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SECTION 00020           REQUEST FOR PROPOSALS 

CITY OF WOONSOCKET, RHODE ISLAND 

REQUEST FOR PROPOSALS FOR: 

“WATER METERS AND FIXED NETWORK AMI” – BID #6182

For the Woonsocket Water Division 

The City of Woonsocket, Rhode Island is seeking proposals for the purchase of water meters and 

procurement of a fixed network radio frequency (RF) advanced metering infrastructure (AMI) system with 

hardware and applicable software to replace their existing meters and mobile RF meter reading system. This 

contract includes the supply of approximately 9,450 meters ranging in size from 5/8-inch to 2-inch, complete 

with encoder registers and RF modules. Also included is the furnishing and installation of the AMI system. 

Installation of meters and associated hardware will be performed under a separate contract, anticipated to be 

advertised subsequent to the award of this Contract. 

Separate sealed Proposal packages, including two (2) copies of both the Price Proposal and 

Technical Proposal, shall be received until 2:00 p.m. on December 19, 2023, at the Woonsocket City 

Hall, Office of Purchasing, 169 Main Street, Woonsocket, RI 02895 at which time, Price Proposals will 

be opened and publicly read aloud.  

Price Proposal and Technical Proposal must be enclosed in separate, opaque envelopes addressed to 

“Purchasing Agent, Office of Purchasing, City of Woonsocket, P.O. Box B, Woonsocket, Rhode Island 
02895” bearing the name and address of the Proposer. All submitted materials must use the forms 

where provided in the Contract Documents. The Proposer’s Price Proposal submission shall be clearly 

marked with Price Proposal for Water Meters and Fixed Network AMI System, Bid No. 6182. The 
Technical Proposal submission shall be clearly marked with Technical Proposal for Water Meters and 

Fixed Network AMI System, Bid No. 6182.

Bid Security in the form identified within the Instructions for Proposers, and in the amount of five (5) 

percent of the total Price Proposal amount, must accompany each Price Proposal. 

Contract Documents may be requested via email from the Engineer, Pare Corporation, to the attention 

of Peter Georgetti, P.E., (pgeorgetti@parecorp.com) beginning November 7, 2023.  Plan holders 

and prospective bidders shall identify a single point of contact that will be responsible for 

receiving all correspondence relating to this solicitation.  The City will not be held responsible for 

correspondence, including addenda, issued by the City or their representatives, that is not received by 

respondents. Contract Documents will not be mailed.  Only General Contract Bidders may obtain 

Contract Documents.

mailto:pgeorgetti@parecorp.com
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Prospective Proposers are encouraged to attend a Pre-Bid Conference on November 28, 2023, at 1:00 .m.  
The Pre-Bid Conference will be held at the Woonsocket Water Treatment Facility, 300 Jillson Avenue, 
Woonsocket, RI 02895. 

Individuals requesting interpreter services for the hearing impaired should call the Finance Director at 

401-762-6400 a minimum of seventy-two (72) hours in advance of the acceptance of Proposals. 

Proposers on this work will be required to comply with the President’s Executive Order Number 

11246 entitled “Equal Employment” as amended by Executive Order 11875 and amendments or 

supplements to that Executive Order and a s supplemented in the Department of Labor Regulations 

(41 CER part 80). The requirements for bidders and contractors under this order are explained in the 

Instruction to Bidders.  

This project is being funded in part by the Rhode Island Drinking Water State Revolving Fund loan.  

As such, all work under this Contract is subject to the prevailing wage rates of the State of Rhode Island 

and the Davis Bacon Regulations, in accordance with RIGL 37-13-1.  Rhode Island Certified Prevailing 

Wage Daily Logs will be required to be filled out daily and maintained onsite throughout the course 

of the project. Certified payrolls will be required to be submitted for all work under this contract.  The 

rates of pay set forth in these provisions are the minimums to be paid during the life of the 

contract. Bidders shall inform themselves as to the local labor conditions such as the length of 

workday and workweek, overtime compensation, health and welfare contributions, labor supply, and 

prospective changes or adjustments of rates.  

All Bidders must comply with the State of Rhode Island requirements regarding the participation 

of minority/women’s business enterprises (MBE/WBE’s) or DBE in the performance of this contract.  

The successful bidder will be required to include in their bid documents for subcontractors and 

MBE/WBE’s “Fair Share” percentage which totals at least 10 percent (10%) of the dollar value of the 

entire procurement or project. 

This project is subject to the American Iron and Steel requirements of P.L. 113-76, the 

Consolidated Appropriations Act of 2014. 

The successful Proposer must furnish a Performance and a Labor and Material Payment Bond, in the 

specific formats as attached herein, both for the full value of the Proposal Price, along with all 

required insurance certificates, within fifteen (15) calendar days after the award date in order to execute a 

Contract. 

No Proposer may withdraw his Proposal within ninety (90) days following the closing time for receipt 

of Proposals. 

The City of Woonsocket reserves the right to reject any and all Proposals or parts thereof, to waive 

any irregularity in the Proposals received, and to accept the proposal or part thereof to be most favorable 

to the best interest of the City.  

        ______________________________
Finance Director 

END OF SECTION 



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

November 2023 Information to Bidders 

00100 - 1 

SECTION 00100  INFORMATION TO BIDDERS 

INFORMATION TO BIDDERS 

CITY OF WOONSOCKET 

FINANCE DEPARTMENT 

(401) 762-6400

1. PROJECT NAME:

The Project Name is “Water Meters and Fixed Network AMI System - 2023”.

2. RECEIPT OF PROPOSALS:

Sealed proposals will be accepted and time stamped upon receipt in the Office Of Purchasing, City 

of Woonsocket, 169 Main Street, Woonsocket, Rhode Island, 02895; until the time, indicated on 

the Request for Proposals, for the commodities, equipment or services listed in the specifications.  

Price Proposals will be publicly read at the time specified in the advertisement. A sample meter 

shall be provided with the bid documents at the time of submission.

3. FORM OF BID:

Proposals shall be submitted in duplicate.  Supplemental information, drawings, warranties, literature 

and material to be provided with the Proposal shall be on the proposer’s own form.

Where a specified brand or model number is asked for, it is to be viewed as a benchmark or standard, 

a substitute may be deemed equivalent at the discretion of the City of Woonsocket.

The City of Woonsocket reserves the right to award a contract by item or in total.

4. SUBMISSION OF PROPOSALS:

• Envelopes containing proposals must be sealed and addressed to the Purchasing Agent, Office of 

Purchasing, City of Woonsocket, P.O. Box B, Woonsocket, Rhode Island 02895, and must be 
marked with the name and address of the proposer with the name of the proposal in the lower 
left-hand corner.

• The Purchasing Agent will decide when the specified time has arrived to accept proposals and 

no proposal thereafter will be considered.

• Any proposer may withdraw his proposal by written request at any time prior to the advertised 
time for acceptance of proposals.  Telephone bids, faxed bids, amendments or withdrawals will 
not be accepted.

• Unless otherwise specified, no proposal may be withdrawn for a period of ninety (90) days from 
the time of proposal acceptance.

• Negligence on the part of the proposer in preparing the proposal confers no rights for the 
withdrawal of the proposal after it has been accepted by the City.
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• Proposals received prior to the time of acceptance will be securely kept, unopened.  No

responsibility will be attached to an officer or person for the premature opening of a proposal not

properly addressed and identified.

5. RHODE ISLAND SALES TAX:

The City is exempt from the payment of the Rhode Island Sales Tax under the 1956 General Laws of 

the State of Rhode Island, 44-18-30, Paragraph 1, as amended.

6. FEDERAL EXCISE TAXES:

The City is exempt from the payment of any excise tax or federal transportation taxes.  The price bid 

must be exclusive of taxes and will be so construed.

7. QUALIFICATION OF PROPOSERS:

The City may make such investigations, as it deems necessary to determine the ability of the 
proposer to perform the work.  The proposer shall furnish the City with all such information and data 
for the purpose as may be requested.

8. ADDENDA AND INTERPRETATIONS:

No interpretation on the meaning of the Plans, Specifications or other Contract Documents will be 
made to any proposer orally. Every request for such interpretations should be in writing, addressed to 
Pare Corporation, 8 Blackstone Valley Place, Lincoln, RI 02865, and to be given consideration must 
be received at least seven (7) days prior to the date fixed for the acceptance of proposals. Requests 
for interpretation shall be made to the attention of Peter Georgetti, P.E. (email: 
pgeorgetti@parecorp.com). Any and all such inquiries, corrections, interpretations, and any 
supplemental instructions will be in the form of written addenda.  All addenda will be posted, at a 
minimum, on the City’s website, in the “Bid Opportunities” section, beneath the specific 
corresponding solicitation.  All addenda become part of the specification document from their 
effective dates.  It is the bidder's responsibility to check for and download any and all posted addenda 
up to the bid opening date and time.

9. DELIVERY:

All Purchases related to this proposal are to be delivered FOB various locations within the City of 
Woonsocket, delivery to be supplied with the Purchase Order.  No extra charges for delivery, 
handling or other services will be honored.  Only inside delivery and set-up, where required, will be 
accepted.  TAILGATE DELIVERIES WILL BE REFUSED.  The vendor must notify the City of 
Woonsocket a minimum 24 hours prior to delivery.  All claims for damage in transit shall be the 
responsibility of the successful proposer.  The City will not make payment on damaged goods, which 
must be replaced or adjustments made at the option of the City.  The City of Woonsocket is only 
represented by the Finance Director in these matters and said director shall be the only entity to 
negotiate any settlements.  Deliveries must be made during normal working hours.

The selected proposer will deliver all equipment required by this contract to a location within the 
Woonsocket Water Division that is designated by the City following award. The selected proposer 
shall be required to offload equipment and store it at the designated location where it shall remain
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until it is installed. Deliveries shall be coordinated with the City in advance so that personnel from 

the Woonsocket Water Division can be made available for such deliveries. Unloading and storing of 

equipment shall be in such a way that facilitates access by the meter installation contractor that the 

City anticipates contracting with under a separate bid. Deliveries shall be made in accordance with 

the scheduling requirements provided in the Contract Documents unless alternate arrangements are 

made between the City and the successful proposer following contract award.  

10. Price Proposal is to include the cost of uncrating and setting in place where noted.

11. Price Proposal is to include installation where noted.

12. Proposer must comply with all State Labor Laws for Public Works projects.

13. The successful proposer must have all current taxes paid which are owed to the City of Woonsocket.

14. In accordance with Rhode Island General Law 37-13-7, contracts in excess of $1,000 shall require

compensation based on prevailing wages for construction, alteration and/or repair, painting &

decorating.  The rates are available from the Rhode Island Department of Labor at (401) 462-8580,

or access on the web:  www.access.gpo.gov/davisbacon/allstates.html for the State forms.

15. In accordance with Rhode Island General Law 37-13-14, proposers for public works/public building

contracts in excess of $5,000 shall furnish a performance bond, upon conditional award of the

contract, at 100% of the contract price, conditioned upon faithful performance of the contract.  A

Labor and Materials Bond, at full contract value, is required upon conditional award of the contract.

16. The City anticipates awarding the contract in 2023 and bidding the water meter installation contract

soon thereafter.  It is anticipated that the installation of the meters would commence in the spring of

2024.  The Proposer must agree to commence work on or before a date to be specified in a written

Notice to Proceed from the City and to fully complete the Project within 800 days of the start date

specified in the Notice to Proceed. Substantial completion shall be within 740 days of the start date

specified in the Notice to Proceed. In the event that the Contractor fails to complete the work by the

established Substantial Completion and Final Completion dates, he agrees to pay the City all

damages, which the City may suffer or incur, such as additional engineering, construction inspection

and administrative expenses and any other consequential expenses for damages.  The Director of

Public Works will certify as to the damages incurred and the Contractor shall pay the City the

amount thereof promptly on demand.  In addition to the above, the Proposer agrees to pay as

liquidated damages, the sum of $1,000.00 a day for no fault of City excessive delay of project

beyond the date of completion established under the Contract.

17. Every proposal will be reviewed in accordance with the evaluation criteria specified within these

documents. An evaluation committee will be made up of personnel from the City of Woonsocket and

the Engineer. The City intends to award the project based on the Proposal package (i.e., Proposer’s

Price Proposal and Technical Proposal) that in their opinion provides the City with the best value,

based solely on their judgement of Technical and Price Proposals.

18. The City will not split proposals to make separate selections of meters and meter reading systems

and will not accept proposals that propose only meters or only meter reading system. It is the City’s

intent to award a single contract under this request for proposals.

19. The City reserves the exclusive right to conduct interviews or request additional information in

making their selection. The City may request to interview some proposers, at their sole discretion,

http://www.access.gpo.gov/davisbacon/allstates.html
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following review of Technical and Price Proposals. It is anticipated that a short-list of respondents 

would be selected for interviews, should these be conducted as part of the evaluation process.  

 

20. Excerpts from the Woonsocket City Code (Section 18-13) and an excerpt from the City Charter 

allowing for the purchase of meters without the requirement for competitive bidding is provided in 

Appendix B. 

 

21. Minimum insurance requirements are as follows: 

 

 

Item Minimum Limits 

 

 

Workers’ Compensation and     Statutory workers’ compensation coverage as 

Employer’s Liability     required by law in the State of Rhode Island. 

 

       Employers Liability Limits: 

       $100,000 Each Accident 

       $500,000 Disease-Policy Limit 

       $100,000 Disease-Each Employee 

 

General Liability, including Contractors   $2,000,000 General Aggregate 

Protective, Products and Completed   $2,000,000 Products and Completed 

Operations and Contractual Liability    Operations Aggregate 

(c.u., collapse and underground    $1,000,000 Personal and Advertising Injury 

coverage to be included.  Blasting and   $1,000,000 Each Occurrence Limit 

explosion coverage required if there will   $     50,000 Fire Damage Limit 

blasting under the contract.)    $       5,000 Medical Payments 

 

 

Automobile Liability     $1,000,000 Combined Single Limit for Bodily 

        Injury and Property Damage 

 

Owners Protective Liability    $1,000,000 Each Occurrence 

       $2,000,000 Aggregate 

        Bodily Injury and Property Damage 

 

 

 

 

END OF SECTION 
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SECTION 00200                     INSTRUCTIONS FOR PROPOSERS 

 

PART 1 - SUMMARY 

 

1.1 DOCUMENT INCLUDES 

 

A. Invitation 

 

1. Receipt and Opening of Proposals 

2. Intent 

3. Work Identified in the Contract Documents 

4. Contract Period and Term of Agreement 

5. Telegraphic Modification 

6. Obligations of the Bidder 

7. Prices 

 

B. Bid Documents and Contract Documents 

 

1. Definitions 

2. Contract Documents Identification 

3. Availability 

4. Examination 

5. Addenda and Interpretations 

6. Product/System Substitutions 

7. Delivery 

 

C. Site Assessment 

 

1. Site Examination 

2. Pre-Proposal Conference 

 

D. Qualifications 

 

1. Qualifications of the Bidder 

2. Subcontractors/Suppliers/Others 

 

E. Bid Submission 

 

1. Preparation of Price Proposal 

2. Submission of Proposals 

 

F. Bid Enclosures/Requirements 

 

1. Bid Security 

2. Agreement to Bond 

3. Performance Bond and Labor and Material Payment Bond 

4. Insurance 

5. Proposal Requirements 

6. Price Proposal Form Signature 

7. Prevailing Wage Rates 

8. Tax Exemption 
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9. Labor Regulations 

10. Additional Bid Information 

 

G. Offer Acceptance/Rejection 

 

1. Duration of Offer 

2. Withdraw of Bids 

3. Acceptance of Offer 

 

H. Laws, Ordinances and Codes  

 

I. Time of Completion and Liquidated Damages 

 

J. Permits 

 

PART 2 - INVITATION 

 

2.1 RECEIPT AND OPENING OF PROPOSALS 

 

A. Proposal Packages will be accepted and time stamped upon receipt in the Finance 

Department, Office of Purchasing, City of Woonsocket, 169 Main Street, Woonsocket, 

RI 02895 until the time indicated on the attached Request for Proposals, for the 

commodities, equipment, or services listed in the Specifications. Price Proposals will be 

opened and publicly read aloud at the time and date identified in the advertisement. 

 

B. Each Proposal Package shall consist of the following: 

 

1. Two copies of Technical Proposal in a sealed envelope labeled “Technical Proposal 

for Water Meters and Fixed Network AMI System - 2023”.  Technical Proposal 

package shall include the forms and enclosures described in Section 00410. 

2. Two copies of Price Proposal in a sealed envelope labeled “Price Proposal for 

Water Meters and Fixed Network AMI System - 2023”. Price Proposal package 

shall include completed Price Proposal Form as well as Bid Bond and any required 

forms and enclosures described in Section 00400.  

3. A physical sample of the proposed meter.  

 

C. Any Proposal received after the time and date specified shall not be considered, by 

messenger or by mail, even if it is determined by Owner or the Engineer that such non-

arrival before the time set for opening was due solely to delay in the mails for which the 

Proposer is not responsible. Conditional or qualified bids will not be accepted. 

 

2.2 INTENT 

 

A. The intent of this Request for Proposals (RFP) is to solicit Price Proposals and Technical 

Proposals for the purchase of water meters and procurement of fixed network radio 

frequency (RF) advanced metering infrastructure (AMI) system software and hardware to 

replace the City’s existing RF meter reading system.  
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2.3 WORK IDENTIFIED IN THE CONTRACT DOCUMENTS 

 

A. Scope: The scope of this project includes, but is not limited to, furnishing and supplying 

water meters of various size up to 2-inches, as specified; furnishing and supplying 

encoders/registers; furnishing and supplying RF modules; conducting a propagation study 

to determine required number of data collection units (DCUs) and repeaters; and 

furnishing, supplying, and installing applicable AMI system hardware and software as 

required for a fully functional and operational meter reading system. The project does not 

include the installation of furnished meters. It is the City’s intent to procure those 

services under a separate Invitation to Bid.     

 

B. Project Location: City of Woonsocket, Rhode Island.   

 

C. The Owner hereby reserves the right, at any time, or from time to time, to order additions, 

deletions, or revisions in the work to be authorized through a written amendment (change 

order), which shall be subject to the provisions in General Conditions - Article 10. 

 

2.4 CONTRACT PERIOD AND TERM OF AGREEMENT 

 

A. The overall contract period is eight hundred (800) calendar days from date set in the 

Notice to Proceed (excluding the technical support services requested by Owner). 

Substantial completion shall be seven hundred forty (740) days following the Notice to 

Proceed, and final completion shall be eight hundred (800) calendar days from the Notice 

to Proceed.  

 

2.5 TELEGRAPHIC MODIFICATION 

 

A. Telephonic, telegraphic, or oral submissions, amendments, or withdrawals will not be 

accepted. 

 

2.6 OBLIGATIONS OF THE PROPOSER 

 

A. At the time of opening of Proposals, each Proposer will be presumed to have inspected 

the Specifications and Contract Documents (including all Addenda), which have been 

issued to Proposer by email or other means. The failure or omission of any Proposer to 

receive or examine any form, instrument, or document or to inspect any item specified as 

a Trade-in shall in no way relieve any Proposer from any obligation with respect to his 

Proposal. 

 

B. Any exceptions or deviations from the provisions contained in this Specification must be 

explained in detail and attached to the Proposal.  If such deviations do not depart from the 

intent of this notice and are in the best interest of the Owner, the Proposal will receive 

careful consideration.  

 

2.7 PRICES 

 

A. Proposers shall state the proposed price in the manner as designated in the Price Proposal 

Form.  In the event that there is a discrepancy between unit prices and the extended totals, 

the unit price shall govern. In the event that there is a discrepancy between the price 

written in words and written in figures, the prices written in words shall govern. 
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B. Proposers agree that the price in this Proposal shall be irrevocable for ninety (90) days, or 

until the Proposal is awarded by the City of Woonsocket.  After award by the City of 

Woonsocket, said prices shall then remain firm for the duration of the Contract. 

 

PART 3 - BID DOCUMENTS AND CONTRACT DOCUMENTS 

 

3.1 DEFINITIONS 

 

A. Contract Documents:  Defined in EJCDC 1910-8 Article 1, including issued Addenda. 

 

B. Proposer:  Entity submitting a proposal in response to this Request for Proposals. 

 

C. Price Proposal:  Monetary sum identified by the Proposer in the Price Proposal Form. 

 

D. Owner:  City of Woonsocket 

 

E. Engineer:  Pare Corporation 

 

3.2 CONTRACT DOCUMENTS IDENTIFICATION 

 

A. The Contract Documents are identified by the project title, “Water Meters and Fixed 

Network AMI System - 2023”, as prepared by the Engineer, Pare Corporation located at 

8 Blackstone Valley Place, Lincoln, RI. Contract Documents will be comprised of the 

Price Proposals and Technical Proposals requested by this solicitation. 

 

3.3 AVAILABILITY 

 

A. Additional copies of Contract Documents may be requested via email from the Engineer 

to the attention of Peter Georgetti, P.E. (pgeorgetti@parecorp.com) on or after 

November 7, 2023 

 

B. Contract Documents are made available only for the purpose of obtaining offers for this 

project. Their use does not grant a license for other purposes. 

 

3.4 EXAMINATION 

 

A. Contract Documents may be viewed at the office of the Engineer. 

 

B. Upon receipt of Contract Documents verify that documents are complete. Notify 

Engineer should the documents be incomplete. 

 

C. Immediately notify the Engineer upon finding discrepancies or omissions in the Contract 

Documents. 

 

3.5 ADDENDA AND INTERPRETATIONS 

 

A. No interpretation on the meaning of the Contract Documents will be made to any 

Proposer orally. Every request for such interpretations should be in writing, addressed to 

Pare Corporation, 8 Blackstone Valley Place, Lincoln, RI 02865, and to be given 

consideration must be received at least seven (7) days prior to the date fixed for the 

opening of the Price Proposals. Requests for interpretation shall be made to the attention 

mailto:pgeorgetti@parecorp.com
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of Peter Georgetti, P.E. (pgeorgetti@parecorp.com).  

  

B. Email transmissions will be accepted; however, respondents are solely responsible to 

verify that requests for interpretations made by email are received by the Engineer 

(pgeorgetti@parecorp.com). 

 

C. Any and all interpretations, and supplemental instructions, which, if issued, will be 

emailed to all prospective Proposers (at the respective address furnished by the Proposer 

for such purpose), not later than forty-eight (48) hours prior to the date fixed for the 

opening of Proposals (unless such addenda postpones the opening of Proposals). Failure 

of Proposer to receive any such addendum or interpretations shall not relieve any 

Proposer from obligation under this Proposal as submitted. All addenda so issued shall 

become part of the Contract Documents. 

 

3.6 PRODUCT/SYSTEM SUBSTITUTIONS 

 

A. Where the Contract Documents stipulate a particular Product, substitutions will be 

considered by the Engineer in advance of opening of Proposals if requested up to ten (10) 

days before receipt of Proposals. 

 

B. The submission shall provide sufficient information to determine acceptability of such 

products. 

 

C. When a request to substitute a Product is made, the Engineer may approve the 

substitution and will issue an Addendum to known Proposers. 

 

D. In submission of substitutions to products specified, Proposers shall include in their 

Proposal, any changes required in the Work and changes to Contract Time and Contract 

Price to accommodate such substitutions. A later claim by the Proposer for an addition to 

the Contract Time or Contract Price because of changes in Work necessitated by use of 

substitutions shall not be considered. 

 

E. Product substitutions may also be submitted by proposer as part of their Technical 

Proposal.  These substitutions will be evaluated by Owner and Engineer. These Contract 

Documents are not intended to view one qualified, responsive proposer more favorably 

over another, but Proposer is made aware that there is no guarantee that such product 

substitutions will be found acceptable by Owner. The Owner intends to make an award 

that they perceive to be in the City’s best interest based on the selection criteria identified 

in these Contract Documents.   

 

3.7 DELIVERY 

 

A. All Purchases related to this Proposal are to be delivered FOB to the City of Woonsocket, 

delivery to be supplied with the Purchase Order. No extra charges for delivery, handling, 

or other services will be honored. Only inside delivery and set-up, where required, will be 

accepted.  TAILGATE DELIVERIES WILL BE REFUSED. The vendor must notify 

Owner twenty-four (24) hours prior to delivery. All claims for damage in transit shall be 

the responsibility of the successful Proposer. The Owner will not make payment on 

damaged goods. Damaged goods must be replaced or adjustments made at the option of 

the Owner.  The Owner shall be the only entity to negotiate any settlements.  Deliveries 

must be made during normal working hours. 

mailto:pgeorgetti@parecorp.com
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B. Proposed price as indicated on the Price Proposal Form is to include the cost of uncrating 

and setting in place where noted. 

 

C. Proposed price as indicated on the Price Proposal Form is to include installation where 

noted. 

 

D. It is the Owner’s intent to accept multiple deliveries of meters over the length of this 

contract. The Owner does not have a suitable location to store all meters to be used for 

this project. The selected proposer will deliver all equipment required by this contract to 

a location within the Woonsocket Water Division that is designated by the City following 

award. The selected proposer shall be required to offload equipment and store it at the 

designated location where it shall remain until it is installed. Deliveries shall be 

coordinated with the City in advance so that personnel from the Woonsocket Water 

Division can be made available for such deliveries. Unloading and storing of equipment 

shall be in such a way that facilitates access by the meter installation contractor that the 

City anticipates contracting with under a separate bid. Deliveries shall be made in 

accordance with the scheduling requirements provided in the Contract Documents unless 

alternate arrangements are made between the City and the successful proposer following 

contract award.  

  

PART 4 - SITE ASSESSMENT 

 

4.1 SITE EXAMINATION 

 

A. Not applicable. 

 

4.2 PRE-PROPOSAL CONFERENCE 

 

A. A Pre-Proposal Conference has been scheduled for 1:00 pm on November 28, 2023.  

The Pre-Proposal Conference will be held at the Woonsocket Water Treatment 

Facility, 300 Jillson Avenue, in Woonsocket. The Pre-Proposal Conference is not 

mandatory.  

 

B. All general Proposers and major subcontractors are invited. 

 

C. Representatives of the Owner and Engineer will be in attendance. 

 

D. Information relevant to the Contract Documents will be recorded in an Addendum, if 

applicable, and issued to all known Contract Document recipients. 

 

PART 5 - QUALIFICATIONS 

 

5.1 QUALIFICATIONS OF PROPOSER 

 

A. The Owner may make such investigations as deemed necessary to determine the ability 

of the Proposer to perform the Work, and the Proposer shall furnish to Owner all such 

information and data for this purpose as Owner may request, including required forms 

and questionnaires as part of their Technical Proposal submission. 

 

B. The Owner reserves the right to reject any Proposal if the evidence submitted by, or 
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investigation of, such Proposer fails to satisfy the Owner or the Engineer that such 

Proposer is properly qualified to carry out the obligations of the Contract and to complete 

the Work contemplated therein. 

 

5.2 SUBCONTRACTORS/SUPPLIERS/OTHERS 

 

A. The Owner or Engineer reserves the right to reject a proposed Subcontractor for 

reasonable cause. 

 

B. Refer to Article 6.06 of EJCDC General Conditions. 

 

PART 6 – PROPOSAL SUBMISSION 

 

6.1 PREPARATION OF PRICE PROPOSAL 

 

A. Each Price Proposal must be submitted on the prescribed form and submitted in 

duplicate. All blank spaces for prices must be filled in ink or typewritten, both in words 

and figures. All Proposals must be prepared in conformity with, and shall be based on 

and submitted subject to, all requirements of the Contract Documents together with all 

Addenda thereto. 

 

B. Erasures or other changes must be explained or noted over the signature of the Proposer. 

 

C. Each Proposal must be submitted in sealed envelopes, clearly labeled in accordance with 

the requirements stipulated in these Contract Documents, so as to guard against opening 

prior to the time set therefore. 

 

D. Supplemental information, drawings, warranties, literature and material to be provided 

with the Proposal shall be on the Proposer’s own form. 

 

6.2 SUBMISSION OF PROPOSALS  

 

A. Envelopes containing Proposals must be sealed and addressed to the Finance Department, 

Office of Purchasing, City of Woonsocket, 169 Main Street, Woonsocket, Rhode Island 

02895 and must be marked with the name and address of the Proposer in the lower left 

hand corner. 

 

B. Any Proposer may withdraw his Proposal by written request at any time prior to the 

advertised time for opening. Telephone bids, faxed bids, amendments, or withdrawals 

will not be accepted. 

 

C. Unless otherwise specified, no Proposal may be withdrawn for a period of ninety days 

(90) from the time of opening of Proposals. 

 

D. Negligence on the part of the Proposer in preparing the Proposal confers no rights for the 

withdrawal of the Proposal after it has been opened. 

 

E. Proposals received prior to the time of opening will be securely kept, unopened. No 

responsibility will be attached to an officer or person for the premature opening of a 

proposal not properly addressed and identified. 
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F. It is not intended for the technical requirements included in these specifications to 

exclude any Proposer that can meet the overall intent of the Project. Deviations from 

these specifications, including where references to requirements that “must” or “shall” be 

met are listed, will be considered except where minimum evaluation criteria has been 

identified. Any deviation from the Contract Documents MUST BE NOTED IN 

WRITING AND CLEARLY INDICATED AS PART OF THE TECHNICAL 

PROPOSAL.  The Proposer shall clearly indicate how the Proposal will deviate from 

Specifications, yet meet or exceed the intent of the project, in order for Proposal to be 

considered.  

 

PART 7 - BID ENCLOSURES/REQUIREMENTS 

 

7.1 BID SECURITY 

 

A. Each Price Proposal must be accompanied by Bid security (security deposit) in the form 

of a Bid Bond, payable to the City of Woonsocket, in the amount of five percent (5%) of 

the total amount Bid. Bid security of the successful Proposer will be retained by the 

Owner until Bid requirements are met or forfeited to the Owner upon Proposer's failure to 

perform contract obligations. 

 

B. Any successful Proposer withdrawing his Proposal package subsequent to opening of 

Proposals shall forfeit his Bid deposit. 

 

C. Include the cost of Bid Security under the Base Bid in the Price Proposal. 

 

D. Bid Bonds shall remain valid and in force for the entire Bid eligibility period (i.e., ninety 

[90] days from opening of Proposals). 

 

7.2 AGREEMENT TO BOND 

 

A. Submit with the Proposal all surety requirements, provisions, and enclosures. 

 

7.3 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 

A. The successful Proposer will be required to furnish Owner with a Performance Bond and 

a Labor and Material Payment Bond, each in the amount of one hundred percent (100%) 

of the contract price, as security for faithful performance of the Contract and executed by 

a surety company licensed to do business in the State of Rhode Island and approved by 

the City of Woonsocket. 

 

B. The failure of the successful Proposer to supply the required Bonds within a time 

specified or within such extended period as the City of Woonsocket may grant based 

upon reasons determined sufficient by Owner, shall constitute a default, and the City of 

Woonsocket may award the contract to another Proposer or re-advertise for Proposals. 

 

7.4 INSURANCE 

 

A. The Contractor shall assume responsibility and liability for all injuries to persons or 

damages to property, directly or indirectly due to, or arising out of, his operations under 

the contract and shall be responsible for the proper care and protection of all work 

performed until completion and final acceptance by the City of Woonsocket. 
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B. The Contractor shall also indemnify and save harmless the City of Woonsocket against 

any and all claims of whatever kind and nature due to, or arising out of, his breach or 

failure to perform any of the terms, conditions, or covenants of the contract resulting 

from acceptance of his Proposal. 

 

C. The Contractor shall furnish certificates of insurance from companies acceptable to the 

City of Woonsocket.  All Insurance Companies listed on certificate must be licensed to 

do business in the State of Rhode Island.  The Contractor shall provide a certificate of 

insurance as a supplement to the Price Proposal per Section 00400 and as specified in 

accordance with these Contract Documents. Contracts of insurance (covering all 

operations under this contract) shall be kept in force until the Contractor's work is 

accepted by Owner. 

 

D. The Contractor shall secure, pay for, and maintain insurance as necessary to protect 

himself/herself against loss of owned or rented capital equipment and tools, with 

provision for waiver of subrogation against the Owner. 

 

E. The Contractor shall require a similar insurance in the above amounts to be taken out and 

maintained by each subcontractor. The Contractor shall be fully responsible for the acts 

and omissions of its subcontractors and of persons employed either directly or indirectly 

by them, as it is for the acts and omissions of persons directly employed by the 

Contractor. Nothing contained in the contract shall create any contractual relation 

between any subcontractor and the City of Woonsocket. 

 

7.5 PROPOSAL REQUIREMENTS 

 

A. Complete all requested information on the Price Proposal and Technical Proposal forms 

and provide all required attachments. 

 

7.6 PRICE PROPOSAL FORM SIGNATURE 

 

A. The Price Proposal Form shall be signed by the Proposer, as follows: 

 

1. Sole Proprietorship:  Signature of sole proprietor in the presence of a witness who 

will also sign.  Insert the words "Sole Proprietor" under the signature.  Affix seal. 

2. Partnership:  Signature of all partners in the presence of a witness who will also 

sign.  Insert the word "Partner" under each signature.  Affix seal to each signature. 

3. Corporation:  Signature of a duly authorized signing officer(s) in their normal 

signatures.  Insert the officer's capacity in which the signing officer acts, under 

each signature.  Affix the corporate seal.  If the Proposal is signed by officials 

other than the President and Secretary of the company, or the 

President/Secretary/Treasurer of the company, a copy of the by-law resolution of 

the Board of Directors authorizing them to do so, must also be submitted with the 

Price Proposal Form in the sealed Price Proposal. 

4. Joint Venture:  Each party of the joint venture shall execute the Price Proposal 

Form under their respective seals in a manner appropriate to such party as 

described above, similar to the requirements of a Partnership. 
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7.7 PREVAILING WAGE RATES 

 

A. Prices must reflect adherence to the provisions of State Labor Laws concerning payment 

of prevailing wages (see R.I.G.L. § 37-13-1 et seq. as amended) when labor is involved.  

The rates of pay set forth in these provisions are the minimums to be paid during the life 

of the contract.  Proposers shall inform themselves as to the local labor conditions such as 

the length of workday and workweek, overtime compensation, health and welfare 

contributions, labor supply, and prospective changes or adjustment of rates. 

 

B. In addition to adherence to the provisions of State Labor Laws, Contractors must also 

comply with all aspects of the Davis Bacon Act, which requires Contractors and 

Subcontractors performing construction, alteration, and repair (including painting and 

decorating) work under federal or District of Columbia contracts in excess of $2,000 to 

pay their laborers and mechanics no less than the prevailing wage and fringe benefits for 

the geographic location. 

 

7.8 TAX EXEMPTION 

 

A. Rhode Island Sales and Use Tax: Materials and equipment purchased for installation 

under this Contract are exempt from the Rhode Island Sales Tax. The exemption from the 

Sales Tax shall be taken into account by the Proposer when preparing and submitting 

their Proposal. 

 

B. Rhode Island Sales Tax: The City of Woonsocket is exempt from the payment of Rhode 

Island Sales Tax under the 1956 General Laws of the State of Rhode Island, 44-18-30 

Paragraph 1, as amended. 

 

C. Federal Excise Taxes: The City of Woonsocket is exempt from the payment of any excise 

or federal transportation taxes.  Prices submitted must be exclusive of taxes and will be so 

construed. 

 

7.9 LABOR REGULATIONS 

 

A. The following paragraphs regarding labor regulations shall be included and become part 

of these Contract Documents: 

 

1. Non-resident Contractors are subject to Section 44-1-6 of the Rhode Island 

General Laws, as amended.  (OUT OF STATE CONTRACTORS). 

2. The successful Proposer will be required to comply with the Contract Work Hours 

and Safety Standards Act (40 USC 327-330) as supplemented by Department of 

Labor Regulations (29 CFR, Part 5). 

3. The successful Proposer will be required to comply with the Safety and Health 

Regulations (29 CFR, Part 1926 and all subsequent amendments) as promulgated 

by the Department of Labor. 

4. The successful Proposer will be required to comply with Title VI of the Civil 

Rights Act of 1964 (P.L. 88-352). 

 

B. Proposers must, if required, submit a compliance report concerning their employment 

practices and policies in order to maintain their eligibility to receive award of the 

Contract. 
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C. Additional labor requirements, such as prevailing wage requirements and minority and 

woman-owned business participation, are stipulated in the Contract Documents. 

 

7.10 ADDITIONAL BID INFORMATION 

 

A. The Owner requires that Proposers complete the required forms enclosed herein and 

submit them as part of their sealed Price Proposal or sealed Technical Proposal, as 

applicable. Failure to comply with these stipulations will be grounds for disallowing 

Proposals at the Owner's sole discretion. 

 

PART 8 - OFFER ACCEPTANCE/REJECTION 

 

8.1 DURATION OF OFFER 

 

A. Proposals shall remain open to acceptance and shall be irrevocable for a period of ninety 

(90) days after the RFP closing date. 

 

8.2 WITHDRAWAL OF PROPOSALS 

 

A. Proposals may be withdrawn personally or by written request at any time prior to the time 

specified for the opening. Proposals may be modified in the same manner. Negligence on 

the part of the Proposer in preparing the Proposal confers no right of withdrawal or 

modification of his Proposal after such Proposal has been opened. 

 

8.3 ACCEPTANCE OF OFFER 

 

A. The Owner reserves the right to accept or reject any or all offers. 

 

B. After acceptance by the Owner, a written Bid Acceptance, letter of Contract Award, and 

Notice to Proceed will be issued to the successful Proposer. 

 

PART 9 - LAWS, ORDINANCES, AND CODES 

 

A. All applicable Federal and State Laws, Ordinances, and Codes of the City of Woonsocket 

and Regulations of all authorities having jurisdiction over this Project shall apply to this 

contract the same as though written herein in full.  

 

B. Owner will not award the Contract to any Proposer who is, at the time, ineligible under 

the provisions of any applicable regulations issued by the Secretary of Labor, United 

States Department of Labor, or is not qualified under applicable Ordinances of the City of 

Woonsocket, or the laws of the State of Rhode Island. If the successful Proposer is a 

corporation NOT authorized to do business in the State of Rhode Island, it shall qualify to 

do business in the State of Rhode Island, immediately after the award of the contract. 

 

C. The successful Proposer must provide proof of liability and worker’s compensation 

insurance coverage in the aggregate minimum amount as specified herein. Such proof of 

insurance must specify Owner as additionally insured and as certificate holder. 
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PART 10 - TIME OF COMPLETION AND LIQUIDATED DAMAGES  

 

A. The Bidder must agree to commence Work on or before the date specified in the written 

Notice to Proceed of the Owner, and to substantially and fully complete the Project 

within the timeframes established herein. The Bidder must agree also to pay as liquidated 

damages, the sum of $1,000.00 a day for no fault of City excessive delay of project 

beyond the completion date established in the Contract. 

 

PART 11 - PERMITS 

 

A. Not applicable 

 

END OF SECTION 
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SECTION 00310                           PRICE PROPOSAL FORM 

 

To: City of Woonsocket – Finance Department 

 169 Main Street 

 P.O. Box B 

 Woonsocket, Rhode Island 02895 

 

Project: Woonsocket Water Division   

Water Meters and Fixed Network AMI System - 2023 

 November 2023 

 Pare Project No. 15028.02 

 Woonsocket Bid No. 6040 

 

Date:  _________________ 

 

Submitted by: 

(full name)  
 

(full address)  
 

1.00  OFFER 

 

Base Cost Proposal 

 

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders, 

Information for Bidders, and the Contract Documents as a whole as prepared by Pare Corporation, 

Engineer for the above mentioned project, we, the undersigned, hereby offer to enter into a Contract to 

perform the Work reflected by the Price Proposal (Bid Item Nos. 1 – 9) for the Price of: 

 

$ 

(Figures) 

(Total price in words) dollars, in lawful money of the United States of America. 

 

The Owner hereby reserves the right to reject any or all bids and to select the bid that best serves the 

interest of the City of Woonsocket. 

 

Attention is called to information contained in Section 01025 - Measurement and Payment, for 

information concerning Price Proposal Form Items. 

 

We have included herewith, the required security deposit, Bid Bond, as required by the Instruction to 

Bidders in an amount equal to 5% of the total Price Proposal. 

 

2.00 EXPERIENCE/SUBMITTALS 

 

A. The Owner intends on awarding a Contract based on their assessment of Proposals and 

determination of the most advantageous Proposal package that in the opinion of the City, 

provides the best value based solely on their judgement of Price Proposals and Technical 

Proposals. This will include evaluation of submitted Technical Proposals, Price Proposals, and 
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supplemental information requested by Owner and/or included by Proposer. Requirements for 

Price Proposal attachments and Technical Proposal components are described in Instructions 

for Proposers.  

 

B. Technical Proposals will be evaluated in accordance with the criteria set forth in Section 00410. 

 

C. The Owner may make such additional investigations as deemed necessary to determine the 

ability of the Proposer to perform the Work, and the Proposer shall furnish to the Owner all 

such information and data for this purpose as the Owner may request. The Owner reserves the 

right to reject any Proposal if the evidence submitted by, or investigation of, such Proposer fails 

to satisfy the Owner that such Proposer is properly qualified to carry out the obligations of the 

Contract and to complete the Work contemplated therein. 
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3.00 UNIT PRICES  

 

PRICE PROPOSAL FORM 

 

NOTE:   THE UNIT PRICE FOR EACH ITEM MUST BE WRITTEN IN WORDS AND FIGURES. IN 

 CASE OF DISCREPANCY, THE AMOUNT SHOWN IN WORDS WILL GOVERN. 

------------------------------------------------------------------------------------------------------------------------------------- 

                                                             UNIT                 TOTAL 

ITEM      DESCRIPTION           UNIT      QUANTITY      PRICE      COST 

 

1. Mobilization and 

Demobilization  LS 1 ________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

2. Furnish 5/8-inch 

Non-Displacement Water  

Meter and RF Module EA 8,834 ________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

3. Furnish 1-inch 

Non-Displacement Water   

Meter and RF Module EA 407 ________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

4. Furnish 1.5-inch  

Non-Displacement Water  

 Meter and RF Module EA 68 _________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

5. Furnish 2-inch  

Non-Displacement Water 

Meter and RF Module EA 139 _________ _________  

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 
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PRICE PROPOSAL FORM 

 

NOTE:   THE UNIT PRICE FOR EACH ITEM MUST BE WRITTEN IN WORDS AND FIGURES. IN 

 CASE OF DISCREPANCY, THE AMOUNT SHOWN IN WORDS WILL GOVERN. 

------------------------------------------------------------------------------------------------------------------------------------- 

                                                             UNIT             TOTAL 

ITEM      DESCRIPTION           UNIT      QUANTITY      PRICE            COST 

 

6. Fixed Network Base Station, 

Collectors, and Communication 

Equipment for Complete and 

Operational System  LS 1 _________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

7. Software/Hardware Components  

for Complete and Operational  

Fixed Network  

AMI System   LS 1 ________ ________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

8. Owner Staff Training for 

Fixed Network 

AMI System   LS 1 _________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

9. Annual Operation and 

Maintenance Cost  LS 1 _________ _________  

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------ 

 

The Total Amount of this Price Proposal based upon the estimated quantities listed on the previous pages 

(total of Items No. 1 through 9, inclusive), as computed by the Proposer is: 

 

                                                                                                                                            Dollars 

 

and                                                     Cents      $  

                   (in words) (in figures) 

Note: This total amount, above, shall match precisely the "Total Contract Price" for the Price Proposal on 

Page 1 of the Price Proposal Form. 
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------------------------------------------------------------------------------------------------------------------------------------- 

 

10. Add Alternate 1-Furnish and  

Install Distribution Side  

Automated Leak Detection  

System    LS 1 _________ _________ 

 

TOTAL PRICE IN WORDS: _______________________________________________________________ 

------------------------------------------------------------------------------------------------------------------------------------- 

 

 

4.00 ACCEPTANCE  

 

This offer shall be open to acceptance and is irrevocable for ninety (90) days from the Proposal closing 

date. 

 

If this Proposal is accepted by the Owner within the time period stated above, we will: 

 

Execute the Agreement within fifteen (15) days of receipt of Notice of Award. 

 

Furnish the required bonds within fifteen (15) days of receipt of Notice of Award in the form described in 

Information to Proposers. 

 

Commence work within fifteen (15) days after written Notice to Proceed. 

 

If this Proposal is accepted within the time stated, and we fail to commence the Work or we fail to 

provide the required Bond(s), the security deposit shall be forfeited as damages to the Owner by reason of 

our failure, limited in amount to the lesser of the face value of the security deposit or the difference 

between this Proposal and the Proposal upon which the Contract is signed. 

 

In the event our Proposal is not accepted within the time stated above, the required security deposit shall 

be returned to the undersigned, in accordance with the provisions of the Instructions to Proposers; unless 

a mutually satisfactory arrangement is made for its retention and validity for an extended period of time. 

 

5.00 CONTRACT TIME 

 

If this Proposal is accepted, the Proposer hereby agrees to commence work under this Contract on or 

before a date to be specified in the Notice to Proceed and to substantially complete the project within 740 

calendar days. 
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6.00 ADDENDA 

 

The following Addenda have been received.  The modifications to the Contract Documents noted therein 

have been considered and all costs thereto are included in the Price Proposal. 

 

Addendum #                                                                      Dated ___________________________                    

 

Addendum #                                                                       Dated __________________________                       

 

Addendum #                                                                       Dated ________________________  

 

Addendum #                                                                       Dated __________________________                       

 

Addendum #                                                                       Dated ________________________  

 

7.00 APPENDICES 

 

Proposers shall submit the following, which shall become an integral part of the Proposal package. 

 

1. Submit Documents 00400 - Supplements to Price Proposal Form in accordance with the 

procedure stipulated in Instructions for Proposers. 

 

2. Submit Documents 00410 – Technical Proposal forms, in accordance with the procedure 

stipulated in Instructions for Proposers. 

 

8.00 PRICE PROPOSAL FORM SIGNATURE(S) 

 

The Corporate Seal of 

 

    (Proposer - please print the full name of your Proprietorship, Partnership, or Corporation) 

 

was hereunto affixed in the presence of: 

 

  
 (Authorized signing officer                                                                 Title) 

 

 

(Seal) 

 

  
 (Authorized signing officer                                                                 Title) 

 

 

If the Proposal is a joint venture or partnership, add additional forms of execution for each member of the 

joint venture in the appropriate form or forms as above. 

 

 

 

END OF SECTION 
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SECTION 00400                SUPPLEMENTS TO PRICE PROPOSAL 

 

To: City of Woonsocket – Finance Department 

 169 Main Street 

 P.O. Box B 

 Woonsocket, Rhode Island 02895 

 

Project: Woonsocket Water Division  

Water Meter and Fixed Network AMI System - 2023 

 November 2023 

 Pare Project No. 15028.02 

 Woonsocket Bid No. 6040 

 

Date:  _________________ 

 

Submitted by: 

(full name)  
 

(full address)  
 

 

In accordance with Section 00200 - Instructions for Proposers, and Section 00310 – Price Proposal Form, 

we include the Supplements to Price Proposal appendices listed below. The information provided shall be 

considered an integral part of the Price Proposal. 

 

1. Bid Bond in the amount of 5% of the total Price Proposal. 

2. Certificate of Insurance (refer to Section 00200 Part 7.4). 

 

 

END OF SECTION 
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SECTION 00410                    TECHNICAL PROPOSAL REQUIREMENTS 

 

To: City of Woonsocket – Finance Department 

 169 Main Street 

 P.O. Box B 

 Woonsocket, Rhode Island 02895 

 

Project: Woonsocket Water Division  

Water Meters and Fixed Network AMI System - 2023 

 November 2023 

 Pare Project No. 15028.02 

 Woonsocket Bid No. 6040 

 

Date:  _________________ 

 

Submitted by: 

(full name)  
 

(full address)  
 

In accordance with Section 00200 – Instructions for Proposers, and Section 00310 – Price Proposal Form, 

we include the following forms and supplements which comprise our Technical Proposal for the City of 

Woonsocket Water Meters and Fixed Network AMI System - 2023 project.  

 

1. Reference Statement (complete form and submit as Supplement 00410-A). 

2. Technical Questionnaire (complete form and requested attachments and submit as Supplement 

00410-B). 

3. Long term operation and maintenance cost summary (complete form and submit as Supplement 

00410-C). 

4. Propagation Study Report. 

 

Proposer may provide more information or additional sheets to any of the supplements identified in this 

section to describe their technical qualifications, except where limits on submission content or number of 

pages are indicated. 

 

Technical requirements are provided in Sections 15100 and 15200 of these specifications. It is not 

intended that these specifications or requirements exclude Proposers from submitting a Proposal 

based on proprietary characteristics. Proposals that meet the overall intent of this project in the 

opinion of the Owner or their representative, which is to furnish new water meters and a fixed 

network AMI system, will be considered. Proposers shall include in their Technical Proposal clear 

descriptions of specific characteristics of their proposed system that differ from the requirements in 

these specifications and shall state why their proposed system generally meets or exceeds the intent 

of this project.   

 

Minimum criteria required for technical proposals to be considered are included herein.  

 

By submitting a Proposal, Proposer acknowledges and accepts the criteria in which proposals will be 

evaluated and compared.  
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TECHNICAL PROPOSAL – MINIMUM SUBMISSION REQUIREMENTS 

 

1.  The proposed system must operate with two-way communication, defined as communication to 

the RF module from the network control computer and to the network control computer from the 

RF module for on demand reads, reprogramming, and other tasks. 

 

2.  The Proposer must provide a minimum of 3 references for the proposed AMI system which 

Owner may contact during the Proposal evaluation process.  References must have a minimum 

of 5,000 endpoints, all of which for a potable water system. At least one reference shall have a 

minimum of 9,000 endpoints, to be similar in size to the Owner’s system. These reference 

systems must be currently in operation collecting meter readings and other data from installed 

endpoints.  References must be submitted on the Reference Statement.  It is preferable that at 

least 1 reference be willing to conduct a site visit for the selection committee to show a similar 

system that is currently installed and operating. 

 

3.   The Proposer must provide the most recent annual reports for all companies included in the 

proposal as evidence of each company’s financial capacity to undertake this project. 

 

4.   The Proposer or any proposed subcontractor shall not have failed to complete any project, ever 

been removed from any project, or ever filed for bankruptcy within the last five (5) years. 

 

5.  Propagation Study Report that sufficiently identifies the necessary siting and deployment of 

Data Collection Units (DCUs) and/or repeaters required to remotely read substantially all meters 

across the entirety of the system. The proposer’s system shall be capable of reading 100% of the 

meters in the distribution system.  

 

6.   The proposed AMI system must be capable of reading various industry-leading meters so that 

the City has flexibility in future meter purchases as well as flexibility in reading large 

commercial/industrial meters that are not part of this contract. 

 

7.   All minimum warranties, guarantees, and accuracy standards stipulated herein have been met or 

exceeded, or justification as to why they cannot be met are clearly described. 

 

8. Proposed parts and components shall comply with NSF 61 and appropriate AWWA standards, 

as applicable and where required, including lead-free construction. 

 

9. Technical Proposal forms and supplements have been completed and submitted separate from 

Price Proposal. 

 

Proposers that fail to complete the minimum submission requirements listed above may be found 

“non-responsive” at the sole discretion of the City of Woonsocket. 

 

PROPOSAL EVALUATION CRITERIA 

 

Price Proposals and Technical Proposals will be evaluated by an Evaluation Committee consisting of 

individuals made up from the City and the Engineer. Technical proposals that are concise and clearly 

identify conformance to the specifications, as well as proposed deviations from the specifications, 

will be evaluated favorably. The City will select the Proposal package that, in their opinion, provides 

them the best value based solely on their judgment of the Price Proposals and Technical Proposals 

received.  
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Criteria that will be considered in the review of Technical Proposals is summarized below. 

 

Project Approach and Understanding 

 

Technical proposals that clearly and concisely demonstrate the Proposer’s overall approach and an 

understanding of the City’s goals and objectives for this project will be reviewed most favorably. 

The City’s primary goals in implementing this project are as follows: 

 

1. Purchasing new meters and encoders to replace the existing meters and encoders which have 

been in service for 15 years and are reaching the end of their useful life. 

2. Replacing the existing radio frequency meter reading system, which is outdated and no longer 

supported by the manufacturer. 

3. Selecting an AMI system that is user friendly and easy to use while providing the data collection 

and analytics tools that are common among leading manufacturers in the industry.  

4. Selecting a system with leak detection capabilities, both at the service and with the ability to 

detect leaks in the distribution system. 

5. Selecting a system that operates on a cloud-based system through a Software-as-a-Service (Saas) 

type solution, and one that is compatible with the City’s current billing software (Opel) and 

other leading utility billing platforms. 

6. Selecting a system that requires relatively few data collection units and other hardware 

installations in the distribution system. 

7. Selecting a system that maintains the City’s flexibility in selecting future replacement meters 

and encoders. 

8. Selecting a system that provides the City and customers easy-to-use interfaces on multiple 

platforms (secure website, mobile phone application, etc.). 

9. Selecting a system that is both economical yet one that meets the City’s objectives. 

 

Technical Questionnaire 

 

The Technical Questionnaire shall be filled out completely and properly. The Technical 

Questionnaire shall demonstrate to the evaluation committee that the Proposal clearly meets the 

technical requirements of the project specifications, or deviations have been noted and clearly 

explained. Deviations from the technical requirements that are clearly explained will be considered, 

provided that the overall intent of the project is still met. It is not the City’s intent that the technical 

requirements stipulated herein and throughout this Project Manual convey a preference to one 

manufacturer’s system over another nor are they intended to disqualify any one Proposer or group of 

Proposers.  

 

Reference Statement 

 

The Reference Statement form shall be filled out completely and properly to demonstrate that the 

Proposer is qualified to complete this project. References have a minimum of 5,000 endpoints, all of 

which for a potable water system. At least one reference has a minimum of 9,000 endpoints to 

demonstrate the Proposer’s experience and past performance on a water distribution system similar 

in size to the City’s system. These reference systems must be currently in operation collecting meter 

readings and other data from installed endpoints. References should be willing to discuss their 

system with the evaluation committee.  It is preferable that at least 1 reference be willing to conduct 

a site visit for the selection committee to show a similar system that is currently installed and 

operating. 
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Operation and Maintenance Cost Summary 

 

The City wishes to understand the typical long-term operation and maintenance costs that can be 

anticipated in addition to the one-time fixed costs provided in Proposer’s Price Proposal. The City 

has elected to make this a technical evaluation criterion. As such, the Operations and Maintenance 

Cost Summary shall be filled out completely, accurately, and properly with no missing or misleading 

information to be viewed most favorably.  

 

 

Propagation Study Report 

 

Proposer shall provide a report summarizing the results of their propagation study, identifying the 

number and locations of data collection units (DCUs) anticipated to be required given the size and 

geography of the distribution system. A map showing the approximate limits of the distribution 

system, as well as the locations of key infrastructure components in the system, is appended to the 

Project Manual. An Excel-based listing of addresses in the distribution system is provided in 

Appendix A.  

 

 

END OF SECTION 

 



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

Reference Statement 

Supplement 00410-A 

Page 1 of 4 

SUPPLEMENT 00410-A 

REFERENCE STATEMENT 

 

(Fill Out Completely) 

 

A.  Organization providing Residential Water Meters & Fixed Network Automatic Meter 

Reading System 

 

The undersigned offers the following information as evidence of his qualifications to perform the 

work as bid upon according to all requirements of the contract documents: 

 

1.  State how long you have been in business under the same business name and 

owner/management structure: ___________years. 

 

2.  Have you ever been terminated on an awarded contract, or has the proposer otherwise 

failed to complete any work awarded? .  If "yes", attach your description 

of the circumstances on a separate sheet. Include names and telephone numbers of 

customer(s): the City will expand the list of references to include these specific customers, 

if any. 

 

3.  Have you, within the previous five (5) years, performed work for the City of Woonsocket? 

                        (yes or no) 

 

4.  List on this form three (3) recent contracts under which you provided water meters and/or 

fixed network automatic meter reading systems of the type required by this contract and of 

the type proposed by the Proposer.  If your answer to Question #3 above is "YES", the 

City of Woonsocket, Rhode Island shall be listed as an additional reference.  As part of the 

Proposal Evaluation, the City of Woonsocket may contact any reference.  They may also 

select one reference to visit and you will be provided with the opportunity to attend the 

visit. [Use a separate sheet to identify additional references, only if you desire. By electing 

to provide additional references, you are permitting the City the option of expanding your 

list of references beyond the three (3) required to include some or all of the additions, even 

though other proposers may submit only the required three (3).] 

 

5.  Have you, within the previous five (5) years, provided an automatic meter reading system 

that operates in conjunction with Opal billing software, the City’s current utility billing 

software? (yes or no). If “yes”, list on this form one recent contract under which you 

worked with this billing software system. 
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B.  Recent Contracts: 

 

1. Project:      

______________________________________________________________________  

Contract Amount:      

Manufacturer and Number of Meters:      

Range of Meter Size and Type:      

AMR System Manufacturer:      

Number and Type of RF Modules:      

Number of Data Collection Units/Repeaters:      

Owner’s Utility Billing System:       

Date Completed:      

City/Town/Owner:      

Contact Name:      

Contact Telephone No.: (  )      

Is this system currently in operation? ________________________________________ 

 

Is the reference willing to conduct a site visit for the selection committee to demonstrate     

the operation of the system?  ______________________________________________ 

 

2. Project:        

______________________________________________________________________ 

 Contract Amount:        

 Manufacturer and Number of Meters:       

 Range of Meter Size and Type:        

 AMR System Manufacturer:        

 Number and Type of RF Modules:       

 Number of Data Collection Units/Repeaters:       

 Owner’s Utility Billing System:        

 Date Completed:        

 City/Town/Owner:        

 Contact Name:        

 Contact Telephone No.: (  )       

Is this system currently in operation?  _______________________________________ 

 

Is the reference willing to conduct a site visit for the selection committee to demonstrate     

the operation of the system?  ______________________________________________ 
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3. Project:    

______________________________________________________________________ 

Contract Amount:    

Manufacturer and Number of Meters:    

Range of Meter Size and Type:    

AMR System Manufacturer:    

Number and Type of RF Modules:    

Number of Data Collection Units/Repeaters:    

Owner’s Utility Billing System:     

Date Completed:    

City/Town/Owner:    

Contact Name:    

Contact Telephone No.: (  ) 

Is this system currently in operation?  ________________________________________ 

 

Is the reference willing to conduct a site visit for the selection committee to demonstrate     

the operation of the system?  _______________________________________________ 

 

 

 

C.  Recent Contract Integrated with Opal Utility Billing System: 

 

1. Project:      

________________________________________________________________________ 

Contract Amount:      

Manufacturer and Number of Meters:     

Range of Meter Size and Type:      

AMR System Manufacturer:      

Number and Type of RF Modules:     

Number of Data Collection Units/Repeaters:     

Date Completed:      

City/Town/Owner:      

Contact Name:      

Contact Telephone No.: (  )     
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D.        EXACT NAME OF FIRM:   ______ 

 

(   )   a corporation, organized and existing under the laws of the State of    

(    )   a partnership 

(    )   a joint venture 

(    )   a limited liability company 

(   )   an individual doing business as    

 

BUSINESS ADDRESS:   

 

CITY/TOWN, STATE AND ZIP:   

 

TELEPHONE, including area code:    

 

 

 

 

END OF SECTION 
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SUPPLEMENT 00410-B                    TECHNICAL QUESTIONNAIRE 
 
Please complete all questions in this questionnaire. Provide additional pages to satisfactorily answer 
any of the following questions (except where a page limit has been specified). Please also provide 
additional pages describing where your proposal deviates from the technical requirements of these 
specifications and indicate how your proposal meets the overall intent of this project despite these 
deviations. 
 
Provide a full answer for each question.  Simply referring to another answer is not a sufficient 
response.   
 

1. In which State is your company based, and how long has your company been in 

business? 

 ______________________________________________________________________ 

 

2. Describe the function of the subcontractors on your team for this project and state 

how long have they have been in business. 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 

 

3. Has your company, or any proposed Subcontractor Company, ever failed to complete 

any project, ever been removed from any project, or ever filed for bankruptcy?  If so, 

describe the circumstances in full. 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 

A company or any proposed subcontractor which has failed to complete any project, 

ever been removed from any project, or ever filed for bankruptcy within the last 

five (5) years does not meet the minimum evaluation criteria and will not be 

considered further. 

 

4.  Name the individual who will be the authorized representative for receiving notices 

and for day-to-day project administration. Provide the name, address and phone 

number of the nearest manufacturer's representative of the meters being provided and 

of the AMI system(s). 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

5. Key personnel working on the project must have a minimum of five years of 

experience in managing meter installation programs and in installing and/or operating 

the AMI systems. List the names and qualifications of the key personnel to be assigned 

to this project, and detail their experience in managing meter installation programs, and 

in installing and/or operating the AMI system(s), and in training. 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 
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6. Are copies of the warranties and guarantees that will be provided with the equipment 

and system, including all terms and conditions, provided in the technical proposal?  

Warranty certificates and guarantees must be provided and must meet the minimum 

criteria in the specifications. 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 

7. Provide written certification that the fixed network AMI system, as proposed upon in 

response to this RFP, will cover the entire distribution system and will be capable of 

reading substantially all of the water meter accounts in the system. 

  _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

8. Is the battery in the RF module field replaceable or will the complete RF module require 

replacement? If the RF module has field-replaceable batteries, describe the procedure for 

replacing them, including any special tools or procedures needed.  Regardless of the 

battery type, provide similar description for replacing the RF module itself. 

 _______________________________________________________________________ 

 _______________________________________________________________________

 _______________________________________________________________________ 

 _______________________________________________________________________ 

  

9. Describe a Transition Plan for maintaining existing meter reading capabilities during 

installation of new meters and while the new meter reading system is being completed.  

 ______________________________________________________________________

 ______________________________________________________________________

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 ______________________________________________________________________ 

 

10. The proposer must provide evidence of the company’s and subcontractor’s financial 

capacity to undertake this project (such as the most recent annual report).  Please include 

this as an attachment to this completed form. 

   

11. Provide a list and definitions of any acronyms, trademarks or trade names used to 

describe your proposed AMI system. 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

12.  What water meter encoders does the fixed network AMI system support? 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 
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13.  How many meters can one RF module read? 

 __________________________________________________________________ 

 _______________________________________________________________________ 

 

14.  What RF frequency will be used? 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

15.  Is the frequency licensed or unlicensed? 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

16.  How many frequencies or channels are required? 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

17.  How are the frequencies or channels coordinated? 

 _______________________________________________________________________ 

 _______________________________________________________________________

 _______________________________________________________________________ 

 

18.  What is the RF module power rating (watts)? 

 _______________________________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________ 

 

 19. Are the RF modules available as integral units with proposed water meters and 

registers? 

 _______________________________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________ 

 

20.  How do you prevent RF interference (from outside sources and from the AMI network) 

from effecting network performance? 

 _______________________________________________________________________ 

 ___________________________________________________________________ 

 ___________________________________________________________________ 

________________________________________________________________________

__________________________________________________________________ 

 

21.  How do you prevent RF interference with other networks? 

 __________________________________________________________________

__________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

__________________________________________________________________ 

 __________________________________________________________________ 
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22.  How is AMI network traffic controlled? For example: 

 

 a. Can RF modules initiate traffic? 

 b. Do RF modules require to be polled? 

c. How is data collected from the DCU? 

d. Can DCUs initiate traffic? 

 __________________________________________________________________

__________________________________________________________________

__________________________________________________________________

__________________________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

__________________________________________________________________ 

 __________________________________________________________________ 

 

23.  Describe the memory in each RF module: 

 a. What data is stored? 

b. How much data is stored? 

i.  TOU ____________________________ 

ii.  Interval __________________________ 

  iii.  Other ____________________________ 

c.   What happens if the battery dies? Is the memory maintained? 

 ______________________________________________________________________

______________________________________________________________________

_______________________________________________________________________

______________________________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________

______________________________________________________________________ 

 

24.  Describe the memory in each DCU: 

 a. What data is stored? __________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

b. How much data is stored? 

i.  Monthly ____________________________ 

 ii.  TOU _______________________________ 

iii.  Interval _____________________________ 

c. How many RF modules are supported? 

 ______________________________________________________________________

_______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 _______________________________________________________________________

______________________________________________________________________ 
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25.  Explain how time is maintained and coordinated throughout the network: 

 a. How is network time coordination accomplished? 

________________________________________________________________________

________________________________________________________________________

_____________________________________________________________________ 

 

b. Is time maintained in the DCU? 

________________________________________________________________________

________________________________________________________________________

______________________________________________________________________ 

 

c. Is it coordinated with NOAH, WWV, GPS or equivalent? 

________________________________________________________________________

________________________________________________________________________

_____________________________________________________________________ 

 

d. What is the time synchronized for each RF module? 

________________________________________________________________________

________________________________________________________________________

______________________________________________________________________ 

 

e. What is the expected time drift among all RF modules? 

________________________________________________________________________

________________________________________________________________________

______________________________________________________________________ 

 

f.  Please explain how RF module time synchronization is accomplished. 

 ________________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

26.  The system shall be hosted by the vendor and provided as a Software-as-a-Service solution 

to the Owner. As such: 

 

a. How does the Owner access the data? 

______________________________________________________________________ 

 _______________________________________________________________________

_______________________________________________________________________ 

 

b. Are reports automatically generated? Is so please describe most common reports. 

_______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

c. How much historical data is available to the Owner? 

_______________________________________________________________________

______________________________________________________________________ 

______________________________________________________________________ 
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d. Is the transfer of data to the Owner (all daily reports, reading, etc.) covered by a 

monthly service fee? If not, please describe the pricing structure. 

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 

 

27.  What is the complete list of tamper detection features supported? 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

28.  AMI Readings Supported: 

 

15-Min interval, transferred daily 

15-Min interval, transferred weekly or monthly 

1-Hour interval, transferred daily 

1-Hour interval, transferred weekly or monthly 

 

29. What percentage of meters can be placed in a mode that transfers 1-hour interval 

data daily?  1-hour interval data hourly? 

 _______________________________________________________________________ 

 

30. Describe what communication circuits City of Woonsocket will need to lease, and 

how to determine what size (data rates) and how many circuits need to be purchased. 

Please be as specific as possible. 

 _______________________________________________________________________ 

 ______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

31. What is the “out of box” failure rate of the meters included in your proposal, and what is 

your policy on replacement of failed meters? Note: Failure rates that are supported by 

published data or other documentation will be looked upon favorably by the selection 

committee when evaluating technical proposals 

 ______________________________________________________________________ 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

  

32. Attach brief description (no more than 3 pages) of your system including network 

diagrams and all proposed AMI technologies. Include brief description of additional 

devices, upgrades, or changes that are planned for the system within the next three 
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years.  This should include, at a minimum, a schematic of the system identifying 1 of 

each piece of equipment proposed. 

 

33. Describe the features and capabilities of the AMI system software. This should 

include, but not be limited to, identifying the software’s capabilities for notifying the 

Owner of unusual occurrences, such as tampering, unusually high usage, and zero 

usage. Typical critical consumption setpoints by meter size and an explanation on the 

ease of updating these setpoints shall be provided. Indicate the nearest location where 

the Owner could view the software in actual use. Your response should include a 

description of any upcoming software enhancement and be no more than 3 pages.  

 

34. Describe the procedure by which a meter/RF module installer would test a newly 

installed RF module for successful operation. State in your response how long the 

installer must wait between the time when the RF module is installed and the time 

when the installer knows it is functioning successfully. 

 _______________________________________________________________________ 

 ______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

35. Explain how the Owner will be able to view historical meter readings utilizing the 

fixed network AMI system. 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

36. Explain the available customer interface options offered by your AMI system, such as 

secure website, smartphone application, etc.  

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

37. Explain standard security features and protocols included in your AMI system to 

protect from unauthorized access to customer’s personal information, Owner’s records, 

etc.   

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

38. What is the starting flow rate for the proposed meter?  Also provide the published 

accuracy range at the starting flow rate. 
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_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

 

39. Provide information on the distribution-side leak detection capabilities that can be 

integrated into the proposed AMI system. The City is considering integrating an 

unattended leak monitoring system (e.g. acoustic sensors permanently deployed in the 

distribution system at fixed locations) as part of the proposed AMI system and will 

evaluate options for this as part of the technical criteria reviewed for each proposal. 

Provide specifications, recommended spacing of leak sensors and typical leak sensing 

efficiency, installation details, capital cost, operation and maintenance costs and 

warranty duration/details. 

 

 

40. It is acknowledged that the lead times on procuring equipment could be impacted by 

current supply chain issues.  Provide a narrative on how this could impact your ability to 

provide the equipment within the time frames specified. 

 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

_______________________________________________________________________

_______________________________________________________________________ 

_______________________________________________________________________

_______________________________________________________________________ 

 

 

 

END OF SECTION 
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SUPPLEMENT 00410-C            OPERATION AND MAINTENANCE COST SUMMARY 
 
In addition to one-time costs and fees submitted with Proposer’s Price Proposal, the City wishes to 

understand the costs associated with operating and maintaining the Proposer’s fixed network AMI 

system over a long-term period. As such, the City requests that Proposer provide a summary of the 

annual, routine, and occasional costs and fees that can be anticipated in operating and maintaining the 

Proposer’s system over various timeframes (i.e., 0-5, 5-10, and 10-20 year timeframes). This shall 

include average costs (in 2023 US Dollars and on an average annual basis for the timeframe 

specified) for the following system components, if and as applicable as determined by Proposer: 

 

1. Annual software and hardware maintenance fees; 

2. Cloud-hosting fees; 

3. Customer/technical support/service fees; 

4. Base station server replacement fees; 

5. Communication charges; 

6. Electrical power charges; 

7. Collector maintenance charges; 

8. Radio-frequency module charges; 

9. Meter charges; 

10. Register charges; 

11. Pole rental/lease fees; 

12. Data transfer fees; 

13. Customer user interface website or smartphone application hosting, service, and maintenance 

fees. 

 

Proposer may attach additional pages as necessary to provide the information requested above.  
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A. Provide a summary of the operation and maintenance costs for the 0-5 year timeframe following 

completion and commissioning of AMI system installation.  

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________ 
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B. Provide a summary of the operation and maintenance costs for the 5-10 year timeframe of AMI 

system use.  

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________ 

  



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

Operation and Maintenance Cost Summary 

Supplement 00410C - 4 

C. Provide a summary of the operation and maintenance costs for the 10-20 year timeframe of AMI 

system use.  

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

_________________________________________________________________________________

_________________________________________________________________________________ 

 

 

END OF SECTION 
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SECTION 00500                                                                             AGREEMENT 

 

THIS AGREEMENT is dated as of the                            day of                            in the year 20__, and 

executed in the City of Woonsocket in the State of Rhode Island; 

 

BETWEEN the OWNER: The City of Woonsocket, by and through the Office of Purchasing, hereinafter 

called OWNER. 

 

and the CONTRACTOR: _________________________ 

(Name and Address)  _________________________ 

      _________________________ 

 

The PROJECT is:  Water Meters and Fixed 

      Network AMI System - 2023 

      Woonsocket Bid No. 6040 

       

The ARCHITECT/ 

ENGINEER is:   Pare Corporation 

(Name and Address)  8 Blackstone Valley Place 

      Lincoln, RI 02865 

 

OWNER and CONTRACTOR, in consideration of the contract sum and the mutual covenants hereinafter 

set forth, agree as follows: 

 

ARTICLE 1. WORK. 

 

1.1. The CONTRACTOR agrees to furnish all equipment, machinery, tools, and labor; to furnish and 

deliver all materials required to be furnished and delivered in and about the improvement; and to perform 

all work required for the City of Woonsocket, Water Meters and Fixed Network AMI System - 2023, in 

strict conformity with the provisions of this Contract Agreement. 

 

ARTICLE 2. CONTRACT DOCUMENTS. 

 

2.1. The Contract Documents consist of the “Contract Documents for Water Meters and Fixed Network 

AMR System”. The Contract Documents include this Agreement, Conditions of the Contract (General, 

Supplementary and other Conditions), Technical Specifications, Appendices, Addenda issued prior to 

execution of this Agreement, Request for Proposals (Notice to Contractors), Price Proposal, Summary of 

Work, Bonds and Insurance requirements, other documents listed in this Agreement, and all 

Modifications issued after execution of this Agreement.  These documents form the Contract and are as 

fully a part of the Contract as if attached to this Agreement or incorporated herein.  The Contract 

represents the entire and integrated agreement between the parties hereto and supersedes prior 

negotiations, representations or agreements, either written or oral. 

 

ARTICLE 3. CONTRACT TIME. 

 

3.1. The CONTRACTOR shall be prepared to begin the Work to be performed under this contract as set 

forth in the proposal within fifteen (15) calendar days of the date indicated in the Notice to Proceed.  The 

Work shall be prosecuted from as many different points, in such part or parts and at such time as 

necessary and shall be conducted in such a manner and with such materials, equipment, and labor as are 

necessary to ensure completion within the time set forth below.  Should the prosecution of the Work for 

any reason be discontinued, the CONTRACTOR shall notify the OWNER at least twenty-four (24) hours 

before resuming operations. 
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3.2. The Contractor shall pay to the OWNER for each and every calendar day that he shall be in default in 

completing the entire work within the time and specifications stipulated, the sum of one thousand dollars 

($1,000.00) a day for no fault of City excessive delay of project beyond the completion date established in 

the Contract.  This sum is hereby agreed upon, not as a penalty, but as liquidated damages, which the 

OWNER will suffer by reason of such default.  The OWNER shall have the right to deduct the amount of 

any such damages from any moneys due the Contractor under this Contract. 

 

ARTICLE 4. CONTRACT SUM 

 

4.1. The OWNER shall pay the CONTRACTOR in current funds for the CONTRACTOR's performance 

of the Contract the Contract Sum of                                                                Dollars 

($______________________________________________________________), subject to additions and 

deductions as provided in the Contract Documents. 

 

ARTICLE 5. PAYMENT PROCEDURES. 

 

5.1. CONTRACTOR shall submit Applications for Payment in accordance with the General Conditions.  

Applications for Payment will be processed by the ENGINEER as provided in the General and 

Supplementary Conditions. 

 

5.2. Progress Payments.  OWNER shall make progress payments on account of the Contract Price on the 

basis of CONTRACTOR's monthly Applications for Payment as certified by the ENGINEER.  All 

progress payments shall be on the basis of the progress of the Work measured by the schedule of values 

established in the General Conditions (and in the case of Unit Price Work based on the number of units 

completed) or, in the event there is no schedule of values, as provided in the General Requirements.  The 

OWNER shall retain five percent (5%) of the progress or monthly payments claimed and pay the 

Contractor on or before the last day of the following month.  Retainage will be released within 90 days 

after final inspection and acceptance of the Work. 

 

5.3. Final Payment.  Upon final completion and acceptance of the Work in accordance with the General 

Conditions, OWNER shall pay the remainder of the Contract Price as certified by the ENGINEER as 

provided in said General Conditions. 

 

ARTICLE 6. SURETY. 

 

6.1. As security for the full and faithful performance of this contract and all the incidents thereto, the 

CONTRACTOR has made and furnished a contract bond with 

______________________________________ as surety.  Said Performance and Payment Bonds shall be 

equal to one hundred percent (100%) of the Contract Sum, with a Surety company registered and licensed 

in the State of Rhode Island. 

 

6.2. An original, executed copy of the surety instruments shall be submitted to the OWNER. 

 

ARTICLE 7. MISCELLANEOUS PROVISIONS. 

 

7.1. Terms used in this Agreement are defined in the General Conditions and Supplementary Conditions 

and shall have the meanings as set forth in the General Conditions and Supplementary Conditions. 

 

7.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be 

binding on another party hereto without the prior written consent of the party sought to be bound; and 

specifically but without limitation moneys that may become due and moneys that are due may not be 
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assigned without prior written consent (except to the extent that the effect of this restriction may be 

limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no 

assignment will release or discharge the assignor from any duty or responsibility under the Contract 

Documents. 

 

7.3. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal 

representatives to the other party hereto, its partners, successors, assigns and legal representatives in 

respect of all covenants, agreements and obligations contained in the Contract Documents. 

 

ARTICLE 8. TERMINATION OR SUSPENSION. 

 

The Contract may be terminated by the OWNER or the CONTRACTOR as provided in the General 

Conditions.  The Work may be suspended by the OWNER as provided in the General Conditions. 

 

IN WITNESS WHEREOF, the parties of the presents have hereunto set their names this       day of                  

A.D. 20        . 

 

City of Woonsocket   

 

 

In the presence of: _________________________          By:  _________________________ 

     

     Title: _______________________ 

 

     

   _________________________ By:  _________________________ 

       

     Title: _______________________ 

 

 

CONTRACTOR _________________________         By:  _________________________ 

               

     Title: _______________________ 

 

 

 

END OF SECTION 
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SECTION 00620                BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we,______________________________________________________________________,as 

Principal, and_______________________________________________________________________, as 

Surety, are held and firmly bound unto the State of Rhode Island, as Oblige, in the sum of 

________________________________ Dollars ($_________________________________ ), well and 

truly to paid, and for the payment of which we and each of us hereby bind our self, our heirs, executors, 

administrators, successors and assigns, jointly and  severally, firmly by these presents. 

 

Whereas, the Principal has submitted a Bid for the City of Woonsocket’s Water Meters and Fixed 

Network AMI System - 2023. 

 

NOW, THEREFORE, if the City of Woonsocket shall accept the Bid of the Principal and the Principal 

shall enter into a Contract with the City of Woonsocket in accordance with the terms of such Bid, and 

give such bond or bonds as may be specified in the bidding or Contract Documents with good and 

sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and 

material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such 

Contract and give such bond or bonds, if the Principal shall pay to the City of Woonsocket the difference 

not to exceed the penalty hereof between the amount specified in said Bid and such larger amount for 

which the City may in good faith contract with another party to perform the Work covered by said Bid, 

then this obligation shall be null and void, otherwise to remain in full force. 
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BID BOND 

 

  IN WITNESS WHEREOF, the parties hereto have signed, sealed and delivered this instrument at 

the City of Woonsocket, Rhode Island, this                     day of             20_____. 

 

WITNESS:            

        ______________________ 

         (Principal) 

 

 

 

By:                                          

 Name & Title 

(Affix Corporate Seal) 

 

 

 

 

 

 

                                                

                 (Surety) 

 

 

By:                                            

 Attorney-in-fact 

(Affix Corporate Seal Here) 

 

 

 

 

 

FEIN No.                                    

 

 

 

 

(Attach Power of Attorney to this Bond)  

 

 

END OF SECTION 
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SECTION 00630                  PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we,_________________________________________________________________,as Principal, 

and ________________________________________________________________, as Surety, are held 

and firmly bound unto the City of Woonsocket, as Oblige, in the sum of_____________________ Dollars 

($____________________________ ), well and truly to paid, and for the payment of which we and each 

of us hereby bind our self, our heirs, executors, administrators, successors and assigns, jointly and  

severally, firmly by these presents. 

 

THIS OBLIGATION IS UPON THE CONDITION that if the person or persons designated in the 

contract annexed hereto as the Contractor, shall faithfully furnish and perform everything required to be 

furnished and performed by them under the provisions of said Contract then this obligation shall be void; 

otherwise, it shall remain in full force and effect. 

 

In the event that the said contract is abandoned by the Contractor, or the work of the Contractor is 

discontinued by the City of Woonsocket under the provisions of the GENERAL CONDITIONS, said 

surety hereby further agrees that it shall, if requested in writing by the City of Woonsocket, take such 

action as is necessary to complete said contract. 

 

FOR VALUE RECEIVED, said surety company hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of said contract or to the work to be performed thereunder or the 

Contract Documents accompanying the same shall in any wise affect its obligation on this bond, and does 

hereby waive notice of any such change, extension of time, alteration or addition to the terms of said 

contract or to the work or to the specifications. 

 

Said surety hereby certifies and affirms under the penalties of perjury that said surety is licensed by the 

State of Rhode Island. 

 

Any legal action commenced by Principal or Surety must be commenced within two (2) years from the 

date of final payment. 
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PERFORMANCE BOND 

 

 

IN WITNESS WHEREOF, the parties hereto have signed, sealed and delivered this instrument at 

the City of Woonsocket, Rhode Island, this                     day of             20____. 

 

 

WITNESS:        

    (Principal) 

 

 

        By:                                         

          Name & Title 

  (Affix Corporate Seal) 

 

 

                                                

                      (Surety) 

 

 

By:                                            

        Attorney-in-fact 

(Affix Corporate Seal Here) 

 

 

 

 

 

FEIN No.                                  

 

 

 

(Attach Power of Attorney to this Bond) 

 

 

 

 

 

END OF SECTION 
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SECTION 00700                GENERAL CONDITIONS 

 

A. This Contract is governed by the enclosed General Conditions, except where modified by Section 

00800- Supplemental Conditions.  

 

 

END OF SECTION 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
 
 
 
 
 

STANDARD 
GENERAL CONDITIONS 
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CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly By 

 
 

            
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
___________________ 

 
AMERICAN COUNCIL OF ENGINEERING COMPANIES 

___________________ 
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These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and 
Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a 
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and 
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Preparation of Supplementary Conditions (No. C-800) (2002 Edition). 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
 A. Wherever used in the Bidding Requirements 
or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  
 
 3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 
 
 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 
 
 6. Bidder--The individual or entity who submits 
a Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 

 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 
 
 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 
 
 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, if 
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.  
 
 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
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 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 
 
 21. General Requirements--Sections of Division 
1 of the Specifications. The General Requirements pertain 
to all sections of the Specifications. 
 
 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 
 

 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 
 
 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 
 
 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared 
and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor. 
 
 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
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administrative requirements and procedural matters 
applicable thereto. 
 
 44. Subcontractor--An individual or entity 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 
 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or 
a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 

but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
 A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
 B. Intent of Certain Terms or Adjectives 
 
 1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 
 
 C. Day 
 
 1. The word “day” means a calendar day 
of 24 hours measured from midnight to the next midnight. 
 
 D. Defective 
 
 1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  
 

a. does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, 
or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 
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 E. Furnish, Install, Perform, Provide 
 
 1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 
 
 2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 
 
 3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 
 
 4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 
 
 F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
 A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 
 
 B. Evidence of Insurance: Before any Work at 
the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 
 
2.02 Copies of Documents 
 
 A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request 
at the cost of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 

or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
 
2.04 Starting the Work 
 
 A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 
 
2.05 Before Starting Construction 
 
 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 
 1. a preliminary Progress Schedule; indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 
 
 2. a preliminary Schedule of Submittals; and 
 
 3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 
 
2.06 Preconstruction Conference 
 
 A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
 A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
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 1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 
 
 2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 
 
 3. Contractor’s Schedule of Values will be 
acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to 
component parts of the Work. 
 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all.  
 
 B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided whether or not specifically called for at no 
additional cost to Owner. 
 
 C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 
 
3.02 Reference Standards 
 
 A. Standards, Specifications, Codes, Laws, and 
Regulations 
 
 1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 
 
 2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 

responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies 
 
 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 
 
 2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until 
an amendment or supplement to the Contract Documents 
has been issued by one of the methods indicated in 
Paragraph 3.04. 
 
 3. Contractor shall not be  liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 
thereof. 
 
 B. Resolving Discrepancies 
 
 1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 
 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
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(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract 
Documents 
 
 A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
 B. The requirements of the Contract Documents 
may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more 
of the following ways: 
 
 1. A Field Order;  
 
 2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  
 
 3. Engineer’s written interpretation or 
clarification.  
 
3.05 Reuse of Documents 
 
 A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all 
of the Work under a direct or indirect contract with 
Contractor, shall not:  
 
 1. have or acquire any title to or ownership 
 rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or  
 
 2. reuse any of such Drawings, Specifications, 
 other documents, or copies thereof on extensions 
of the Project or any other project without written consent 
of Owner and Engineer and specific written verification 
or adaption by Engineer.  
 
 B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
 A. Copies of data furnished by Owner or 
Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the 
printed copies (also known as hard copies). Files in 
electronic media format of text, data, graphics, or other 
types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained 
or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 
 
 B. Because data stored in electronic media 
format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the 
party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party.. 
 
 C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of 
software application packages, operating systems, or 
computer hardware differing from those used by the 
data’s creator. 
 
 
ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
 
 A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 
may make a Claim therefor as provided in Paragraph 
10.05. 
 
 B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 
 
 C. Contractor shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 
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4.02 Subsurface and Physical Conditions 
 
 A. Reports and Drawings: The Supplementary 
Conditions identify: 
 
 1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 
 
 2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Contract 
Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 
 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed 
by Contractor, and safety precautions and programs 
incident thereto; or 
 
 2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 
 
4.03 Differing Subsurface or Physical Conditions 
 
 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 
 
 1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 
 
 2. is of such a nature as to require a change in the 
Contract Documents; or 
 
 3. differs materially from that shown or indicated 
in the Contract Documents; or 
 

 4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  
 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so. 
 
 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 
 
 C. Possible Price and Times Adjustments  
 
 1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 
 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
 
b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03.  

 
 2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 
 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
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c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
 3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, 
or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
4.04 Underground Facilities 
 
 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. 
Unless it is otherwise expressly provided in the Sup-
plementary Conditions: 
 
 1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 
 
 2. the cost of all of the following will be 
included in the Contract Price, and Contractor shall have 
full responsibility for:  
 

a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 
c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 
d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
 B. Not Shown or Indicated  
 
 1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that 
owner and to Owner and Engineer. Engineer will 

promptly review the Underground Facility and determine 
the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility.  
 
 2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment 
shall be made in the Contract Price or Contract Times, or 
both, to the extent that they are attributable to the 
existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated 
with reasonable accuracy in the Contract Documents and 
that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. 
If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05.  
 
4.05 Reference Points 
 
 A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible 
for laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property 
monuments by professionally qualified personnel. 
 
4.06 Hazardous Environmental Condition at Site 
 
 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of 
the Contract Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
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 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences 
and procedures of construction to be employed by 
Contractor and safety precautions and programs incident 
thereto; or 
 
 2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 
 
 C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is 
responsible. 
 
 D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any.  
 
 E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 
 
 F. If after receipt of such written notice 
Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance 
with Article 7. 
 
 G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06. G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 
 
 H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 
 
 I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
 A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
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in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents.  
 
 B. All bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 
 
 C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where 
any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
days after the event giving rise to such notification, 
provide another bond and surety, both of which shall 
comply with the requirements of Paragraphs 5.01.B and 
5.02. 
 
5.02 Licensed Sureties and Insurers 
 
 A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages 
so required. Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
 
5.03 Certificates of Insurance 
 
 A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  
 
 B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase 
and maintain.  
 
5.04 Contractor’s Liability Insurance 
 
 A. Contractor shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 

from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and 
Contractor’s other obligations under the Contract 
Documents, whether it is to be performed by Contractor, 
any Subcontractor or Supplier, or by anyone directly or 
indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be 
liable: 
 
 1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 
 
 2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 
 
 3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 
 
 4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 
 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or  
 
b. by any other person for any other reason; 

 
 5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 
 
 6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 
 B. The policies of insurance required by this 
Paragraph 5.04 shall: 
 
 1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include 
as additional insured (subject to any customary exclusion 
regarding professional liability) Owner and Engineer, and 
any other individuals or entities identified in the Supple-
mentary Conditions, all of whom shall be listed as addi-
tional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for all 
claims covered thereby; 
 
 2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
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 3. include completed operations insurance; 
 
 4. include contractual liability insurance 
covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 
 
 5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of 
insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 
 
 6. remain in effect at least until final payment 
and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 
 
 7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 
 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

 
5.05 Owner’s Liability Insurance 
 
 A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 
 
5.06 Property Insurance 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to 
such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 
 
 1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 
 

 2. be written on a Builder’s Risk “all-risk” or 
open peril or special causes of loss policy form that shall 
at least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and materials 
and equipment in transit, and shall insure against at least 
the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious 
mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and 
Regulations, water damage, (other than caused by flood) 
and such other perils or causes of loss as may be specifi-
cally required by the Supplementary Conditions; 
 
 3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 
 
 4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 
 
 5. allow for partial utilization of the Work by 
Owner; 
 
 6. include testing and startup; and 
 
 7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 
 
 B. Owner shall purchase and maintain such 
boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include 
the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified 
in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
 C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
 D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
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deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 
 
 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such 
other insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
 A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 
in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
 B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
 

 1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 
 
 2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion 
pursuant to Paragraph 14.04, or after final payment 
pursuant to Paragraph 14.07. 
 
 C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred 
to in Paragraph 5.07.B shall contain provisions to the 
effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no 
rights of recovery against Contractor, Subcontractors, or 
Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 
 
5.08 Receipt and Application of Insurance Proceeds 
 
 A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for 
the insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order . 
 
 B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary 
shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach. If no 
such agreement among the parties in interest is reached, 
Owner as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
 A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
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Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
Paragraph 2.01.B. Owner and Contractor shall each 
provide to the other such additional information in respect 
of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all 
of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage. Without prejudice to 
any other right or remedy, the other party may elect to 
obtain equivalent bonds or insurance to protect such other 
party's interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
 A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 
the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, 
but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or 
occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
 A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 
sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents.  
 
 B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 

received from the superintendent shall be binding on 
Contractor. 
 
6.02 Labor; Working Hours 
 
 A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 
 
 B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
 A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 
 
 B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and 
quality of materials and equipment.  
 
 C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions 
of the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 
 
6.04 Progress Schedule 
 
 A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided 
below. 
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 1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 
 
 2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by 
a Change Order.  
 
6.05 Substitutes and “Or-Equals” 
 
 A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below. 
 
 1. “Or-Equal” Items: If in Engineer’s sole 
discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 
proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  
 

a. in the exercise of reasonable judgment 
Engineer determines that:  

 
 1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  
 
 2) it will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole,  
 
 3) it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  

 
 1) there will be no increase in cost to 
the Owner or increase in Contract Times, and  

 
 2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor.  
 
c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d. Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application:  

 
 1) shall certify that the proposed substi-
tute item will:  

 
a) perform adequately the functions and 
achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
 
b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
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c) whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a) all variations of the proposed 
substitute item from that specified , and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
 4) and shall contain an itemized esti-
mate of all costs or credits that will result 
directly or indirectly from use of such substitute 
item, including costs of redesign and claims of 
other contractors affected by any resulting 
change, 

 
 B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, 
or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2. 
 
 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative 
determination. 
 
 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  
 
 E. Engineer’s Cost Reimbursement: Engineer 
will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to 
Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer 
approves a substitute item so proposed or submitted by 
Contractor, Contractor shall reimburse Owner for the 
charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the 
charges of Engineer for making changes in the Contract 

Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of 
each proposed substitute. 
 
 F. Contractor’s Expense: Contractor shall 
provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
 A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has 
reasonable objection. 
 
 B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in 
advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if 
Contractor has submitted a list thereof in accordance with 
the Supplementary Conditions, Owner’s acceptance 
(either in writing or by failing to make written objection 
thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of 
any such Subcontractor, Supplier, or other individual or 
entity so identified may be revoked on the basis of reason-
able objection after due investigation. Contractor shall 
submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and 
the Contract Price will be adjusted by the difference in the 
cost occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject 
defective Work. 
 
 C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
 
 1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 
 
 2. shall anything in the Contract Documents 
 create any obligation on the part of Owner or 
Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
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or entity except as may otherwise be required by Laws 
and Regulations. 
 
 D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  
 
 E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate 
with Engineer through Contractor. 
 
 F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be 
performed by any specific trade. 
 
 G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor 
and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. 
 
6.07 Patent Fees and Royalties 
 
 A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of Owner or Engineer its use is subject to 
patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such 
rights shall be disclosed by Owner in the Contract 
Documents.  
 

 B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of 
any invention, design, process, product, or device not 
specified in the Contract Documents. 
 
6.08 Permits 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits 
and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution 
of the Work which are applicable at the time of opening 
of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service 
to the Work.  
 
6.09 Laws and Regulations 
 
 A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where 
otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with 
any Laws or Regulations. 
 
 B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 
 
 C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 
the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
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6.10 Taxes 
 
 A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place 
of the Project which are applicable during the 
performance of the Work. 
 
6.11 Use of Site and Other Areas 
 
 A. Limitation on Use of Site and Other Areas 
 
 1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or 
occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work.  
 
 2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 
 
 3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor's performance 
of the Work. 
 
 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
 C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work 
and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site 
all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to 
original condition all property not designated for 
alteration by the Contract Documents. 
 

 D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
6.12 Record Documents 
 
 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 
 
6.13 Safety and Protection 
 
 A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
 
 1. all persons on the Site or who may be affected 
by the Work; 
 
 2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 
 
 3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 
 
 B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  
 
 C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Draw-
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ings or Specifications or to the acts or omissions of 
Owner or Engineer or , or anyone employed by any of 
them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole 
or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them).  
 
 D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance 
with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection 
with Substantial Completion). 
 
6.14 Safety Representative 
 
 A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 
 
6.15 Hazard Communication Programs 
 
 A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or 
other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 
 
6.16 Emergencies 
 
 A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 
 
6.17 Shop Drawings and Samples 
 
 A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as 
required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require.  
 
 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 

b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
 2. Samples: Contractor shall also submit 
Samples to Engineer for review and approval in accor-
dance with the acceptable schedule of Shop Drawings and 
Sample submittals.  
 

a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
  B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals 
, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
 
  C. Submittal Procedures  
 
 1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 
 

a. all field measurements, quantities, dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 
 
d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

 
 2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 
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with respect to Contractor’s review and approval of that 
submittal. 
 
 3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submit-
ted to Engineer for review and approval of each such 
variation.  
 
 D. Engineer’s Review 
 
 1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review 
and approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with 
the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments.  
 
 2. Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs 
incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in 
which the item functions. 
 
 3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 
 
 E. Resubmittal Procedures 
 
 1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous 
submittals. 
 
6.18 Continuing the Work 
 
 A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or 
postponed pending resolution of any disputes or 
disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 
 
6.19 Contractor’s General Warranty and Guarantee 
 
 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
Related Entities shall be entitled to rely on representation 
of Contractor’s warranty and guarantee.  
 
 B. Contractor’s warranty and guarantee 
hereunder excludes defects or damage caused by: 
 
 1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or  
 
 2. normal wear and tear under normal usage. 
 
 C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 
 2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 
 
 3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner;  
 
 4. use or occupancy of the Work or any part 
thereof by Owner; 
 
 5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 
 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
 
6.20 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that 
any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission 
of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work or anyone for whose 
acts any of them may be liable . 
 
 B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall 
not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by 
or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation 
acts, disability benefit acts, or other employee benefit 
acts. 
 
 C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 
 1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 
 
 2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 
 
6.21 Delegation of Professional Design Services 
 
 A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required 
to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
 B. If professional design services or 
certifications by a design professional related to systems, 
materials or equipment are specifically required of 
Contractor by the Contract Documents, Owner and 
Engineer will specify all performance and design criteria 
that such services must satisfy. Contractor shall cause 
such services or certifications to be provided by a 
properly licensed professional, whose signature and seal 

shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals 
prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to 
Engineer.  
 
 C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
 D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 
 
 E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required 
by the Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
 A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then:  
 
 1. written notice thereof will be given to 
Contractor prior to starting any such other work; and  
 
 2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05.  
 
 B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
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properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
 C. If the proper execution or results of any part 
of Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies in such other work. 
 
7.02 Coordination 
 
 A. If Owner intends to contract with others for 
the performance of other work on the Project at the Site, 
the following will be set forth in Supplementary Condi-
tions: 
 
 1. the individual or entity who will have 
authority and responsibility for coordination of the 
activities among the various contractors will be identified; 
 
 2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 
 
 3. the extent of such authority and responsibili-
ties will be provided. 
 
 B. Unless otherwise provided in the 
Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 
 
7.03 Legal Relationships 
 
 A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 
 
 B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 
 
 C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 
 
 

ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
 A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 
 
8.02 Replacement of Engineer 
 
 A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
 
8.03 Furnish Data 
 
 A. Owner shall promptly furnish the data 
required of Owner under the Contract Documents. 
 
8.04 Pay When Due 
 
 A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
 A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying 
and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the 
Site that have been utilized by Engineer in preparing the 
Contract Documents. 
 
8.06 Insurance 
 
 A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 
 
8.07 Change Orders 
 
 A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 
 
8.08 Inspections, Tests, and Approvals 
 
 A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
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8.09 Limitations on Owner’s Responsibilities 
 
 A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
 A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
 A. If and to the extent Owner has agreed to 
furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
 A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth 
in the Contract Documents and will not be changed 
without written consent of Owner and Engineer. 
 
9.02 Visits to Site 
 
 A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 
check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 

Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
 
 B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's 
visits or observations of Contractor's Work Engineer will 
not supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
 
9.03 Project Representative 
 
 A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09. If Owner designates another 
representative or agent to represent Owner at the Site who 
is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions. 
 
9.04 Authorized Variations in Work 
 
 A. Engineer may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who 
shall perform the Work involved promptly. If Owner or 
Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment 
, a Claim may be made therefor as provided in Paragraph 
10.05. 
 
9.05 Rejecting Defective Work 
 
 A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 
Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 
 
 A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
 B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
 C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 
 
 D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
 A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
 A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
 B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner 
or Contractor believe that any such decision entitles them 
to an adjustment in the Contract Price or Contract Times 
or both, a Claim may be made under Paragraph 10.05. 
The date of Engineer’s decision shall be the date of the 
event giving rise to the issues referenced for the purposes 
of Paragraph 10.05.B. 
 
 C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 
 
 D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
 A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 
 
 B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
 C. Engineer will not be responsible for the acts 
or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
 D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine 
generally that their content complies with the require-
ments of, and in the case of certificates of inspections, 
tests, and approvals that the results certified indicate 
compliance with the Contract Documents. 
 
 E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to, 
the Resident Project Representative, if any, and assistants, 
if any. 
 
 
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
 A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. 
Upon receipt of any such document, Contractor shall 
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promptly proceed with the Work involved which will be 
performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 
 
 B. If Owner and Contractor are unable to agree 
on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
10.02 Unauthorized Changes in the Work 
 
 A.Contractor shall not be entitled to an increase 
in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not 
required by the Contract Documents as amended, 
modified, or supplemented as provided in Paragraph 3.04, 
except in the case of an emergency as provided in 
Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.B. 
 
10.03 Execution of Change Orders 
 
 A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 
 
 1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 
 
 2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 
 
 3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 
 
10.04 Notification to Surety 
 
 A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price 
or Contract Times) is required by the provisions of any 
bond to be given to a surety, the giving of any such notice 
will be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change.  
 

10.05 Claims 
 
 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 
 B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice 
of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to 
the Contract within 60 days after the start of such event 
(unless Engineer allows additional time for claimant to 
submit additional or more accurate data in support of such 
Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract 
Time shall be prepared in accordance with the provisions 
of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant's written statement that the adjustment 
claimed is the entire adjustment to which the claimant 
believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and 
the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 
 
 C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any, take one of the following actions 
in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 
 
 D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be 
deemed denied. 
 
 E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the 
dispute resolution procedure set forth in Article 16 within 
30 days of such action or denial. 
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 F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 
ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
 A. Costs Included: The term Cost of the Work 
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, the costs to 
be reimbursed to Contractor will be only those additional 
or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by 
Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include 
only the following items, and shall not include any of the 
costs itemized in Paragraph 11.01.B. 
 
 1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 
 
 2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 
 
 3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 

Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work 
and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 
 
 4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 
 
 5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
 
d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
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resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 
 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 
i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
 B. Costs Excluded: The term Cost of the Work 
shall not include any of the following items: 
 
 1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included 
in the agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
 
 2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 
 
 3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for 
the Work and charges against Contractor for delinquent 
payments. 
 
 4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 
 
 5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 
 
 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 

be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 
 
11.02 Allowances 
 
 A. It is understood that Contractor has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums and by such persons or 
entities as may be acceptable to Owner and Engineer.  
 
 B. Cash Allowances 
 
 1. Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 
 
b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
 C. Contingency Allowance 
 

1. Contractor agrees that a contingency 
allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 
 
 D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
 A. Where the Contract Documents provide that 
all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work 
times the estimated quantity of each item as indicated in 
the Agreement.  



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 32 

 
 B. The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price. Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 
 
 C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 
 
 D. Owner or Contractor may make a Claim for 
an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 
 1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and  
 
 2. there is no corresponding adjustment with 
respect any other item of Work; and 
 
 3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner 
is entitled to a decrease in Contract Price and the parties 
are unable to agree as to the amount of any such increase 
or decrease. 
 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
 A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 
 
 1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); 
or 
 
 2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 

allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 
 
 3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 
 
 C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 
 
 1. a mutually acceptable fixed fee; or  
 
 2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions 
of the Cost of the Work: 
 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 
 
b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 
 
d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 
 
f. when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
 A. The Contract Times may only be changed by 
a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
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by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. Any adjustment of the Contract Times 
covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in 
accordance with the provisions of this Article 12. 
 
12.03 Delays 
 
 A. Where Contractor is prevented from 
completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the 
Contract Times will be extended in an amount equal to 
the time lost due to such delay if a Claim is made therefor 
as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, 
acts or neglect by Owner, acts or neglect of utility owners 
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal 
weather conditions, or acts of God.  
 
 B. If Owner, Engineer, or other contractors or 
utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor 
shall be entitled to an equitable adjustment in the Contract 
Price or the Contract Times , or both. Contractor’s 
entitlement to an adjustment of the Contract Times is 
conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the 
Contract Times. 
 
 C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. 
 
 D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not 
limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
 E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 

 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
 A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
 A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
 A. Contractor shall give Engineer timely notice 
of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 
 
 B. Owner shall employ and pay for the services 
of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 
 
 1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 
 
 2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 
 
 3. as otherwise specifically provided in the Con-
tract Documents. 
 
 C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  
 
 D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with 
any inspections, tests, or approvals required for Owner’s 
and Engineer’s acceptance of materials or equipment to 
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be incorporated in the Work; or acceptance of materials, 
mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
 E. If any Work (or the work of others) that is to 
be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
 F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of 
Contractor’s intention to cover the same and Engineer has 
not acted with reasonable promptness in response to such 
notice. 
 
13.04 Uncovering Work 
 
 A. If any Work is covered contrary to the written 
request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 
 
 B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, 
shall uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment.  
 
 C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and 
testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be 
entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, 
Owner may make a Claim therefor as provided in 
Paragraph 10.05.  
 
 D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
13.05 Owner May Stop the Work 
 

 A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part 
of Owner to exercise this right for the benefit of 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee or 
agent of any of them. 
 
13.06 Correction or Removal of Defective Work 
 
 A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has 
been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). 
 
 B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 
 
13.07 Correction Period 
 
 A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written 
instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 
 3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  
 
 4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom.  
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 B.  If Contractor does not promptly comply with 
the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss 
or damage, Owner may have the defective Work 
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by Contractor. 
 
 C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications . 
 
 D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
 
 E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 
 
13.08 Acceptance of Defective Work 
 
 A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 
after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 
 

13.09 Owner May Correct Defective Work 
 
 A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
 B. In exercising the rights and remedies under 
this Paragraph 13.09, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work all materials and equipment stored at the Site or 
for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights 
and remedies under this Paragraph. 
 
 C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and Owner 
shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount of 
the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 
 
 D. Contractor shall not be allowed an extension 
of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
 A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
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payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
 A. Applications for Payments 
 
 1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or 
other documentation warranting that Owner has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner.  
 
 2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 
 
 3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 
 
 B. Review of Applications 
 
 1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 
 
 2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief:  
 

a. the Work has progressed to the point indicat-
ed; 
 

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and  
 
c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
 3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  
 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b. that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

 
 4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 
 
c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

 
 5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse 
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 
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inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 
 

a. the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
 C. Payment Becomes Due 
 
 1. Ten days after presentation of the Application 
for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions 
of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor. 
 
 D. Reduction in Payment 
 
 1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c. there are other items entitling Owner to a 
set-off against the amount recommended; or 
 
d. Owner has actual knowledge of the occurrence 
of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

 
 2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for 
such action. 
 

 3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as 
determined by Paragraph 14.02.C.1. 
 
14.03 Contractor’s Warranty of Title 
 
 A. Contractor warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
14.04 Substantial Completion 
 
 A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion.  
 
 B. Promptly after Contractor’s notification, , 
Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of 
completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in 
writing giving the reasons therefor.  
 
 C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate 
as Engineer believes justified after consideration of any 
objections from Owner.  
 
 D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise 
in writing and so inform Engineer in writing prior to 
Engineer’s issuing the definitive certificate of Substantial 
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Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 
 
 E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 
 
14.05 Partial Utilization 
 
 A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following condi-
tions. 
 
 1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work.  
 
 2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work.  
 
 3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
 
  4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 
 
14.06 Final Inspection 
 
 A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with 
Owner and Contractor and will notify Contractor in 
writing of all particulars in which this inspection reveals 

that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
 
14.07 Final Payment 
 
 A. Application for Payment 
 
 1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance certificates of 
inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may 
make application for final payment following the 
procedure for progress payments. 
 
 2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  
 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 
 
b. consent of the surety, if any, to final payment;  
 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

 
 3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 
 
 B. Engineer’s Review of Application and 
Acceptance 
 
 1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the 
Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations 
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under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application 
for Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for 
Payment.  
 
 C. Payment Becomes Due 
 
 1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 
 
14.08 Final Completion Delayed 
 
 A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work 
fully completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 
 
14.09 Waiver of Claims 
 
 A. The making and acceptance of final payment 
will constitute: 
 
 1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, 
from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Contractor’s 
continuing obligations under the Contract Documents; 
and 
 
 2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 

with the requirements herein and expressly acknowledged 
by Owner in writing as still unsettled. 
 
 
ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
 A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as 
provided in Paragraph 10.05. 
 
15.02 Owner May Terminate for Cause 
 
 A. The occurrence of any one or more of the 
following events will justify termination for cause: 
 
 1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 
 
 2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 
 
 3. Contractor’s disregard of the authority of 
Engineer; or 
 
 4. Contractor’s violation in any substantial way 
of any provisions of the Contract Documents. 
 
 B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety ) seven days written notice of its 
intent to terminate the services of Contractor: 
 
 1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 
used by Contractor (without liability to Contractor for 
trespass or conversion),  
 
 2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and  
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 3. complete the Work as Owner may deem 
expedient.  
 
 C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the 
unpaid balance of the Contract Price exceeds all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out 
of or relating to completing the Work, such excess will be 
paid to Contractor. If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, 
and damages incurred by Owner will be reviewed by 
Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the 
lowest price for the Work performed. 
 
 D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice 
of intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more 
than 30 days of receipt of said notice. 
 
 E.  Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
 
 F. If and to the extent that Contractor has 
provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
 A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 
 
 1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 
 

 2. expenses sustained prior to the effective date 
of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such 
expenses; 
 
 3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 
 
 4. reasonable expenses directly attributable to 
termination. 
 
 B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
 A. If, through no act or fault of Contractor, (i) 
the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public 
authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) 
Owner fails for 30 days to pay Contractor any sum finally 
determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or 
failure within that time, terminate the Contract and 
recover from Owner payment on the same terms as 
provided in Paragraph 15.03.  
 
 B. In lieu of terminating the Contract and 
without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has failed 
for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice 
to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including 
interest thereon. The provisions of this Paragraph 15.04 
are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 
 
 
ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
 A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be 
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governed by the Construction Industry Mediation Rules 
of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 
mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the 
effect of Paragraph 10.05.E.  
 
 B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 
 
 C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or 
Contractor: 
 
 1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 
 
 2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 
 
 3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 
 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
 A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if:  
 
 1.  delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for 
whom it is intended, or 
 

 2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 
 
17.02 Computation of Times 
 
 A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 
 
17.03 Cumulative Remedies 
 
 A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
 
17.04 Survival of Obligations 
 
 A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Contract or termination of the services of Contractor. 
 
17.05 Controlling Law 
 
 A. This Contract is to be governed by the law of 
the state in which the Project is located. 
 
17.06 Headings 
 

A. Article and paragraph headings are inserted 
for convenience only and do not constitute parts 
of these General Conditions. 
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SECTION 00800            SUPPLEMENTARY CONDITIONS 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction 

Contract and other provisions of the Contract Documents as indicated below.  All provisions, which are not 

so amended or supplemented, remain in full force and effect. 

 

ARTICLE 1 - DEFINITIONS 

 

General 

 

The terms "Plans" and "Project Plans" used in various locations throughout these Specifications shall have the 

same meaning as "Drawings" as defined in the General Conditions.  The word "site" shall mean the specific 

area adjacent to and including the area upon which the work is performed.  The words "as directed", "as 

permitted", "as required", or words of like effect shall mean the direction, permission, and/or requirement of 

the Owner is intended and similarly the words, "approved", "acceptable", "satisfactory", or words of like 

effect shall mean approved by,  acceptable, or satisfactory to the Owner, unless otherwise provided herein.  

The words "necessary", "suitable" "equal", or words of like effect shall mean necessary, suitable, or equal in 

the opinion of the Owner. 

 

The terms used in these Supplementary Conditions which are defined in the Standard General Conditions of 

the Construction Contract have the meanings assigned to them in the General Conditions. 

 

SC-1.01. SPECIFIC CHANGES 

 

Include following sections under paragraph 1.01.   

 

SC-1.19. Engineer – Delete paragraph 1.19 in its entirety and replace with the following: 

 

1.19. Engineer - Owner or Owner's representative as defined by the Owner. 

 

SC-1.43. Delete paragraph 1.43 in its entirety and replace with the following: 

 

1.43 Specifications - Sections included under Division 1 through Division 16 of the Contract 

Documents. 

 

SC-1.45. Insert the following at the beginning of the definition. 

 

Substantial completion shall mean either that the Work required by the Contract has been completed except 

for work having a Contract Price of less than one per cent of the then adjusted total contract price, or... 

 

SC-1.52. Add the following new definitions after paragraph 1.52 of the General Conditions: 

 

1.53 Conditions of the Contract - The combined General Conditions and Supplementary Conditions. 

 

1.54 Contract Documents – Request for Proposals, Information to Bidders, Instructions for Bidders, 

Price Proposal Form, Supplements to Price Proposal, Technical Proposal Requirements, Agreement, Bonds, 

General Conditions, Supplementary Conditions, Specifications, and Appendices. 

 

ARTICLE 2 - PRELIMINARY MATTERS 

 

SC-2.03. Delete paragraph 2.03 of the General Conditions in its entirety and insert the following in its place: 
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2.03. The Contract Time will commence at the issuance of the Notice to Proceed or within fifteen days 

of contract execution. 

 

SC-2.05C. Delete paragraph 2.05C of the General Conditions in its entirety and insert the following in 

its place: 

 

2.05C. Before any Work at the site is started, Contractor shall deliver to Owner, with copies to Engineer 

and each additional insured identified in Article 5 of the Supplementary Conditions, certificates of insurance 

(and other evidence requested by Owner) which Contractor is required to purchase and maintain in 

accordance with the requirements of Article 5. 

 

ARTICLE 3 - CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

 

SC-3.01.  Add a new paragraph immediately after Paragraph 3.01. of the General Conditions which is to read 

as follows: 

 

3.01 D.  Each and every provision of law and clause required by law to be inserted in these Contract 

Documents shall be deemed to be inserted herein, and they shall be read and enforced as though it were 

included herein, and if through mistake or otherwise, any such provision is not inserted, or if not correctly 

inserted, then upon the application of either party, the Contract Documents shall forthwith be physically 

amended to make such insertion. 

 

ARTICLE 4.0 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

 

SC-4.01.  Add a new paragraph immediately after Paragraph 4.01. of the General Conditions which is to read 

as follows: 

 

4.01D.  If all lands and rights-of-way are not obtained as herein contemplated before construction begins, 

Contractor shall begin the work upon such land and rights-of-way as Owner has previously acquired. 

 

ARTICLE 5 - BONDS AND INSURANCE 

 

Amend paragraph 5.01 by adding the following sections: 

 

D. The Contractor shall furnish bonds covering faithful performance of the Contract and payment of 

obligations arising thereunder.  Bonds shall be in a form acceptable to the Owner and shall be 

issued by companies licensed to issue such Bonds in the State of Rhode Island, and the cost thereof 

shall be included in the Contract Sum.  Bonding companies shall be approved by the Owner and 

shall be listed on the U.S. Treasuries Circular 570 of approved bonding companies.  The amount of 

each bond shall be equal to 100 percent of the Contract Sum, as amended. 

 

 Insurance companies shall be approved by the Owner and shall be rated A- or better. 

 

E. The Contractor shall deliver the required bonds to the Owner on or before the date the Agreement 

is entered into. 

 

F. The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the 

 surety to affix thereto a certified and current copy of the power of attorney. 
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Amend Paragraph 5.04 as follows: 

 

SC-5.04  The limits of liability for the insurance required by paragraph 5.04 of the General Conditions shall 

provide coverage for not less than the following amounts or greater where required by Law: 

 

5.04A.1. and 5.04A.2. Worker's Compensation 

 

(1) Worker's Compensation Statutory Coverage 

 

5.04A.3., 5.04A.4., and 5.04A.5. Comprehensive General Liability including Premise/Operations; Explosion, 

Collapse and Underground Property Damage; Products/Completed Operations, Broad Form Contractual, 

Independent Contractors; Broad Form Property Damage; and Personal Injury liabilities.  Carrier shall be “A-

“rated or higher. 

 

 a.) Bodily Injury: 

  (i)  $1,000,000- Each Occurrence 

   (ii) $1,000,000- Annual Aggregate 

 

  b.) Property Damage: 

   (i)  $1,000,000- Each Occurrence 

   (ii) $1,000,000- Annual Aggregate 

 

c.) Products & Complete Operations to be maintained for one (1) year after final 

payment. 

 

d.) Property Damage Liability Insurance will provide X, C, or U coverage as applicable. 

 

 (3) Contractor’s Liability: 

  a.) Bodily Injury: 

(i)  $1,000,000- Each Occurrence 

 

b.) Property Damage: 

 (i)  $1,000,000- Each Occurrence 

 (ii) $1,000,000- Annual Aggregate 

 

 (4) Personal Injury, with Employment Exclusion deleted: 

  a.) $1,000,000- Annual Aggregate 

 

5.04A.6. Comprehensive Automobile Liability including all owned (private and others), hired and non-

owned vehicles:  Carrier shall be A- rated or higher. 

 

  a.) Bodily Injury: 

   (i)  $500,000- Each Person 

   (ii) $1,000,000- Each Occurrence 

 

  b.) Property Damage: 

   (i) $1,000,000- Each Occurrence 

 

  c.) Special Hazards: 

(i) $1,000,000- Each Occurrence 
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SC-5.04.  Add a new paragraph immediately after Paragraph 5.04B.7. of the General Conditions which is to 

read as follows: 

 

5.04B.8.  Contractor may purchase and maintain excess liability insurance in the umbrella form in order to 

satisfy the limits of liability required for the insurance to be purchased and maintained in accordance with 

paragraph 5.04.  Evidence of such excess liability shall be delivered to Owner in the form of a certificate 

indicating the policy numbers and limits of liability of all underlying insurance. 

 

SC-5.04.  ADD paragraph 5.04C of the General Conditions: 

 

5.04C.  If Owner has any objection to the coverage afforded by or other provisions of the insurance required 

to be purchased and maintained by Contractor in accordance with this Article 5 on the basis of its not 

complying with the Contract Documents, Owner will notify Contractor in writing thereof within ten days of 

the date of delivery of such certificates to Owner in accordance with Paragraph 2.05C.  Contractor will 

provide such additional information in respect of insurance provided by him/her as Owner may reasonably 

request. 

 

SC-5.05   DELETE paragraph 5.05 of the General Conditions in its entirety. 

 

SC-5.06B  DELETE paragraph 5.06 of the General Conditions in its entirety. 

 

SC-5.07B and 5.07C DELETE paragraph 5.07B and 5.07C of the General Conditions in its entirety. 

 

SC-5.08.  DELETE paragraph 5.08 of the General Conditions in its entirety. 

 

SC-5.09 – DELETE paragraph 5.09 of the General Conditions in its entirety and replace with the following: 

 

5.09   If Owner has any objection to the coverage afforded by, or other provisions of, the insurance required 

to be purchased and maintained by Contractor in accordance with Article  

5.0 on the basis of its not complying with the Contract Documents, Owner shall notify Contractor thereof in 

writing.  Contractor shall provide to the Owner such additional information in respect of insurance provided 

by as the Owner may reasonably request.  

 

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 

 

Amend Article 6.0 by adding the following: 

 

SC 6.0 Equal Opportunity 

 

The Contractor and the Contractor’s Subcontractors shall not discriminate against any employee or applicant 

for employment because of race, religion, color, sex or national origin.  The Contractor shall take affirmative 

action to ensure that applicants are employed, and that employees are treated during employment without 

regard to their race, religion, color, sex or national origin. 

 

Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, 

recruitment or recruitment advertising. 

 

SC-6.02.  Add the following new paragraphs immediately after Paragraph 6.02B of the General Conditions: 

 

6.02C.  This Agreement is subject to the applicable provisions of the Contract Work Hours and Safety 

Standards Act, Public Law 87-581, 87th Congress, as amended.  No Contractor or Subcontractor contracting 
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for any part of the work shall require or permit any laborer or mechanic to be employed on the Work in 

excess of forty hours in any work week unless such laborer or mechanic receives compensation at a rate not 

less than one and one-half times his/her basic rate of pay for all hours worked in excess of forty hours in such 

work week. 

 

6.02D.  Contractor shall employ only competent persons to do the work and whenever Owner shall notify 

Contractor, in writing, that any person on the Work appears to be incompetent, disorderly, or otherwise 

unsatisfactory, such person shall be removed from the Project and shall not again be employed on it except 

with the consent of Owner. 

 

6.02E.  Except as may be otherwise required by law, all claims and disputes pertaining to the classification of 

labor employed on the project under this Contract shall be decided by the governing body having jurisdiction. 

 

SC-6.06.  DELETE Paragraphs 6.06A and 6.06B of the General Conditions in their entirety and insert the 

following in its place: 

 

6.06A.  Contractor shall not employ any subcontractor, supplier or other person or organization, (including 

those who are to furnish the principal items of materials or equipment), whether initially or as a substitute, 

against whom Owner may have reasonable objection.  Acceptance of any Subcontractor, other person or 

organization by Owner does not waive Owner’s rights to reject defective Work.  Contractor shall not be 

required to employ any Subcontractor, other person or organization against which Contractor has reasonable 

objection. 

 

SC-6.06.  Add a new sentence at the end of Section 6.06 to read as follows: 

 

6.06H.  Owner or ENGINEER may furnish to any Subcontractor, Supplier or other person or organization, to 

the extent practicable, information about amounts paid on their behalf to Contractor in accordance with 

Contractor's Applications for Payment. 

 

SC-6.10.  Add the following language at the end of Paragraph 6.10 of the General Conditions: 

 

The materials and supplies to be used in the Work of this Contract are exempt from the Sales and Use Tax of 

the State of Rhode Island.  Contractor shall obtain the proper certificates, maintain the necessary records and 

otherwise comply with the requirements of Chapter 14 of the Acts of 1966 and any amendments thereto. 

 

SC-6.20.  Add two sentences at the end of Paragraph 6.20A to read as follows: 

 

If through the acts of neglect on the part of the Contractor, any other Contractor or any Subcontractor shall 

suffer loss or damage on the Work, Contractor shall settle with such other Contractor or Subcontractor by 

agreement or arbitration if such other Contractor or Subcontractor will so settle.  If such other Contractor or 

Subcontractor shall assert any claim against Owner on account of any damage alleged to have sustained, 

Owner shall notify Contractor, who shall indemnify and save harmless Owner against any such claims. 

 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

 

SC 8.02.  DELETE Section 8.02 in its entirety, and replace with the following: 

 

8.02.  In case of termination of the employment of Engineer, Owner shall appoint an Engineer, whose  status 

under the Contract Documents shall be that of the former Engineer. 
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ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 

 

SC-9.03.  Add a new paragraph immediately after Paragraph 9.03 of the General Conditions which is to read 

as follows: 

 

9.03B.  Owner will designate an agent to represent him/her at the Site who is not ENGINEER's agent or 

employee.  The duties and responsibilities of the agent will be as enumerated in the agent's agreement with 

Owner, a copy of which will be furnished to Contractor upon written request. 

 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

 

SC-11.03.D. DELETE Paragraph 11.03D in its entirety and replace with the following: 

 

11.03D.  The unit price of an item of Unit Price Work shall be subject to re-evaluation and adjustment under 

the following conditions: 

 

11.03D.1. If there is no corresponding adjustment with respect to any other item of Work; and 

 

11.03D.2.  If Contractor believes that Contractor has incurred additional expense as a result thereof; or if 

Owner believes that the quantity variation entitles Owner to an adjustment in the unit price, either Owner or 

Contractor may make a claim for an adjustment in the Contract Price in accordance with Article 12 if the 

parties are unable to agree as to the effect of any such variations in the quantity of Unit Price Work 

performed. 

 

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

 

SC-13.05.  Add a new paragraph immediately after paragraph 13.05 of the General Conditions to read as 

follows: 

 

13.05B.  If the Owner stops Work under Paragraph 13.05 Contractor shall be entitled to no extension of 

Contract Time or increase in Contract Price. 

 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 

 

SC-14.02 

 

Add a new sentence immediately after paragraph 14.02A.1 of the General Conditions, which is to read as 

follows: 

 

The Contractor shall furnish evidence that payment received on the basis of materials and equipment not 

incorporated and suitably stored, has in fact been paid to the respective supplier(s) within sixty days of 

payment by Owner.  Failure to provide such evidence of payment may result in the withdrawal of previous 

approval(s) and removal of the cost of related materials and equipment from the next submitted Application 

for Payment. 

 

SC-14.03 

 

Add two new paragraphs immediately after paragraph 14.03 of the General Conditions, which are to read as 

follows: 
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14.03.B.  No materials or supplies for the Work shall be purchased by Contractor or Subcontractor subject to 

any chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained 

by the seller.  Contractor warrants that he/she has good title to all materials and supplies used by him/her in 

the Work, free from all liens, claims or encumbrances. 

 

14.03.B.  Contractor shall indemnify and save Owner harmless from all claims growing out of the lawful 

demands of Subcontractors, laborers, workmen, mechanics, material, men, and furnishers of machinery and 

parts thereof, equipment, power tools, and all supplies, including commissary, incurred in the furtherance of 

the performance of this Contract.  Contractor shall at Owner's request, furnish satisfactory evidence that all 

obligations of the nature hereinabove designated have been paid, discharged, or waived.  If Contractor fails to 

do so, then Owner may, after having served written notice on the said Contractor either pay unpaid bills, of 

which Owner has written notice, direct, or withhold from the Contractor's unpaid compensation a sum of 

money deemed reasonable sufficient to pay any and all such lawful claims until satisfactory evidence is 

furnished that all liabilities have been fully discharged whereupon payment to Contractor shall be resumed, in 

accordance with the terms of this Contract, but in no event shall the provisions of this section be construed to 

impose any obligations upon Owner to either Contractor or his/her Surety.  

 

SC-14.02. 

 

Add four new paragraphs immediately after paragraph 14.02.D.3 of the General Conditions, which are to 

read as follows: 

 

14.02.D.4.  Should Contractor neglect to pay any undisputed claims, made in writing to Owner within thirty 

days after completion of the Work, but continuing unsatisfied for a period of ninety days, Owner may pay 

such claim and deduct the amount thereof from the balance due Contractor.  Owner may also, with the 

written consent of Contractor, use any monies retained, due, or to become due under this Contract for the 

purpose of payment for both labor and materials for the Work, for which claims have not been filed. 

 

14.02.D.5.  Security is provided both by the Payment Bond and the power of Owner to retain any monies for 

claims, but payment by one shall in no way impair or discharge the liability of the other. 

 

14.02.D.6.  Any and all liens for work and materials may be paid off by Owner within a reasonable time after 

filing for record in accordance with State and local laws, notice of such liens except where the claim on 

which the lien is filed is being litigated by Contractor, and in such case Owner may pay the amount of any 

final judgement or decree or any such claim within a reasonable time after such final judgement or decree 

shall be rendered. 

 

14.02.D.7  All monies paid by Owner in settlement of liens as aforesaid, with the costs and expenses incurred 

by Owner in connection therewith, shall be charged to Contractor, shall bear interest at the rate of one and a 

half percent per month, and shall be deducted from the next payment due Contractor under the terms of this 

Contract. 

 

SC – 14.07 DELETE Section 14.07 B. Review of Application and Acceptance and Replace with the 

following: 

 

14.07B. Within 30 days of satisfactory completion of the work and receipt by Owner of Contractor’s final 

application for payment, Owner will make final payment to the Contractor. 

 

Payment hereunder is subject to satisfactory evidence of payment to all subcontractors and resolution of any 

and all claims and/or liens. 
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SC – 14.08 DELETE Sections 14.08. Final Completion Delayed. 

 

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 

 

SC-15.02 

 

Add a new paragraph immediately after paragraph 15.02A.4. of the General Conditions which is to read as 

follows: 

 

15.02A.5 If Contractor abandons the Work, or sublets this Contract or any part thereof, without the previous 

written consent of Owner, or if the Contract or any claim there under shall be assigned by Contractor 

otherwise than as herein specified; 

 

Delete Section 15.03A.3 and 15.03A.4 in their entirety. 

 

ARTICLE 16 - DISPUTE RESOLUTION 

 

SC-16. 

 

Add a new sentence at the end of Article 16.01 of the General Conditions, which is to read as follows: 

 

Contractor shall carry on the Work and maintain the progress schedule during the dispute resolution 

proceedings, unless otherwise agreed by him/her and Owner in writing. 

 

Delete all references to arbitration in "General Conditions”.  Arbitration shall be in accordance with the 

provisions of the State Arbitration Laws (State of Rhode Island, General Laws, Title 37, Chapter 16), which 

shall take precedence and shall govern. 

 

Every contract for the construction, alteration, repair or painting or demolition of any public building, sewer, 

water treatment or disposal project, highway, or bridge one party to which is the state, a city, a town, or an 

authority, a board, a public corporation, or any similar body created by statute or ordinance or any committee, 

agency, or subdivision of any of them which has a contract price of ten thousand dollars ($10,000) or more 

and which is executed on or after July 1, 1967, out of, or concerning the performance or interpretation of, the 

contract as follows: 

 

“All claims, disputes, and other matters in question arising out of or relating to this contract or the 

performance or interpretation thereof shall be submitted to arbitration.  Arbitration shall be commenced by a 

demand in writing made by one party to the contract upon the other within a reasonable time after the dispute, 

claim, or other matter in question arose but in no event after payment in full of the contract price has been 

made and accepted.  The written demand shall contain a statement of the question to be arbitrated and a 

detailed statement of each time or matter in dispute and the name of the arbitrator appointed by that party.  

The other party to the contract within (10) days of the receipt of the written demand shall appoint an arbitrator 

and give notice in writing thereof to the party who commenced arbitration.  The two (2) arbitrators appointed 

by the parties shall within ten (10) days of the date of the appointment of the second arbitrator select a third 

arbitrator who shall be designated as chairperson and who immediately shall give written notice to the parties 

of his or her appointment.  The third arbitrator shall select a time, date and place for hearing and give each 

party five (5) days notice in writing thereof.  The date for hearing shall not be more than fifteen (15) days 

after the date of appointment of the third arbitrator.  The arbitrators shall render their award in writing to each 

of the parties not more than thirty (30) days after the date hearing shall commence unless the parties shall 

otherwise agree in writing.  In the event the party of whom arbitration is demanded shall fail to appoint his or 

her arbitrator within the time specified or the two (2) arbitrators appointed by the parties are unable to agree 



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

November 2023  Supplementary Conditions 

00800 - 9 

on an appointment of the third arbitrator within the time specified, either party may petition the residing 

justice of the superior court to appoint a single arbitrator who shall hear the parties and make an award as 

provided herein.  The petitioner shall give five (5) days notice in writing to the other party before filing his or 

her petition.” 

 

ARTICLE 17 - MISCELLANEOUS 

 

SC-17.07 

 

Add a new paragraph immediately after paragraph 17.06 of the General Conditions, which is to read as 

follows: 

 

17.07.  Both the address given in the Price Proposal Form upon which this Agreement is founded, and 

Contractor's office at or near the site of the Work are hereby designated as places to either of which notices, 

letters, and other communications to Contractor shall be certified, mailed, or delivered.  The delivering at the 

above named place, or depositing in a postpaid wrapper directed to the first-named place, in any post office 

box regularly maintained by the post office department, of any notice, letter or other communication to 

Contractor shall be deemed sufficient service thereof upon Contractor; and the date of said service shall be 

the date of such delivery or mailing.  The first-named address may be changed at any time by an instrument 

in writing, executed and acknowledged by Contractor, and delivered to Owner and ENGINEER.  Nothing 

herein contained shall be deemed to preclude or render inoperative the service of any notice, letter, or other 

communication upon Contractor personally. 

 

WAGE RATES: 

 

SC-17.08 

 

Add the following new paragraphs immediately after paragraph 17.07 of the Supplementary Conditions: 

 

17.08.  The requirements and provisions of all applicable laws and any amendments thereof or additions 

thereto as to the employment of labor, and to the schedule of minimum wage rates established in compliance 

with laws shall be a part of these Contract Documents.  Copies of the wage schedules are included in the 

Contract Documents, if applicable under this Contract.  If, after the Notice of Award, it becomes necessary to 

employ any person in a trade or occupation not classified in the wage determinations, such person shall be 

paid at not less than such rates as shall be determined by the officials administrating the laws mentioned 

above.  Such approved minimum rate shall be retroactive to the time of the initial employment of such person 

in such trade or occupation.  Contractor shall notify Owner of his/her intention to employ persons in trades or 

occupations not classified in sufficient time for Owner to obtain approved rates for such trades or 

occupations. 

 

17.08.1.  The schedules of wages referred to above are minimum rates only, and Owner will not consider any 

claims for additional compensation made by Contractor because of payment by Contractor of any wage rate 

in excess of the applicable rate contained in these Contract Documents.  All disputes in regard to the payment 

of wages in excess of these specified in the schedules shall be resolved by Contractor. 

 

17.07.2  The said schedules of wages shall continue to be the minimum rates to be paid during the life of this 

Agreement and a legible copy of said schedules shall be kept posted in a conspicuous place at the site of the 

work.   

 

 

 



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

November 2023  Supplementary Conditions 

00800 - 10 

PART II - STATE GOVERNMENT PROVISIONS 

 

Each and every other provision of law or clause required by law to be inserted in this Contract shall be 

deemed to be also inserted herein in accordance with paragraph SC-3.1.1. of Supplementary Conditions. 

 

1.0  STATE OF RHODE ISLAND PROVISIONS 

 

1.1  The Owner and Contractor agree that all applicable State of Rhode Island Provisions which apply to the 

work to be performed under this Contract will be followed.  The Contractor must inform him/herself of all 

pertinent State of Rhode Island Provisions with performing this work.  The most recent revisions of any State 

Provisions will apply in this Contract.  The most recent provisions supersede any conflicting provisions of 

this Contract. 

 

1.2  State Wage Rates, As Applicable 

 

 

END OF SECTION 
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SECTION 00840                PAYMENT BOND 

 

A. An example Payment Bond form is enclosed herein. 

 

 

 

END OF SECTION 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 
Business): 

              
              
OWNER (Name and Address):  
         
         
CONTRACT    
 Effective Date of Agreement:         
 Amount:         
 Description (Name and Location):       
    
BOND    
 Bond Number:         

 
Date (Not earlier than Effective Date of 
Agreement):        

 Amount:       
 Modifications to this Bond Form:       
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
   
       (Seal)    (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:        By:       
 Signature  Signature (Attach Power of Attorney) 
   
               
 Print Name  Print Name 
   
               
 Title  Title 
   
Attest:        Attest:       
 Signature  Signature 
    
               
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use 
in the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 
non-payment by Contractor by any person or entity who furnished labor, materials, or equipment 
for use in the performance of the Contract, provided Owner has promptly notified Contractor and 
Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and 
tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided 
there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 
directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to 
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 
stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the 
claim. 

 
4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 
90 days after having last performed labor or last furnished materials or equipment included in the 
claim stating, with substantial accuracy, the amount of the claim and the name of the party to 
whom the materials or equipment were furnished or supplied, or for whom the labor was done or 
performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 
days of furnishing the above notice any communication from Contractor by which Contractor had 
indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the 
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 
claim is being made under this Bond and enclosing a copy of the previous written notice 
furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 
sufficient compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 
credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 
Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 
accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use 
the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated 
to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 
Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
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10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 
subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one 
year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, 
or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 
furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this 
paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense 
in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the 
signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be 
sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 
law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor 
shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 
subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 
the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, 
or rental equipment used in the Contract, architectural and engineering services required for 
performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or 
equipment were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 
including all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract, or to perform and complete or otherwise comply with the other terms 
thereof. 

 
 
 
FOR INFORMATION ONLY – (Name, Address, and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other): 
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SECTION 00850           NOTICE OF AWARD 

 

A. An example Notice of Award is enclosed herein. 

 

 

 

END OF SECTION 
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Notice of Award 
 

 Date:  __________________ 
 
Project: 

Owner: Owner's Contract No.: 

Contract: Engineer's Project No.: 

Bidder: 

Bidder's Address: [send Notice of Award Certified Mail, Return Receipt Requested] 

 

 

 You are notified that your Bid dated       for the above Contract has been considered.  You are the 
Successful Bidder and are awarded a Contract for       
 

 [Indicate total Work, alternates, or sections of Work awarded.] 

 The Contract Price of your Contract is             Dollars ($     ). 

[Insert appropriate data if unit prices are used.  Change language for cost-plus contracts.] 

       copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

       sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

 You must comply with the following conditions precedent within [15] days of the date you receive this 
Notice of Award. 

  1. Deliver to the Owner [     ] fully executed counterparts of the Contract Documents. 

  2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the 
Instructions to Bidders (Article 20), General Conditions (Paragraph 5.01), and Supplementary 
Conditions (Paragraph SC-5.01). 

  3. Other conditions precedent: 
        

    
 Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Contract Documents. 

    
  Owner 
  By:   
  Authorized Signature 
     
  Title 
Copy to Engineer 
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SECTION 00860                    NOTICE TO PROCEED 

 

A. An example Notice to Proceed is enclosed herein. 

 

 

 

END OF SECTION 
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Notice to Proceed 
 

Date:  _________________ 
 
Project: 

Owner: Owner's Contract No.: 

Contract: Engineer's Project No.: 

Contractor: 

Contractor's Address: [send Certified Mail, Return Receipt Requested] 

 

 

 

 You are notified that the Contract Times under the above Contract will commence to run 
on     .  On or before that date, you are to start performing your obligations under the Contract 
Documents.  In accordance with Article 4 of the Agreement, the date of Substantial Completion 
is     , and the date of readiness for final payment is       [(or) the number of days to achieve 
Substantial Completion is      , and the number of days to achieve readiness for final payment is 
     ]. 
 
 Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions 
provides that you and Owner must each deliver to the other (with copies to Engineer and other 
identified additional insureds and loss payees) certificates of insurance which each is required to 
purchase and maintain in accordance with the Contract Documents. 
 
 Also, before you may start any Work at the Site, you must: 
 
__________________________________  [add other requirements]. 

   

  Owner 

  Given by: 

  Authorized Signature  

   

  Title 

   

  Date 

Copy to Engineer 



Pare Corporation  

DIVISION 1 

 

GENERAL REQUIREMENTS  
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SECTION 01010       GENERAL DESCRIPTION OF WORK 

 

PART 1  GENERAL 

 

1.1 LOCATION OF WORK 

 

A. The location of the work is within the Woonsocket Water Division’s water distribution 

system.  

 

B. The Woonsocket Water Division is part of the City of Woonsocket Department of Public 

Works. The Woonsocket Water Division currently operates out of their water treatment 

facility at 1500 Manville Road in Woonsocket, RI.  

 

C. The Woonsocket Water Department serves virtually all of the City of Woonsocket as well as 

customers in neighboring communities, as depicted on the Distribution System map provided 

as Appendix A to this Project Manual. There are approximately 9,450 services in the 

distribution system. The approximate number of services in each community are as follows: 

 

  Community  No. of Services 

 

  Woonsocket, RI   8,812 

  N. Smithfield, RI  576 

  Cumberland, RI   29 

  Blackstone, MA  23 

  Bellingham, MA  8 

 

 

1.2 SCOPE OF WORK 

 

A. Furnish cold water meters of various size (5/8-inch to 2-inch) and complimentary absolute 

encoder registers and radio frequency modules for the future replacement of existing water 

meters in the City of Woonsocket distribution system (installation of meters and encoders to 

be performed under separate contract). 

 

B. The City’s existing meter reading system is an Itron system that was installed in 2004. Meters 

installed at that time were standardized to Elster meters, but there are now multiple meters in 

the system due to recent meter replacements. Proposers should assume that all meters 2-inch 

and smaller will be replaced; however, the City may identify some meters to remain during 

construction.  

 

C. The City estimates that fewer than 100 of these service connections are pit-style. 

Approximately 90% of the current meter interface units are interior installations. The City’s 

preference is that new meter interface units be installed on the interior of structures, so long 

as meter reading efficiency and capability is not compromised.   

 

D. Perform a propagation study to identify required number and location of data collection units, 

transmitters, and other hardware required for a fully functional, operational fixed network 

advanced meter infrastructure (AMI) system. A system map and customer addresses are 

provided in Appendix A.   
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1. It is Owner’s preference that the fixed network AMI system utilize as few data collection 

units and transmitters as possible while still meeting the project’s intent for a 

substantially complete coverage of the water distribution system.  

 

Woonsocket Water Division infrastructure that can be used for the siting of data 

collection units and transmitters include the following: 

 

Component Location Type Height 
Overflow 

Elevation 

Mount St. Charles 

Tank 5 

485 Wells Street, 

Woonsocket 
Steel, Elevated Bowl 136’ 504.00’ 

Highland Industrial 

Park 

765 Park East Drive, 

Cumberland 
Steel Standpipe 102’ 513.00’ 

Diamond Hill Tank 
2373 Diamond Hill 

Road, Woonsocket 
Steel, Elevated Bowl 143’ 509.50’ 

Rhodes Avenue 

Tank 

526 Rhode Avenue, 

Woonsocket 
Steel, Elevated Bowl 148’ 504.00’ 

Cobble Hill Tank 
304 Mendon Road, 

Woonsocket 
Concrete Standpipe 32.6’ 393.00’ 

Charles G. Hamman 

WTP 

1500 Manville Road, 

Woonsocket 
   

 

2. Other City-owned structures, including public schools and other public buildings, may be 

available for the siting of AMI infrastructure if required. An inventory of all public 

buildings in the service area is not available. Proposers shall identify locations where the 

propagation study indicates potential gaps. The City will assist the selected respondent in 

identifying additional locations for AMI infrastructure in the event there are gaps in 

coverage based on the facilities listed above.  
 

E. Furnish and install necessary components for a complete and operational cloud-based, 

Software-as-a-Service (SaaS) meter reading and data management system that operates both 

as a radio frequency automatic meter reading (AMR) system and as a fixed network AMI 

system.  This includes fixed network base station, collectors, and all software and hardware 

required for a fully functional AMI system. 

 

F. Provide owner staff training and technical support as stipulated in these specifications. 

 

1.3 WORK BY OTHERS 

 

A. Installation of meters is not included in this contract and will be performed by others under a 

subsequent contract procured by the City of Woonsocket. It is the City’s intent to award both this 

contract at the same time as the separate contract for installation of meters and RF modules. An 

Invitation for Bids for the installation of meters and RF modules is anticipated to be advertised 

once a proposer has been selected. Both contracts will be presented to the Woonsocket City 

Council for authorization at the same regularly scheduled City Council Meeting at a date to be 

determined in the future.   
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1.4 DEFINITIONS 

 

A. Owner, where used in these Specifications, shall refer to the City of Woonsocket (City). 

 

B. Engineer, where used in these Specifications, shall refer to Pare Corporation. 

 

C. Contractor, where used in these Specifications, shall refer to the Proposer awarded a contract to 

perform the services described herein. 

 

D. Contract Documents, where used herein, shall refer to the Project Manual and Specifications. 

 

PART 2  PRODUCTS (Not Used) 

 

PART 3  EXECUTION (Not Used) 

 

END OF SECTION 
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SECTION 01025            MEASUREMENT AND PAYMENT 

 

PART 1 – GENERAL 

 

1.1 EXTENT OF WORK 

 

A. Measurement.  The quantities to be measured under the various items in the Price 

Proposal will be those quantities of work completed in accordance with the Contract 

Documents. The methods of measurement will be as stated hereinafter for the individual 

items. 

 

B. Prices.  The unit or lump sum prices for all items in the schedule of prices shall be full 

compensation for the work of the Contractor specified and shall include the cost of 

furnishing all materials, labor, tools and equipment and all work and expense incidental to 

and necessary to complete the work in accordance with the Contract Documents.  

 

1.2 WORK NOT PAID FOR SEPARATELY 

 

A. Bonds.  Payment for bonds required by the contract is included in the prices bid for the 

various items of work on the Price Proposal Form and no separate payment will be made 

thereof. 

 

B. Certifications. Payment for testing and certifications performed to ensure materials comply 

with the requirements of these Contract Documents shall not be paid for separately and are 

incidental to the individual items of work listed on the Price Proposal form. 

 

1.3 BID ITEMS 

 

A. Appurtenant items of work specified which are required to complete the work but are not 

listed separately under the various applicable bid items of work, shall have no separate 

payment for such items. It shall be the responsibility of the Contractor to verify any 

missing or incomplete items. 

 

B. The Owner reserves the right to remove select bid items and to increase or decrease the 

unit quantity of bid items. The successful proposer is made aware that the unit price so 

stated on the Price Proposal form constitutes full compensation for that item, regardless of 

any increase or decrease in the unit quantity of that bid item.  There is no guarantee of any 

minimum or maximum quantity for any bid item. Standards of the industry (e.g. 

renegotiation of the bid price due to a 25% increase or decrease in the unit quantity of the 

bid item) shall not be enforceable under this contract.  Renegotiation of bid prices is solely 

at the discretion of the Owner. 

 

1.4 MEASUREMENT 

 

A. The measurement of all quantities of items listed on the Price Proposal Form shall be done 

by the Contractor.  The measurement will include proper and complete documentation of 

all items to the satisfaction of the Owner and Engineer prior to the submission for 

payment. The measurement submitted shall be in the same unit description listed on the 

Price Proposal Form. 
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1.5 PAYMENT 

 

A. Payments shall be made to the Contractor only after proper documentation of the unit 

quantity provided or percentage of work completed, and in accordance with the contract 

terms and conditions regarding payment. 

 

B. Payment for bid items shall include full compensation for all incidentals required for the 

complete installation of the completed product. 

 

C. Payment shall be made only for that work which is performed within the pay limits as 

defined by these specifications.  No payment shall be made for work beyond these limits 

unless the work has been authorized by the Owner in writing.  

 

1.6 PARTIAL PAYMENT FOR PRODUCTS 

   

A. There shall be no partial payment for products delivered but not installed, where 

installation is required under this Contract. 

 

1.7 EXTRA WORK 

A.  Extra work, if any, shall be performed and paid for in accordance with the Contract 

Agreement. 

 

1.8 BASE PRICE PROPOSAL - ITEM DESCRIPTIONS  

 

A. Item 1, Mobilization and Demobilization 

 

1. The Work of this section shall be measured as specified at the Lump Sum price 

provided on the Price Proposal Form. The payable quantity will be for the preparatory 

work and operations which must be performed or for costs which must be incurred 

prior to beginning work, as well as costs associated with bonds and other “up-front” 

costs incurred by the Contractor. This includes costs associated with completing a 

propagation study, expended prior to contract award, for determining the number and 

location of data collection units required. 

2. The payment for work associated with mobilization and demobilization shall be a 

Lump Sum Price as provided on the Price Proposal Form for Item No. 1. Payment will 

be limited to 75% of the lump sum amount of this item until the work is complete and 

the contractor has completely demobilized. No more than 50% of the lump sum 

amount of this item shall be paid for in the Contractor’s first pay application.  The lump 

sum price bid for this item shall not exceed 5 percent of the total of all items, excluding 

this item. 

 

B. Items 2 – 5, Furnish Non-Displacement Water Meters 

 

1. The Work of this section shall be measured as specified at the Unit Price for each 

meter furnished to the City of the various sizes provided for on the Price Proposal 

Form. The payable quantity will be for each complete meter assembly, inclusive of 

the meter, encoder, radio frequency (RF) module, and all other appurtenances 

required for a functional meter assembly. 

2. Meters furnished under Bid Items 2 – 5 shall be in accordance with the requirements 

of applicable AWWA standards. Fluidic-oscillator type meter, if proposed, shall 

meet the requirements of AWWA C713 and all applicable NSF standards. 
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3. It is the Owner’s intent to accept multiple deliveries of meters over the length of this 

contract. The Owner does not have a suitable location to store all meters to be used 

for this project. The Owner will coordinate with the selected proposer to establish a 

delivery schedule and frequency. The proposer shall base their unit prices assuming 

approximately equal monthly deliveries of meters for a 24-month period.  

4. The payment for work, equipment, and materials associated with furnishing water 

meters shall be at the Unit Prices provided for Item Nos. 2 – 5.  

 

C. Item 6, Fixed Network Base Station, Collectors, and Communication Equipment for 

Complete and Operational System 

 

1. The Work of this section shall be measured as specified at the Lump Sum price for 

the furnishing of all necessary components of a fixed network AMI system, 

including base station, collectors, communication equipment, and all other 

appurtenances meeting the requirements of these Specifications and Technical 

Proposal submitted by Contractor.  

2. The payment for work associated with this item shall be at the Lump Sum price 

provided on the Price Proposal Form.  

 

D. Item 7, Software/Hardware Components for Complete and Operational Fixed Network 

AMI System 

 

1. The Work of this section shall be measured as specified at the Lump Sum price for 

the furnishing of all necessary software and hardware components for a complete 

and operational fixed network AMI system, meeting the requirements of these 

Specifications and Technical Proposal submitted by Contractor. The system shall 

function over a cloud-based, Software-as-a-Service (SaaS) network. 

2. This item shall include the furnishing of user licenses for AMI system software to 

the Owner.   

3. This item shall include the furnishing of four (4) new personal computers and 

providing licenses for four (4) system users.  

4. The payment for work associated with this item shall be at the Lump Sum price 

provided on the Price Proposal Form.  

 

E. Item 8, Owner Staff Training for Fixed Network AMI System 

 

1. The Work of this section shall be measured as specified at the Lump Sum price for 

providing necessary training to Owner’s staff for the proper use and operation of 

AMI system in accordance with Section 15200 of these Specifications.  Successful 

Proposer shall develop a detailed training plan for review and approval by Owner 

and Engineer.  Proposers shall assume attendance by up to four (4) of Owner’s staff 

at a total of four (4), 2-hour workshops.  This is in addition to pre-implementation 

meetings conducted by the successful Proposer.  

2. The payment for work associated with this item shall be at the Lump Sum price 

provided on the Price Proposal Form.  

 

F. Item 9, Support Services  

 

1. The Work of this section shall be measured as specified at the Lump Sum price for 

providing on-call, 24/7 technical support to Owner for the duration of this contract 

plus 1 year following the date of Substantial Completion. 
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2. A toll-free telephone Help Desk shall be available between the hours of 8:00 AM 

and 6:00 PM Eastern Standard Time with after-hours telephone numbers made 

available as necessary. The Help Desk services shall include: fixed network RF 

AMR system device troubleshooting; software/operation troubleshooting; 

equipment returns and repair customer support; and loaner equipment processing 

support. Help Desk must maintain a four (4) hour acknowledgement of issue with a 

24-hour maximum resolution time for standard issues.  

3. The payment for work associated with this item shall be at the Lump Sum price 

provided on the Price Proposal Form.  

 

G. Item 10, Distribution Side Automated Leak Detection System 

 

1. The work of this section will be measured on a percentage basis for the installation 

of a Distribution Side Automated Leak Detection System as described in the Bidders 

response to Technical Question 39 on page 8 of "Technical Questionnaire 

Supplement 00410B" and/or as directed by the Engineer. 

 

2. Payment for this item shall be made as a percentage of the Lump Sum price listed in 

the Bid Schedule.  The price so stated constitutes full and complete compensation 

for all labor, materials, and equipment and for all other incidentals required to finish 

the work, complete and accepted by the Engineer. 

 

 

 

 

END OF SECTION 
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SECTION 01068 STATE REVOLVING FUND (SRF) LOAN PROGRAM REQUIREMENTS  

 

PART 1 – GENERAL 

 

1.1 GENERAL STATE AND FEDERAL REQUIREMENTS  

 

A. The Contractor shall comply with all applicable Federal and State Requirements, 

including the following: 

 

a. Drinking Water State Revolving Fund Program - Contract Specifications Package 

(45 pages) 

 

b. EPA Disadvantaged Business Enterprise (DBE) Program – DBE Forms (6 pages) 

 

c. Good Faith Efforts to achieve MBE participation (2 pages) 

 

d. State of Rhode Island Minority Business Enterprise Utilization Plan (1 page) 

 

e. State of Rhode Island Minority Business Enterprise Compliance Form (1 page) 

 

f. State Revolving Fund Sign (3 pages) 

 

g. Davis Bacon Questionnaire (1 page) 

 

h. Davis Bacon Requirements (9 pages) 

 

i. Davis Bacon Wage Rates (11 pages) 

 

j. Debarment & Suspension (Executive Order 12549) and Certification (3 pages) 

 

k. EPA American Iron and Steel Memorandum (20 pages) 

 

l. Rhode Island Certified Prevailing Wage Daily Log (1 page) 

 

m. EPA Telecom Equipment Prohibition Memo (2 pages) 

 

 

END OF SECTION 
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     Rhode Island Department of Health 

Center for Drinking Water Quality 

Drinking Water State Revolving Fund Program 

Relevant Federal and State Laws 

A. Federal

1) Equal Employment Opportunity and Affirmative Action (Executive Order 11246)

i) OFCCP fact sheet.

ii) Equal Opportunity Clause and the Standard Federal Equal Employment Specifications.

iii) Notice of Non-Discrimination in Employment.

2) Non-discrimination in employment notice.

3) Assurance of compliance with Title VI of the Civil Rights Act of 1964 and Section 13 of the FWPCA

Amendments of 1972 (EPA form 4700-1).

4) Affirmative steps for soliciting MBE/WBE (40 CFR 31.36(e))

Applicable cross-cutting Federal authorities for projects funded through SRF programs are made available at 

http://water.epa.gov/grants_funding/dwsrf/xcuts.cfm. Additional information is provided in the United States 

Environmental Protection Agency’s cross-cutting handbook available at 

https://www.epa.gov/sites/production/files/2015-08/documents/crosscutterhandbook.pdf . 

B. State of Rhode Island

1) RIGL 37-2.1, Domestic Steel

2) RIGL 37-12, Contractors Bonds

3) RIGL 37-12.1, Substitution of Security for Retained Earnings of Architects and Engineers.

4) RIGL 37-13, Labor and Payment of Debts by Contractors

i) Prevailing Wage Rates

5) RIGL 37-14.1, Minority Business Enterprise

i) Regulations Governing Participation by Minority Business Enterprises in State Funded and

Directed Public Construction Projects, Construction Contracts and Procurement Contracts Goods and

Services.

6) RIGL 37-16, Public Works Arbitration

7) RIGL 45-55, Award of Municipal Contracts

NOTE:  This package is prepared by DOH as a service of the DWSRF program.  While every attempt at accuracy 

has been made, these are not certified true copies of the laws presented.  The responsibility for compliance with 

all applicable provisions of Federal and State laws and regulations relating to the bidding, award, and 

performance of contracts is the applicant’s and the bidder’s.  Certified true and complete copies of any Rhode 

Island laws and regulations may be obtained from the Office of the Secretary of State. 

http://water.epa.gov/grants_funding/dwsrf/xcuts.cfm
https://www.epa.gov/sites/production/files/2015-08/documents/crosscutterhandbook.pdf
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Employment Standards Administration 

Office of Federal Contract Compliance Programs 
 

Fact Sheet 
EXECUTIVE ORDER 11246 

 

EEO and Affirmative Action Guidelines for Federal Contractors Regarding Race, Color, Gender, Religion, and 

National Origin. 

 

BASIC PROVISIONS 
Since 1965, the U.S. Department of Labor's Office of Federal Contract Compliance Programs (OFCCP) has been 

committed to ensuring that Government contractors comply with the equal employment opportunity (EEO) and the 

affirmative action provisions of their contracts. 

 

OFCCP administers and enforces Executive Order 11246, as amended, which prohibits federal contractors and 

federally-assisted construction contractors and subcontractors, who do over $10,000 in Government business in one 

year from discriminating in employment decisions on the basis of race, color, religion, sex, sexual orientation, 

gender identity, or national origin. 

 

The Executive Order also requires Government contractors to take affirmative action to insure that equal opportunity 

is provided in all aspects of their employment.  

 

AFFIRMATIVE ACTION REQUIREMENTS  
Each Government contractor with 50 or more employees and $50,000 or more in government contracts is required to 

develop a written affirmative action program (AAP) for each of its establishments.  

 

A written affirmative action program helps the contractor identify and analyze potential problems in the 

participation and utilization of women and minorities in the contractor's workforce. 

 

If there are problems, the contractor will specify in its AAP the specific procedures it will follow and the good faith 

efforts it will make to provide equal employment opportunity. 

 

Expanded efforts in outreach, recruitment, training and other areas are some of the affirmative steps contractors can 

take to help members of the protected groups compete for jobs on equal footing with other applicants and 

employees. 

 

Affirmative action is not preferential treatment. It does not mean that unqualified persons should be hired or 

promoted over other people. What affirmative action does mean is that positive steps must be taken to ensure equal 

employment opportunity for traditionally disadvantaged groups. 

 

ENFORCEMENT AND COMPLIANCE 

Compliance Reviews 
OFCCP conducts compliance reviews to investigate the employment practices of Government contractors.  During a 

compliance review, a compliance officer examines the contractor's affirmative action program; checks personnel, 

payroll, and other employment records; interviews employees and company officials; and investigates virtually all 

aspects of employment in the company.  

The investigator also checks to see whether the contractor is making special efforts to achieve equal opportunity 

through affirmative action. If problems are discovered, OFCCP will recommend corrective action and suggest ways 

to achieve equal employment opportunity. 

 

Complaint Investigations 
Individuals may file complaints if they believe they have been discriminated against by federal contractors or 

subcontractors.  Complaints also may be filed by organizations on behalf of the person or persons affected. 

 



 

Rev. 08/2018                                                                                                                                                      3of 45 

Complaints must be filed within 180 days from the date of the alleged discrimination, although filing time can be 

extended for a good reason. 

 

If a complaint filed under Executive Order 11246 involves discrimination against only one person, OFCCP will 

normally refer it to the EEOC. Cases involving groups of people or indicating patterns of discrimination are 

generally investigated and resolved by OFCCP. Complaints may be filed directly with any of OFCCP's regional or 

district offices throughout the country, or with OFCCP in Washington, D.C. 

 

Compliance Assistance 
To help contractors understand their contractual obligations for EEO and affirmative action, OFCCP provides 

technical assistance. District office staff offers guidance to contractors on how to develop an affirmative program 

through company seminars, training programs held in conjunction with industry liaison groups, and one-on-one 

consultations on affirmative action practices and procedures. 

 

Enforcing Contract Compliance  
When a compliance review discloses problems, OFCCP attempts to work with the contractor, often entering into a 

conciliation agreement. A conciliation agreement may include back pay, job offers, seniority credit, promotions or 

other forms of relief for victims of discrimination. It may also involve new training programs, special recruitment 

efforts, or other affirmative action measures. 

 

When conciliation efforts are unsuccessful, OFCCP refers the case to the Office of the Solicitor for enforcement 

through administrative enforcement proceedings. A contractor cited for violating EEO and affirmative action 

requirements may have a formal hearing before an administrative law judge.  

 

If conciliation is not reached before or after the hearing, sanctions may be imposed. For example, a contractor could 

lose its government contracts or subcontracts or be debarred, i.e., declared ineligible for any future government 

contracts.  

 

Further Information 
For more information about contact compliance, filing complaints, or compliance assistance, contact any of 

OFCCP's regional or district offices. All offices are listed in telephone directories under U.S. Department of Labor, 

Employment Standards Administration, Office of Federal Contract Compliance Programs. 
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EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION 
Executive Order 11246 

(Excerpts from 41 CFR 60 Parts 1 and 4) 
 

41 CFR 60-1.4 - Equal opportunity clause 
 

(b)  Federally assisted construction contracts.  Except as otherwise provided, each administering agency shall require 

the inclusion of the following language as a condition of any grant, contract, loan, insurance, or guarantee involving 

federally assisted construction which is not exempt from the requirements of the equal opportunity clause: 

 

The applicant hereby agrees that it will incorporate or cause to be incorporated into any contract for construction 

work, or modification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR Chapter 60, which is 

paid for in whole or in part with funds obtained from the Federal Government or borrowed on the credit of the 

Federal Government pursuant to a grant, contract, loan insurance, or guarantee, or undertaken pursuant to any 

Federal program involving such grant, contract, loan, insurance, or guarantee, the following equal opportunity 

clause: 

 

During the performance of this contract, the contractor agrees as follows: 

 

(1) The contractor will not discriminate against any employee or applicant for employment because of race, 

color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment without regard to their race, color, religion, sex, or national origin. Such action shall include, 

but not be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 

for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the provisions of this 

nondiscrimination clause. Such action shall include but not be limited to the following: 

 

(2) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants 

for employment, notices to be provided setting forth the provisions of this nondiscrimination clause. The 

contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

state that all qualified applicants will receive considerations for employment without regard to race, color, 

religion, sex, sexual orientation, gender identity, or national origin. 

 

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for 

employment because such employee or applicant has inquired about, discussed, or disclosed the 

compensation of the employee or applicant or another employee or applicant. This provision shall not apply 

to instances in which an employee who has access to the compensation information of other employees or 

applicants as a part of such employee's essential job functions discloses the compensation of such other 

employees or applicants to individuals who do not otherwise have access to such information, unless such 

disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 

hearing, or action, including an investigation conducted by the employer, or is consistent with the 

contractor's legal duty to furnish information. 

 

(4) The contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 

union or workers' representatives of the contractor's commitments under this section, and shall post copies 

of the notice in conspicuous places available to employees and applicants for employment.  

 

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 

rules, regulations, and relevant orders of the Secretary of Labor.  

 

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 

24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
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permit access to his books, records, and accounts by the administering agency and the Secretary of Labor 

for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with 

any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 

whole or in part and the contractor may be declared ineligible for further Government contracts or federally 

assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of 

September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in 

Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 

as otherwise provided by law.  

 

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, 

regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 

September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 

contractor will take such action with respect to any subcontract or purchase order as the administering 

agency may direct as a means of enforcing such provisions, including sanctions for noncompliance:  

 

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with 

a subcontractor or vendor as a result of such direction by the administering agency the contractor may 

request the United States to enter into such litigation to protect the interests of the United States.  

 

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own 

employment practices when it participates in federally assisted construction work: Provided, that if the applicant so 

participating is a State or local government, the above equal opportunity clause is not applicable to any agency, 

instrumentality or subdivision of such government which does not participate in work on or under the contract. 

 

The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of 

Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules, 

regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the 

Secretary of Labor such information as they may require for the supervision of such compliance, and that it will 

otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing 

compliance. 

 

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to 

Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 

eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive order 

and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon 

contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D 

of the Executive order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings, 

the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in 

part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant 

under the program with respect to which the failure or refund occurred until satisfactory assurance of future 

compliance has been received from such applicant; and refer the case to the Department of Justice for appropriate 

legal proceedings. 

 

(c) Subcontracts. Each nonexempt prime contractor or subcontractor shall include the equal opportunity clause in 

each of its nonexempt subcontracts.  

 

(d) Incorporation of the equal opportunity clause by reference.  The equal opportunity clause may be incorporated 

by reference in all Government contracts and subcontracts, including Government bills of lading, transportation 

requests, contracts for deposit of Government funds, and contracts for issuing and paying U.S. savings bonds and 

notes, and such other contracts and subcontracts as the Director may designate. 

 

(e) Incorporation by operation of the order.  By operation of the order, the equal opportunity clause shall be 

considered to be a part of every contract and subcontract required by the order and the regulations in this part to 

include such a clause whether or not it is physically incorporated in such contracts and whether or not the contract 

between the agency and the contractor is written. 
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(f) Adaptation of language.  Such necessary changes in language may be made in the equal opportunity clause as 

shall be appropriate to identify properly the parties and their undertakings. 
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41 CFR 60-4.3 - Equal opportunity clauses 
(a) The equal opportunity clause published at 41 CFR 60-1.4(a) of this chapter is required to be included in, and is 

part of, all nonexempt Federal contracts and subcontracts, including construction contracts and subcontracts. The 

equal opportunity clause published at 41 CFR 60-1.4(b) is required to be included in, and is a part of, all nonexempt 

federally assisted construction contracts and subcontracts. In addition to the clauses described above, all Federal 

contracting officers, all applicants and all non-construction contractors, as applicable, shall include the specifications 

set forth in this section in all Federal and federally assisted construction contracts in excess of $10,000 to be 

performed in geographical areas designated by the Director pursuant to 60-4.6 of this part and in construction 

subcontracts in excess of $10,000 necessary in whole or in part to the performance of non-construction Federal 

contracts and subcontracts covered under the Executive order. 

 

Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 

11246) 

 

1. As used in these specifications: 

a. “Covered area” means the geographical area described in the solicitation from which this contract resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States Department of 

Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: 

(i)   Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish 

Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 

Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North 

America and maintaining identifiable tribal affiliations through membership and participation or 

community identification). 

 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 

construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these 

specifications and the Notice which contains the applicable goals for minority and female participation and 

which is set forth in the solicitations from which this contract resulted. 

 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. 

Department of Labor in the covered area either individually or through an association, its affirmative action 

obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan 

for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their 

participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 

Subcontractor participating in an approved Plan is individually required to comply with its obligations under the 

EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which it has 

employees. The overall good faith performance by other Contractors or Subcontractors toward a goal in an 

approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith efforts to 

achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a through p 

of these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as 

percentages of the total hours of employment and training of minority and female utilization the Contractor 

should reasonably be able to achieve in each construction trade in which it has employees in the covered area. 

Covered Construction contractors performing construction work in geographical areas where they do not have a 

Federal or federally assisted construction contract shall apply the minority and female goals established for the 

geographical area where the work is being performed. Goals are published periodically in the Federal Register 

in notice form, and such notices may be obtained from any Office of Federal Contract Compliance Programs 

office or from Federal procurement contracting officers. The Contractor is expected to make substantially 

uniform progress in meeting its goals in each craft during the period specified. 
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5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 

Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the 

Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 

pursuant thereto. 

 

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such 

apprentices and trainees must be employed by the Contractor during the training period, and the Contractor 

must have made a commitment to employ the apprentices and trainees at the completion of their training, 

subject to the availability of employment opportunities. Trainees must be trained pursuant to training programs 

approved by the U.S. Department of Labor. 

 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation 

of the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum 

results from its actions. The Contractor shall document these efforts fully, and shall implement affirmative 

action steps at least as extensive as the following: 

 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 

all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 

assign two or more women to each construction project. The Contractor shall specifically ensure that all 

foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's 

obligation to maintain such a working environment, with specific attention to minority or female individuals 

working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification 

to minority and female recruitment sources and to community organizations when the Contractor or its unions 

have employment opportunities available, and maintain a record of the organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-

street applicant and minority or female referral from a union, a recruitment source or community organization 

and of what action was taken with respect to each such individual. If such individual was sent to the union 

hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 

by the Contractor, this shall be documented in the file with the reason therefor, along with whatever 

additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the Contractor 

has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by 

the Contractor, or when the Contractor has other information that the union referral process has impeded the 

Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs 

relevant to the Contractor's employment needs, especially those programs funded or approved by the 

Department of Labor. The Contractor shall provide notice of these programs to the sources compiled under 7b 

above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 

and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 

any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual 

report, etc.; by specific review of the policy with all management personnel and with all minority and female 

employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 

employees at each location where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination or 

other employment decisions including specific review of these items with onsite supervisory personnel such 

as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A 

written record shall be made and maintained identifying the time and place of these meetings, persons 

attending, subject matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 

specifically including minority and female news media, and providing written notification to and discussing 

the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 

anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 

schools with minority and female students and to minority and female recruitment and training organizations 
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serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date 

for the acceptance of applications for apprenticeship or other training by any recruitment source, the 

Contractor shall send written notification to organizations such as the above, describing the openings, 

screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where 

reasonable, provide after school, summer and vacation employment to minority and female youth both on the 

site and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 

60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 

training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 

have a discriminatory effect by continually monitoring all personnel and employment related activities to 

ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 

and necessary changing facilities shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 

construction contractors and suppliers, including circulation of solicitations to minority and female contractor 

associations and other business associations. 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 

EEO policies and affirmative action obligations. 

 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their 

affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, 

contractor-community, or other similar group of which the contractor is a member and participant, may be 

asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that 

the contractor actively participates in the group, makes every effort to assure that the group has a positive 

impact on the employment of minorities and women in the industry, ensures that the concrete benefits of the 

program are reflected in the Contractor's minority and female workforce participation, makes a good faith effort 

to meet its individual goals and timetables, and can provide access to documentation which demonstrates the 

effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the 

Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the Contractor's 

noncompliance 

 

9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 

however, is required to provide equal employment opportunity and to take affirmative action for all minority 

groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 

may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner 

(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in 

violation of the Executive Order if a specific minority group of women is underutilized). 

 

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 

any person because of race, color, religion, sex, or national origin. 

 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 

contracts pursuant to Executive Order 11246. 

 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the 

Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may 

be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by 

the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and 

penalties shall be in violation of these specifications and Executive Order 11246, as amended. 

 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative 

action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 

achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
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comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the 

Director shall proceed in accordance with 41 CFR 60-4.8. 

 

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that 

the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 

required by the Government and to keep records. Records shall at least include for each employee the name, 

address, telephone numbers, construction trade, union affiliation if any, employee identification number when 

assigned, social security number, race, sex, status (e.g., mechanic, apprentice trainee, helper, or laborer), dates 

of changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work 

was performed. Records shall be maintained in an easily understandable and retrievable form; however, to the 

degree that existing records satisfy this requirement, contractors shall not be required to maintain separate 

records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish 

different standards of compliance or upon the application of requirements for the hiring of local or other area 

residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block 

Grant Program). 

 

(b) The notice set forth in 41 CFR 60-4.2 and the specifications set forth in 41 CFR 60-4.3 replace the New Form for 

Federal Equal Employment Opportunity Bid Conditions for Federal and Federally Assisted Construction published 

at 41 FR 32482 and commonly known as the Model Federal EEO Bid Conditions, and the New Form shall not be 

used after the regulations in 41 CFR Part 60-4 become effective. 

 

 [43 FR 49254, Oct. 20, 1978; 43 FR 51401, Nov. 3, 1978, as amended at 45 FR 65978, Oct. 3, 1980] 
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NOTICE TO LABOR UNIONS OR OTHER ORGANIZATIONS OF WORKERS 

 

 

NON-DISCRIMINATION IN EMPLOYMENT 

 

 

TO: ______________________________________________ 

   (Name of Union or Organization of Workers) 

 

The undersigned currently holds contract(s) with ________________________________ 

        (Name of Applicant) 

involving funds or credit of the U.S. Government of (a) subcontract(s) with a prime contractor 

holding such contract(s).   

 

You are advised that under the provisions of the above contract(s) or subcontract(s) and in 

accordance with Executive Order 11246, dated September 24, 1965, the undersigned is obliged not 

to discriminate against any employee or applicant for employment because of race, age, handicap, 

veteran status, color, creed, or national origin.  This obligation not to discriminate in employment 

includes, but is not limited to, the following: 

 

 HIRING, PLACEMENT, UPGRADING, TRANSFER, OR DEMOTION, 

RECRUITMENT, ADVERTISING, OR SOLICITATION FOR 

EMPLOYMENT TRAINING DURING EMPLOYMENT, RATES OF PAY 

OR OTHER FORMS OF COMPENSATION, SELECTION FOR TRAINING 

INCLUDING APPRENTICESHIP, LAYOFF, OR TERMINATION.   

 

This notice is furnished you pursuant to the provisions of the above contract(s) or subcontract(s) and 

Executive Order 11246.   

 

COPIES OF THIS NOTICE WILL BE POSTED BY THE UNDERSIGNED IN CONSPICUOUS 

PLACES AVAILABLE TO EMPLOYEES OR APPLICANTS FOR EMPLOYMENT.   

 

      ___________________________________ 

 

      ___________________________________ 

 

      ___________________________________ 

         (Contractor or Subcontractor) 

 

      __________________ 

            (Date) 
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UNITED STATES 

ENVIRONMENTAL PROTECTION AGENCY 

 

ASSURANCE OF COMPLIANCE 

FOR 

TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 

AND 

SECTION 13 OF THE FWPCA AMENDMENTS OF 1972 

 

NAME AND ADDRESS OF APPLICANT/RECIPIENT (Hereinafter  

called ASSUROR) 

GRANT IDENTIFICATION 

NUMBER 

(To be completed by EPA) 

GRANT AMOUNT REQUESTED 

 

$ 

 TYPE OF GRANT 

  DEMONSTRATION        RESEARCH       TRAINING 

  OTHER (Specify): 

 CHECK ONE: 

  NEW                           CONTINUATION 

 

HEREBY AGREES THAT IT will comply with Title VI of the Civil Rights Act of 1964 (P.L. 88-352) and all requirements of the U.S. 

Environmental Protection Agency (hereinafter called "EPA") issued pursuant to that title, to the end that in accordance with Title VI of 

that Act, no person in the United States shall, on the ground of race, color, or national origin be excluded from participation in, be denied 

the benefits of, or be otherwise subjected to discrimination under any program or activity for which the Assuror receives financial 

assistance from EPA and hereby gives assurance that it will now and hereafter take all necessary measures to effectuate this agreement. 

 

HEREBY AGREES THAT IT will comply with all applicable requirements of Section 13 of the Federal Water Pollution Control Act 

Amendments of 1972 (P.L. 92-500) and all requirements of EPA issued pursuant to that section, to the end that in accordance with that 

section of that Act, no person in the United States shall, on the ground of sex be excluded from participation in, be denied the benefits of, 

or be otherwise subjected to discrimination under any program or activity under the said Federal Water Pollution Control Act  

Amendments for which the Assuror receives assistance from EPA and hereby gives assurance that it will now and hereafter take all 

necessary measures to effectuate this agreement. 

 

If any real property or structure thereon is provided or improved with the aid of financial assistance extended to the Assuror by EPA, this 

Assurance obligates the Assuror, or, in the case of any transfer of such property, any transferee for the period during which the real 

property or structure is used for a purpose involving the provisions of similar services or benefits.  If any personal property is so 

provided, this Assurance obligates the Assuror for the period during which it retains ownership or possession of the property.  In all 

other cases, this Assurance obligates the Assuror for the period during which the financial assistance is extended to it by EPA. 

 

THE ASSURANCE is given in consideration of and for the purpose of obtained any and all Federal grants, loans, contracts, property 

discounts or other financial assistance extended after the date hereof to the Assuror by EPA including installment payments after such 

date on account of arrangements for Federal financial assistance which were approved before such date.  The Assuror recognizes and 

agrees that such Federal financial assistance will be extended in reliance on the representations and agreements made in this Assurance 

and that the United States shall reserve the right to seek judicial enforcement of this Assurance.  The Assurance is binding on the 

Assuror, its successors, transferees, and assignees, and the person or persons whose signature appear below are authorized to sign this 

Assurance on behalf of the Assuror. 

 

The obligations assumed by the Assuror hereunder are in addition to any obligations which may be imposed to the Assuror by any 

applicable regulation now outstanding or which may hereafter be adopted by EPA to effectuate any provision or goal of the said Title VI 

and all applicable requirements of the said Section 13, and no part of this Assurance shall be read so as to in any way detract from or 

modify any obligation which may be imposed on the Assuror by any such regulation standing alone. 

 

SIGNATURE OF ASSUROR BY PRESIDENT, CHAIRMAN OF BOARD OR COMPARABLE AUTHORIZED                           DATE 

OFFICIAL 
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CONTRACTING WITH SMALL AND MINORITY FIRMS, 

WOMEN’S BUSINESS ENTERPRISE 

 
40 CFR 31.36(e) 

 

 
40 CFR 31.36(e) – Contracting with small and minority firms, women’s business enterprise and 

labor surplus area firms. 

 

(1)  The grantee and sub-grantee will take all necessary affirmative steps to assure that minority 

firms, women’s business enterprises, and labor surplus area firms are used when possible. 

 

(2)  Affirmative steps shall include: 

 

(i) Placing qualified small and minority businesses and women’s business enterprises on 

solicitation lists; 

(ii) Assuring that small and minority businesses and women’s business enterprises are 

solicited whenever they are potential sources; 

(iii) Dividing the total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by small and minority businesses, and 

women’s business enterprises; 

(iv) Establishing delivery schedules, where the requirement permits, which encourage 

participation by small and minority businesses, and women’s business enterprises; 

(v) Using the services and assistance of the Small Business Administration, and the Minority 

Business Development Agency of the Department of Commerce; and 

(vi) Requiring the prime contractor, if subcontracts are to be let, to take affirmative steps 

listed in paragraphs (e)(2)(i) through (v) of this section. 
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TITLE 37 

 

 CHAPTER 2.1 DOMESTIC STEEL  
 

Section 
37-2.1-1. Short Title 

37-2.1-2. Purpose 

37-2.1-3. Purchase of steel and steel products 

37-2.1-4  Payment 

37-2.1-5. Definitions 

 

 

37-2.1-1. Short title.  
This chapter shall be known and may be cited as the "Steel Products Procurement Act".  

 

37-2.1-2. Purpose.  
(a) This chapter shall be deemed to be an exercise of the police powers of the state for the protection of the health, 

safety, and general welfare of the people of the state.  

(b) It is hereby determined by the general assembly of Rhode Island and declared as a matter of legislative findings 

that:  

(1) The United States is one of the leading countries in the production and use of steel and its allied products;  

(2) The use of steel products constitutes a major industry of the United States and, as such, provides the jobs and 

family incomes of millions of persons in the United States;  

(3) The taxes paid to Rhode Island and the United States by employers and employees engaged in the production 

and sale of steel products are one of the largest single sources of public revenues in this country;  

(4) It has, for many years, been the policy of the state to aid and support the development and expansion of 

industry in the United States in order to foster the economic well-being of the state and its people; and  

(5) The economy, general welfare, and national security of the United States, are inseparably related to the 

preservation and development of the steel industry in the United States.  

 

(c) The general assembly therefore declares it to be the policy of the state that all public officers and agencies 

should, at all times, aid and promote the development of the steel industry of the United States in order to 

stimulate and improve the economic well-being of the state and its people.  

37-2.1-3. Purchase of steel and steel products.  
(a) Every public agency shall require that every contract document for the construction, reconstruction, alteration, 

repair, improvement, or maintenance of public works contain a provision that, if any steel products are to be used 

or supplied in the performance of the contract, only steel products as herein defined shall be used or supplied in 

the performance of the contract or any subcontracts thereunder.  

 

(b) This section shall not apply in any case where the head of the public agency, in writing, determines that steel 

products as herein defined are not produced in, or readily available in the United States or that such steel 

products shall not exceed fifteen percent (15%) of the costs of any other steel products obtainable nationally or 

internationally.  

 

37-2.1-4. Payment.  
No public agency shall authorize, provide for, or make any payments to any person under any contract containing 

the provision required by 37-2.1-3 unless the public agency is satisfied that such person has fully complied with that 

provision. Any such payments made to any person by any public agency which should not have been made, as a 

result of this section, shall be recoverable directly from the contractor or subcontractor who did not comply with 37-

2.1-3 by either such public agency or the attorney general upon suit filed in the court of any county.  
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37-2.1-5. Definitions.  
The following words and phrases when used in this chapter shall have, unless the context clearly indicates 

otherwise, the meanings given to them in this section:  

 

(a) "Person" means natural persons as well as corporations, partnerships, business units, and associations;  

 

(b) "Public agency" means (1) the state and its departments, boards, commissions and agencies, (2) cities, towns, 

school districts, and any other governmental unit or district, (3) any and all other public bodies, authorities, 

officers, agencies, or instrumentalities, whether exercising a governmental or proprietary function;  

(c) "Public works" means steel to construct, frame or reinforce any public structure, building, highway, waterway, 

street, bridge, transit system, airport, or other betterment, work or improvement, whether of a permanent or 

temporary nature, and whether for governmental or proprietary use;  

 

(d) "Steel products" means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, or otherwise 

similarly processed, or processed by a combination of two or more of such operations, from steel made in the 

United States by the open hearth, basic oxygen, electric furnace, Bessemer, or other steel making process;  

 

(e) "United States" means the United States of America and includes all territory, continental or insular, subject to 

the jurisdiction of the United States.  
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TITLE 37 

 CHAPTER 12 CONTRACTORS' BONDS  

 

Sections 
37-12-1.  Contractors required to give bond – Terms and conditions. 

37-12-2.  Rights of persons furnishing labor and materials. 

37-12-3.  Remedies of creditors and state – Priority of claims. 

37-12-4.  Intervention by creditor in suit brought by state. 

37-12-5.  Time limitation on creditors’ actions. 

37-12-6.  Intervention in suit brought by creditor – Consolidation of suits. 

37-12-7                Notice of Pendency of Suit  

37-12-8.  Certified copies of documents. 

37-12-9.  Payment into court by surety – Discharge. 

37-12-10. Retainers relating to contracts for public works or sewer or water main construction. 

37-12-11. Substitution of securities for retained earnings. 

 

§ 37-12-1. Contractors required to give bond – Terms and conditions. – Every person (which word for the 

purposes of this chapter shall include a co-partnership, a number of persons engaged in a joint enterprise, or a 

corporation), before being awarded a contract by the department of transportation or by the department of 

administration, as the case may be, and every person awarded such a contract as a general contractor or construction 

or project manager for the construction, improvement, completion, or repair of any public road or portion thereof or 

of any bridge in which the contract price shall be in excess of fifty thousand dollars ($ 50,000), or for a contract for 

the construction, improvement, completion, or repair of any public building, or portion thereof, shall be required to 

furnish to the respective department a bond of that person to the state, with good and sufficient surety or sureties 

(hereafter in this chapter referred to as surety), acceptable to the respective department, in a sum not less than fifty 

percent (50%) and not more than one hundred percent (100%) of the contract price, conditioned that the contractor, 

principal in the bond, the person's executors, administrators, or successors, shall in all things, well and truly keep 

and perform the covenants, conditions, and agreements in the contract, and in any alterations thereof made as therein 

provided, on the person's part to be kept and performed, at the time and in the manner therein specified, and in all 

respects according to their true intent and meaning, and shall indemnify and save harmless the state, the respective 

department, and all of its officers, agents, and employees, as therein stipulated, and shall also promptly pay for all 

such labor performed or furnished and for all such materials and equipment furnished, (which as to equipment shall 

mean payment of the reasonable rental value, as determined by the respective department, of its use during the 

period of its use), as shall be used in the carrying on of the work covered by the contract, or shall see that they are 

promptly paid for, whether or not the labor is directly performed for or furnished to the contractor or is even directly 

performed upon the work covered by the contract, and whether or not the materials are furnished to the contractor or 

become component parts of the work, and whether or not the equipment is furnished to the contractor or even 

directly used upon the work. The bond shall contain the provisions that it is subject to all such rights and powers of 

the respective department and such other provisions as are set forth in the contract and the plans, specifications, and 

proposal incorporated by reference in the contract, and that no extension of the time of performance of the contract 

or delay in the completion of the work thereunder or any alterations thereof, made as therein provided, shall 

invalidate the bond or release the liability of the surety thereunder. Waiver of the bonding requirements of this 

section is expressly prohibited. 

 

37-12-2. Rights of persons furnishing labor and materials.  
Every person who shall have performed labor and every person who shall have furnished or supplied labor, material, 

or equipment in the prosecution of the work provided for in the contract, in respect of which a payment bond is 

furnished under § 37-12-1, and who has not been paid in full therefor before the expiration of a period of ninety (90) 

days after the day on which the last of the labor was performed or furnished by him or her, or material or equipment 

furnished or supplied by him or her for which a claim is made, shall have the right to sue on the payment bond for 

the amount, or the balance thereof, unpaid at the time of institution of the suit and to prosecute the action to final 

execution and judgment for the sum or sums justly due him or her; provided, however, that any person having direct 

contractual relationship with a subcontractor but no contractual relationship express or implied with the contractor 
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furnishing the payment bond shall have a right of action upon the payment bond upon giving written notice to the 

contractor within ninety (90) days from the date on which the person furnished or performed the last of the labor, or 

furnished or supplied the last of the material or equipment for which the claim is made, stating with substantial 

accuracy the amount claimed and the name of the party to whom the labor was furnished or performed or the 

material or equipment was furnished or supplied. The notice shall be served by mailing the same by certified mail, 

postage prepaid, in an envelope addressed to the contractor at any place he or she maintains an office, conducts his 

or her business, or his or her residence.  

 

37-12-3. Remedies of creditors and state - Priority of claims.  
The remedy on the bond shall be by a civil action brought in the superior court for the counties of Providence and 

Bristol and in any suit brought on the bond the rights of the state shall be prior to those of all creditors. The rights of 

persons who shall have performed labor as aforesaid shall be prior to the rights of all other creditors, and there shall 

be no priorities among laborers or among other creditors under the bond. The state, either after having recovered a 

judgment against the contractor on the contract or without having recovered a judgment, may bring a suit on the 

bond against the contractor and surety on the bond, and may join as parties defendant in the suit any persons 

claiming to have rights under the bond as creditors; and, if it has not brought such a suit, it may at any time before a 

final and conclusive decree, intervene and become a party in any suit brought, as hereafter provided in this chapter, 

by any person claiming to be a creditor under the bond.  

 

37-12-4. Intervention by creditor in suit brought by state.  
Any person claiming to be a creditor under the bond may at any time intervene and become a party in any pending 

suit brought as aforesaid by the state on the bond, and by so intervening may have the rights to the person 

adjudicated in the suit.  

 

37-12-5. Time limitation on creditors' actions.  
No suit instituted under § 37-12-2 shall be commenced after the expiration of two (2) years, or under the maximum 

time limit as contained within any labor or material payment bond required under § 37-12-1, whichever period is 

longer, after the day on which the last of the labor was furnished or performed or material or equipment was 

furnished or supplied by any person claiming under the section.  

 

37-12-6. Intervention in suit brought by creditor - Consolidation of suits.  
When a suit has been so brought on the bond by a person claiming to be a creditor under the bond and is pending, 

any other person claiming to be a creditor under the bond may intervene and become a party in the first suit thus 

brought and pending and by so intervening may have the rights of the other person adjudicated in the suit. If two (2) 

or more of the suits be filed in the court on the same day, the one in which the larger sum shall be claimed shall be 

regarded as the earlier suit. All suits brought upon the bond as provided in this chapter shall be consolidated together 

by the court and heard as one suit.  

 

37-12-7. Notice of pendency of suit.  
In any suit brought under the provisions of this chapter such personal notice of the pendency of the suit as the court 

may order shall be given to all such known creditors and persons claiming to be creditors under the bond as shall not 

have entered their appearances in the suit and, in addition to the notice, notice of the pendency of the suit shall be 

given by publication in some newspaper published in this state of general circulation in the city or town or every city 

or town in which the work covered by the contract was carried on, once a week for three (3) successive weeks, in 

such form as the court may order. The court, however, may dispense with the notices if satisfied that sufficient 

notices shall have been given in some other suit brought under the provisions of this chapter.  

 

37-12-8. Certified copies of documents.  
Any person claiming to be a creditor under the bond and having filed a claim with the respective department, in 

accordance with the requirements of § 37-12-2, shall have the right, at any time when the person could under this 

chapter file a suit or intervene in a pending suit, to require the respective department to furnish to the person 

certified copies of the contract, proposal, plans specifications, and bond.  

 

37-12-9. Payment into court by surety - Discharge.  
The surety on the bond may pay into the registry of the court, for distribution among those who may be or become 

entitled thereto under the decree of the court, the penal sum named in the bond less any amount which the surety 
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may have paid to the state in satisfaction of the liability of the surety to the state under the bond, and then shall be 

entitled to be discharged from all further liability under the bond.  

 

37-12-10. Retainers relating to contracts for public works or sewer or water main 

construction.  
(a) Upon substantial completion of the work required by a contract aggregating in amount less than five hundred 

thousand dollars ($ 500,000) with any municipality, or any agency or political subdivision thereof, for the 

construction, reconstruction, alteration, remodeling, repair, or improvement of sewers and water mains, or any 

public works project defined in, the awarding authority may deduct from its payment a retention to secure 

satisfactory performance of the contractual work not exceeding five percent (5%) of the contract price unless 

otherwise agreed to by the parties. Upon substantial completion of the work required by a contract aggregating in an 

amount of five hundred thousand dollars ($ 500,000) or greater with any municipality, or any agency or political 

subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair, or improvement of sewers 

and water mains, or any public works project defined in  § 37-13-1, the awarding authority may deduct from its 

payment a retention to secure satisfactory performance of the contractual work not exceeding five percent (5%) of 

the contract price. In the case of periodic payments with respect to contracts less than the aggregate amount of five 

hundred thousand dollars ($ 500,000), the awarding authority may deduct from its payment a retention to secure 

satisfactory performance of the contractual work not exceeding five percent (5%) of the approved amount of any 

periodic payment unless otherwise agreed to by the parties. In the case of periodic payments with respect to 

contracts in the aggregate amount of five hundred thousand dollars ($ 500,000) or greater, the awarding authority 

may deduct from its payment a retention to secure satisfactory performance of the contractual work not exceeding 

five percent (5%) of the approved amount of any periodic payment. 

 

(b) The retainage shall be paid to any contractor or subcontractor within ninety (90) days of the date the work is 

accepted by the awarding authority unless a dispute exists with respect to the work.  If payment is not made within 

ninety (90) days for any reason other than a dispute, which, if resolved and it is not the fault of the contractor, 

interest shall be assessed at the rate of ten percent (10%) per annum on all money which is to be paid to the 

contractor or subcontractor.  

 

 (c) The retainage shall be paid to any contractor or subcontractor within ninety (90) days of the date his or her work 

is completed and accepted by the awarding authority.  If payment is not made, interest shall be assessed at the rate of 

ten percent (10%) per annum.  

 

 (d) There shall also be deducted and retained from the contract price an additional sum sufficient to pay the 

estimated cost of municipal police traffic control on any public works project.  Municipalities shall directly pay the 

officers working traffic details and shall bill and be reimbursed by the withholding authority for which the contract 

is being performed every thirty (30) days until the project is complete.  

 

(e) Notwithstanding the foregoing, with respect to projects located within the town of Warren, the withholding 

authority shall hold an amount from the contract price which shall be reasonably sufficient to pay the estimated cost 

of municipal police traffic control. The withholding authority shall pay to the town of Warren within seventy-two 

(72) hours of written demand the actual costs of police traffic control associated with said project on an ongoing 

basis. 

 

37-12-11. Substitution of securities for retained earnings.  
(a) Where any public works contract as defined by § 37-13-1 provides for the retention of earned estimates by the 

state of Rhode Island, the contractor may, from time to time, withdraw the whole or any portion of the amount 

retained for payments to the contractor pursuant to the terms of the contract, upon depositing with the general 

treasurer either; (1) United States treasury bonds, United States treasury notes, United States treasury certificates of 

indebtedness, or United States treasury bills; (2) Bonds or notes of the state of Rhode Island ; or (3) Bonds of any 

political subdivision in the state of Rhode Island.  

 

(b) No amount shall be withdrawn in excess of the market value of the securities at the time of deposit or of the par 

value of the securities, whichever is lower. The general treasurer shall, on a regular basis, collect all interest or 

income on the obligations so deposited and shall pay the interest or income, when and as collected, to the contractor 

who deposited the obligations. If the deposit is in the form of coupon bonds, the general treasurer shall deliver each 

coupon as it matures to the contractor. Any amount deducted by the state, or by any public department or official 

thereof, pursuant to the terms of the contract, from the retained payments otherwise due the contractor, shall be 

https://www.lexis.com/research/buttonTFLink?_m=463cd1bfddec7ccb4f3ecb2b3a89ccd1&_xfercite=%3ccite%20cc%3d%22USA%22%3e%3c%21%5bCDATA%5bR.I.%20Gen.%20Laws%20%a7%2037-12-10%5d%5d%3e%3c%2fcite%3e&_butType=4&_butStat=0&_butNum=5&_butInline=1&_butinfo=RICODE%2037-13-1&_fmtstr=FULL&docnum=1&_startdoc=1&wchp=dGLbVlW-zSkAb&_md5=bb6de9ca05385bcf816f507c54b320a2
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deducted, first from that portion of the retained payments for which no security has been substituted, then from the 

proceeds of any deposited security. In the latter case, the contractor shall be entitled to receive interest, coupons, or 

income only from those securities which remain after the amount has been deducted. The securities so deposited 

shall be properly endorsed by the contractor in such manner so as to enable the general treasurer to carry out the 

provisions of this section. 
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TITLE 37 
 

CHAPTER 12.1 SUBSTITUTION OF SECURITY FOR RETAINED EARNINGS 

OF ARCHITECTS AND ENGINEERS 
 

Sections 
37-12.1-1. Definition of Terms. 

37-12.1-2. Substitution of security for retained earnings by designers. 

37-12.1-3. Deduction from retained earnings. 

37-12.1-4. Endorsement on securities. 

37-12.1-5. Applicability. 

 

37-12.1-1. Definition of terms.  
Terms used in this chapter shall be construed as follows:  

(a) "Designers", means any person, firm or corporation duly authorized pursuant to the laws of this state to engage 

in the practice of architecture and/or engineering within this state.  

(b) "Public works contract" means a contract to perform design or planning services by a designer with the state or 

any agency or governmental subdivisions thereof.  

(c) "Retained earnings" means any moneys or earned estimates withheld from a designer pursuant to the terms of a 

public works contract.  

 

37-12.1-2. Substitution of security for retained earnings by designers.  
 (a) Where any public works contract provides for the holding of retained earnings from a designer, the designer 

may from time to time withdraw the whole or any portion of the amount retained upon either depositing with the 

general treasurer:  

(1) United States treasury bonds, United States treasury notes, United States treasury certificates of indebtedness, 

or United States treasury bills;   

(2) Bonds or notes of the state of Rhode Island; or  

(3) Bonds of any political subdivision of the state of Rhode Island.  

(b) With respect to the deposit of securities, the general treasurer shall, on a regular basis, collect all interest or 

income on the securities so deposited and shall pay the interest or income when and as collected to the 

designer depositing the securities.  If the security is in the form of coupon bonds, the general treasurer shall 

deliver each coupon as it matures to the designer.  

37-12.1-3. Deduction from retained earnings.  
In the event that pursuant to the terms of the public works contract it is necessary to deduct any sum from retained 

earnings, the state or governmental unit or agency thereof shall first apply such deduction against sums not 

withdrawn and thereafter from the proceeds of the sale of any securities deposited or from the income earned on 

such securities, whichever is applicable.  

 

37-12.1-4. Endorsement on securities.  
All securities deposited with the general treasurer pursuant to this chapter shall be properly endorsed by the designer 

in such manner as to enable the general treasurer to carry out the provisions of this chapter.  

 

37-12.1-5. Applicability.  
This chapter shall apply to all retained earnings held pursuant to any public works contract as of [June 16, 1991].  
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TITLE 37  

CHAPTER 13 LABOR AND PAYMENT OF DEBTS BY CONTRACTORS  

Sections 
37-13-1. “Public Works” defined 

37-13-2. “Contractor” defined – information required. 

37-13-3. Contractors subject to provisions – Weekly payment of employees. 

37-13-3.1  State public works contract apprenticeship requirements 

37-13-4. Provisions applicable to public works contracts – List of Subcontractors. 

37-13-5. Payment for trucking or materials furnished – Withholding of sums due. 

37-12-6. Ascertainment of prevailing rate of wages and other payments – Specification of rate in call for bids 

and in contract. 

37-13-7. Specification in contract of amount and frequency of payment and wages. 

37-13-8. Investigation and determination of prevailing wages – Filing of schedule. 

37-13-9. Statutory provisions included in contracts. 

37-13-10. Overtime compensation. 

37-13-11. Posting of prevailing wage rates. 

37-13-12. Wage records of contractors. 

37-13-12.1. Obstruction of enforcement. 

37-13-12.2. Subpoena powers. 

37-13-12.3. Compelling obedience to subpoenas. 

37-13-12.4. Penalty for violations. 

37-13-13. Furnishing payroll record to director of labor. 

37-13-13.1. Audits of wage records of out of state contractors and subcontractors. 

37-13-14. Contractor’s bond. 

37-13-14.1. Enforcement – Hearings. 

37-13-15. Review. 

37-13-16. Termination of work on failure to pay agreed wages – Completion of work. 

37-13-17.  Private right of action to collect wages or benefits  

 

 

37-13-1. "Public works" defined.  
"Public works" as used in this chapter shall mean any public work consisting of grading, clearing, demolition, 

improvement, completion, repair, alteration, or construction of any public road or any bridge, or portion thereof, or 

any public building or portion thereof, or any heavy construction, or any public works projects of any nature or kind 

whatsoever.  

 

37-13-2. "Contractor" defined - Information required.  
The term "contractor" as used in this chapter shall mean the bidder whose bid has been accepted by an authorized 

agency or awarding authority as the bidder possessing the skills, ability, and integrity necessary to the faithful 

performance of the contract or work, and who shall certify that he or she is able to furnish labor that can work in 

harmony with all other elements of labor employed or to be employed on the contract or work. Essential information 

in regard to qualifications shall be submitted in such form to the awarding authority and the director of labor and 

training as the director of labor and training shall require. The authorized agency or awarding authority shall reserve 

the right to reject all bids, if it be in the public interest to do so.  

 

37-13-3. Contractors subject to provisions - Weekly payment of employees.  
All contractors, who have been awarded contracts for public works by an awarding agency or authority of the state 

or of any city, town, committee, or by any person or persons therein, in which state or municipal funds are used and 

of which the contract price shall be in excess of one thousand dollars ($1,000) whether payable at the time of the 

signing of the contract or at a later date, and their subcontractors, on such public works shall pay their employees at 

weekly intervals and shall comply with the provisions set forth in 37-13-4 - 37-13-14, inclusive, and 37-13-16.  
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37-13-3.1. State public works contract apprenticeship requirements.  
Notwithstanding any laws to the contrary, all general contractors and subcontractors who perform work on any 

public works contract awarded by the state after passage of this act and valued at one million dollars ($ 1,000,000) 

or more shall employ apprentices required for the performance of the awarded contract. The number of apprentices 

shall comply with the apprentice to journeyman ratio for each trade approved by the apprenticeship council of the 

department of labor and training. To the extent that any of the provisions contained in this section conflict with the 

requirements for federal aid contracts, federal laws and regulations shall control.  

 

37-13-4. Provisions applicable to public works contracts - Lists of subcontractors.  
All public works shall be done by contract, subject to the same provisions of law relating thereto and to the letting 

thereof, which are applicable to similar contracts of the awarding authority or authorized agency, hereinafter called 

the "proper authority," in the general location where the work is to be performed and which are not contrary to the 

provisions of 37-13-1 - 37-13-14, and 37-13-16. Each contractor after the award of a contract for public works shall 

submit to the proper authority a list of his or her subcontractors of any part or all of the work. The list shall be 

submitted in such manner or form as the proper authority shall uniformly require from contractors in all public 

works.  

 

37-13-5. Payment for trucking or materials furnished - Withholding of sums due.  
A contractor or subcontractor on public works authorized by a proper authority shall pay any obligation or charge 

for trucking and material which have been furnished for the use of the contractor or subcontractor, in connection 

with the public works being performed by him or her, within ninety (90) days after the obligation or charge is 

incurred or the trucking service has been performed or the material has been delivered to the site of the work, 

whichever is later. When it is brought to the notice of the proper authority in a city or town, or the proper authority 

in the state having supervision of the contract, that the obligation or charge has not been paid by the contractor or 

subcontractor, the proper authority may deduct and hold for a period not exceeding sixty (60) days, from sums of 

money due to the contractor or subcontractor, the equivalent amount of such sums certified by a trucker or material                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

man creditor as due him or her, as provided in this section, and which the proper authority determines is reasonable 

for trucking performed or materials furnished for the public works.  

 

37-13-6. Ascertainment of prevailing rate of wages and other payments - Specification of 

rate in call for bids and in contract.  
Before awarding any contract for public works to be done, the proper authority shall ascertain from the director of 

labor and training the general prevailing rate of the regular, holiday, and overtime wages paid and the general 

prevailing payments on behalf of employees only, to lawful welfare, pension, vacation, apprentice training, and 

educational funds (payments to the funds must constitute an ordinary business expense deduction for federal income 

tax purposes by contractors) in the city, town, village, or other appropriate political subdivision of the state in which 

the work is to be performed, for each craft, mechanic, teamster, laborer, or type of worker needed to execute the 

contract for the public works. The proper authority shall, also, specify in the call for bids for the contract and in the 

contract itself the general prevailing rate of the regular, holiday, and overtime wages paid and the payments on 

behalf of employees only, to the welfare, pension, vacation, apprentice training, and education funds existing in the 

locality for each craft, mechanic, teamster, laborer, or type of worker needed to execute the contract or work. 
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37-13-7. Specification in contract of amount and frequency of payment of wages.  
Every call for bids for every contract in excess of one thousand dollars ($ 1,000), to which the state of Rhode Island 

or any political subdivision thereof or any public agency or quasi-public agency is a party, for construction, 

alteration, and/or repair, including painting and decorating, of public buildings or public works of the state of Rhode 

Island or any political subdivision thereof, or any public agency or quasi-public agency and which requires or 

involves the employment of employees, shall contain a provision stating the minimum wages to be paid various 

types of employees which shall be based upon the wages that will be determined by the director of labor and training 

to be prevailing for the corresponding types of employees employed on projects of a character similar to the contract 

work in the city, town, village, or other appropriate political subdivision of the state of Rhode Island in which the 

work is to be performed. Every contract shall contain a stipulation that the contractor or his or her subcontractor 

shall pay all the employees employed directly upon the site of the work, unconditionally and not less often than once 

a week, and without subsequent deduction or rebate on any account, the full amounts accrued at time of payment 

computed at wage rates not less than those stated in the call for bids, regardless of any contractual relationships 

which may be alleged to exist between the contractor or subcontractor and the employees, and that the scale of 

wages to be paid shall be posted by the contractor in a prominent and easily accessible place at the site of the work; 

and the further stipulation that there may be withheld from the contractor so much of the accrued payments as may 

be considered necessary to pay to the employees employed by the contractor, or any subcontractor on the work, the 

difference between the rates of wages required by the contract to be paid the employees on the work and the rates of 

wages received by the employees and not refunded to the contractor, subcontractors, or their agents.  

 

 (b) The terms "wages" , "scale of wages" , "wage rates" , "minimum wages" , and "prevailing wages" shall include:  

 

   (1) The basic hourly rate of pay; and  

 

   (2) The amount of:  

 

      (A) The rate of contribution made by a contractor or subcontractor to a trustee or to a third person pursuant to a 

fund, plan, or program; and  

 

      (B) The rate of costs to the contractor or subcontractor which may be reasonably anticipated in providing 

benefits to employees pursuant to an enforceable commitment to carry out a financially responsible plan or program 

which was communicated in writing to the employees affected, for medical or hospital care, pensions on retirement 

or death, compensation for injuries or illness resulting from occupational activity, or insurance to provide any of the 

foregoing, for unemployment benefits, life insurance, disability and sickness insurance, or accident insurance, for 

vacation and holiday pay, for defraying costs of apprenticeship or other similar programs, or for other bona fide 

fringe benefits, but only where the contractor or subcontractor is not required by other federal, state, or local law to 

provide any of the benefits ; provided, that the obligation of a contractor or subcontractor to make payment in 

accordance with the prevailing wage determinations of the director of labor and training insofar as this chapter of 

this title and other acts incorporating this chapter of this title by reference are concerned may be discharged by the 

making of payments in cash, by the making of contributions of a type referred to in subsection ( b)(2), or by the 

assumption of an enforceable commitment to bear the costs of a plan or program of a type referred to in this 

subdivision, or any combination thereof, where the aggregate of any payments, contributions, and costs is not less 

than the rate of pay described in subsection (b)(1) plus the amount referred to in subsection (b)(2).  

 

 (c) The term "employees" , as used in this section, shall include employees of contractors or subcontractors 

performing jobs on various types of public works including mechanics, apprentices, teamsters, chauffeurs, and 

laborers engaged in the transportation of gravel or fill to the site of public works, the removal and/or delivery of 

gravel or fill or ready-mix concrete, sand, bituminous stone, or asphalt flowable fill from the site of public works, or 

the transportation or removal of gravel or fill from one location to another on the site of public works, and the 

employment of the employees shall be subject to the provisions of subsections (a) and (b) . 

 

(d) The terms "public agency" and "quasi-public agency" shall include, but not be limited to, the Rhode Island 

industrial recreational building authority, the Rhode Island economic development corporation, the Rhode Island 

airport corporation, the Rhode Island industrial facilities corporation, the Rhode Island refunding bond authority, the 

Rhode Island housing and mortgage finance corporation, the Rhode Island resource recovery corporation, the Rhode 

Island public transit authority, the Rhode Island student loan authority, the water resources board corporate, the 

Rhode Island health and education building corporation, the Rhode Island turnpike and bridge authority, the 

Narragansett Bay water quality management district commission, Rhode Island telecommunications authority, the 
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convention center authority, the board of governors for higher education, the board of regents for elementary and 

secondary education, the capital center commission, the housing resources commission, the Quonset Point-

Davisville management corporation, the Rhode Island children's crusade for higher education, the Rhode Island 

depositors economic protection corporation, the Rhode Island lottery commission, the Rhode Island partnership for 

science and technology, the Rhode Island public building authority, and the Rhode Island underground storage tank 

board.  

 

37-13-8. Investigation and determination of prevailing wages - Filing of schedule.  
The director of labor and training shall investigate and determine the prevailing wages and payments made to or on 

behalf of employees, as set forth in § 37-13-7, paid in the trade or occupation in the city, town, village, or other 

appropriate political subdivision of the state and keep a schedule on file in his or her office of the customary 

prevailing rate of wages and payments made to or on behalf of the employees which shall be open to public 

inspection. In making a determination, the director of labor may adopt and use such appropriate and applicable 

prevailing wage rate determinations as have been made by the secretary of labor of the United States of America in 

accordance with the Davis-Bacon Act, as amended, 40 U.S.C. § 276a; provided, however, that each contractor 

awarded a public works contract after July 1, 2007 shall contact the department of labor and training on or before 

July first of each year, for the duration of such contract to ascertain the prevailing wage rate of wages on a hourly 

basis and the amount of payment or contributions paid or payable on behalf of each mechanic, laborer or worker 

employed upon the work contracted to be done each year and shall make any necessary adjustments to such 

prevailing rate of wages and such payment or contributions paid or payable on behalf of each such employee every 

July first. 

 

37-13-9. Statutory provisions included in contracts.  
A copy of 37-13-5, 37-13-6, and 37-13-7 shall be inserted in all contracts for public works awarded by the state or 

any city or town, committee, an authorized agency or awarding authority thereof, or any person or persons in their 

behalf in which state or municipal funds are used if the contract price be in excess of one thousand dollars ($1,000).  

 

37-13-10. Overtime compensation.  
Labor performed under the provisions of 37-13-1 - 37-13-16, inclusive, during the period of forty (40) hours in any 

one week and during the period of eight (8) hours in any one day, shall be considered a legal week's work or a legal 

day's work, as the case may be, and any number of hours of employment in any one week greater than the number of 

forty (40) hours or in any one day greater than the number of eight (8) hours shall be compensated at the prevailing 

rate of wages for overtime employment; provided, however, when the director of labor and training   has determined 

in the investigation provided for in 37-13-7 and 37-13-8 that there is a prevailing practice in a city, town, or other 

appropriate political subdivision to pay an overtime rate of wages for work of any craft, mechanic, teamster, laborer, 

or type of worker needed to execute the work other than hours worked in any one week greater than the number of 

forty (40) or in hours worked in any one day greater than the number of eight (8), then the prevailing practice shall 

determine the legal workday and the legal workweek in the city or town for the work and the prevailing rate of 

overtime wages shall be paid for such work in excess of that legal workday or week, as the case may be.  

 

37-13-11. Posting of prevailing wage rates.  
Each contractor awarded a contract for public works with a contract price in excess of one thousand dollars ($ 

1,000), and each subcontractor who performs work on those public works, shall post in conspicuous places on the 

project, where covered workers are employed, posters which contain the current, prevailing rate of wages and the 

current, prevailing rate of payments to the funds required to be paid for each craft or type of worker employed to 

execute the contract as set forth in §§ 37-13-6 and 37-13- 7, and the rights and remedies of any employee described 

in § 37-13-17 for nonpayment of any wages earned pursuant to this chapter. Posters shall be furnished to contractors 

and subcontractors by the director of labor and training, who shall determine the size and context thereof from time 

to time, at the time a contract is awarded. A contractor or subcontractor who fails to comply with the provisions of 

this section shall be deemed guilty of a misdemeanor and shall pay to the director of labor and training one hundred 

dollars ($ 100) for each calendar day of noncompliance as determined by him or her. Contracts set forth in this 

section shall not be awarded by the state, any city, town, or any agency thereof until the director of labor and 

training has prepared and delivered the posters to the division of purchases, if the state or any agency thereof is the 

proper authority, or to the city, town, or an agency thereof, if it is the proper authority, and the contractor to whom 

the contract is to be awarded.  
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37-13-12. Wage records of contractors.  
Each contractor awarded a contract with a contract price in excess of one thousand dollars ($1,000) for public 

works, and each subcontractor who performs work on those public works, shall keep an accurate record showing the 

name, occupation, and actual wages paid to each worker employed by him or her and the payments to all the 

employee funds specified in sections 37-13-6 and 37-13-7 by him or her in connection with the contract or work.  

The director and his or her authorized representatives shall have the right to enter any place of employment at all 

reasonable hours for the purpose of inspecting the wage records and seeing that all provisions of this chapter are 

complied with.  

 

37-13-12.1. Obstruction of enforcement.  
Any effort of any employer to obstruct the director and his or her authorized representatives in the performance of 

their duties shall be deemed a violation of this chapter and punishable as such.  

 

37-13-12.2. Subpoena powers.  
The director and his or her authorized representatives shall have power to administer oaths and examine witnesses 

under oath, issue subpoenas, subpoenas duces tecum, compel the attendance of witnesses, and the production of 

papers, books, accounts, records, payrolls, documents, and testimony, and to take depositions and affidavits in any 

proceeding before the director.  

 

37-13-12.3. Compelling obedience to subpoenas.  
In case of failure of any person to comply with any subpoena lawfully issued, or subpoena duces tecum, or on the 

refusal of any witness to testify to any matter regarding which he may be lawfully interrogated, it shall be the duty 

of the superior court, or any judge thereof, on application by the director, to compel obedience by proceedings in the 

nature of those for contempt.  

 

37-13-12.4. Penalty for violations.  
Except as otherwise provided in this chapter, any employer who shall violate or fail to comply with any of the 

provisions of this chapter shall be guilty of a misdemeanor and shall be punished by a fine of not less than five 

hundred dollars ($500) nor more than one thousand dollars ($1,000) for each separate offense, or by imprisonment 

of up to one year, or by both fine and imprisonment. Each day of failure to pay wages due an employee at the time 

specified in this chapter shall constitute a separate and distinct violation.  

 

37-13-13. Furnishing payroll record to director of labor.  

 (a) Every contractor and subcontractor awarded a contract for public works as defined by this chapter shall furnish a 

certified copy of his or her payroll records of his or her employees employed on the project to the awarding 

authority on a monthly basis for all work completed in the preceding month on a uniform form prescribed by the 

director of labor and training. Notwithstanding the foregoing, certified payrolls for department of transportation 

public works may be submitted on the federal payroll form, provided that, when a complaint is being investigated, 

the director or his or her designee may require that a contractor resubmit the certified payroll on the uniform 

department form. 

   (b) Awarding authorities, contractors and subcontractors shall provide any and all payroll records to the director of 

labor and training within ten (10) days of their request by the director or his or her designee. 

   (c) In addition, every contractor and subcontractor shall maintain on the site where public works are being 

constructed and the general or primary contract is one million dollars ($1,000,000) or more, a daily log of employees 

employed each day on the public works project. The log shall include, at a minimum, for each employee his or her 

name, primary job title, and employer and shall be kept on a uniform form prescribed by the director of labor and 

training. Such log shall be available for inspection on the site at all times by the awarding authority and/or the 

director of the department of labor and training and his or her designee. This subsection shall not apply to road, 

highway, or bridge public works projects. 

   (d) The director of labor and training may promulgate reasonable rules and regulations to enforce the provisions of 

this section. 

   (e) The awarding authority of any public works project shall withhold the next scheduled payment to any 

contractor or subcontractor who fails to comply with the provisions of subsections (a) or (b) above and shall also 
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notify the director of labor and training. The awarding authority shall withhold any further payments until such time 

as the contractor or subcontractor has fully complied. If it is a subcontractor who has failed to comply, the amount 

withheld shall be proportionate to the amount attributed or due to the offending subcontractor as determined by the 

awarding authority. The department may also impose a penalty of up to five hundred dollars ($500) for each 

calendar day of noncompliance with this section, as determined by the director of labor and training. Mere errors 

and/or omissions in the daily logs maintained under subsection (c) shall not be grounds for imposing a penalty under 

this subsection.  

 

37-13-13.1. Audits of wage records of out of state contractors and subcontractors.  
Out of state contractors or subcontractors who perform work on public works in this state authorize the director of 

labor and training to conduct wage and hour audits of their payroll records pursuant to the provisions of chapter 14 

of title 28.  

 

 

37-13-14. Contractor's bond.  
The state or any city, town, agency, or committee therein awarding contracts for public works shall require the 

contractor awarded a contract with a contract price in excess of fifty thousand dollars ($ 50,000) for public works to 

file with the proper authority good and sufficient bond with surety furnished by any surety company authorized to 

do business in the state, conditioned upon the faithful performance of the contract and upon the payment for labor 

performed and material furnished in connection therewith, a bond to contain the terms and conditions set forth in 

chapter 12 of this title, and to be subject to the provisions of that chapter. Waiver of the bonding requirements of this 

section is expressly prohibited. 

 

37-13-14.1. Enforcement - Hearing 

(a) Before issuing an order or determination, the director of labor and training shall order a hearing thereon at a time 

and place to be specified, and shall give notice thereof, together with a copy of the complaint or the purpose thereof, 

or a statement of the facts disclosed upon investigation, which notice shall be served personally or by mail on any 

person, firm, or corporation affected thereby. The person, firm, or corporation shall have an opportunity to be heard 

in respect to the matters complained of at the time and place specified in the notice, which time shall be not less than 

five (5) days from the service of the notice personally or by mail. The hearing shall be held within ten (10) days 

from the order of hearing. The hearing shall be conducted by the director of labor and training or his or her designee. 

The hearing officer in the hearing shall be deemed to be acting in a judicial capacity and shall have the right to issue 

subpoenas, administer oaths, and examine witnesses. The enforcement of a subpoena issued under this section shall 

be regulated by Rhode Island civil practice law and rules. The hearing shall be expeditiously conducted, and upon 

such hearing, the hearing officer shall determine the issues raised thereon and shall make a determination and enter 

an order within ten (10) days of the close of the hearing, and forthwith serve a copy of the order, with a notice of the 

filing thereof, upon the parties to the proceeding, personally or by mail. The order shall dismiss the charges or direct 

payment of wages or supplements found to be due, including interest at the rate of twelve percent (12%) per annum 

from the date of the underpayment to the date of payment, and may direct payment of reasonable attorney's fees and 

costs to the complaining party. 

(b) In addition to directing payment of wages or supplements including interest found to be due, the order shall also 

require payment of a further sum as a civil penalty in an amount up to three times the total amount found to be due. 

Further, if the amount of salary owed to an employee pursuant to this chapter but not paid to the employee in 

violation of thereof exceeds five thousand dollars ($5,000), it shall constitute a misdemeanor and shall be referred to 

the office of the attorney general. The misdemeanor shall be punishable for a period of not more than one year in 

prison and/or fined not more than one thousand dollars ($1,000). In assessing the amount of the penalty, due 

consideration shall be given to the size of the employer's business, the good faith of the employer, the gravity of the 

violation, the history of previous violations, and the failure to comply with recordkeeping or other nonwage 

requirements. The surety of the person, firm, or corporation found to be in violation of the provisions of this chapter 

shall be bound to pay any penalties assessed on such person, firm, or corporation. The penalty shall be paid to the 

department of labor and training for deposit in the state treasury; provided, however, it is hereby provided that the 

general treasurer shall establish a dedicated "prevailing wages enforcement fund" for the purpose of depositing the 

penalties paid as provided herein. There is hereby appropriated to the annual budget of the department of labor and 

training the amount of the fund collected annually under this section, to be used at the direction of the director of 

labor and training for the sole purpose of enforcing prevailing wage rates as provided in this chapter. 
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(c) For the purposes of this chapter, each day or part thereof of violation of any provision of this chapter by a person, 

firm, or corporation, whether the violation is continuous or intermittent, shall constitute a separate and succeeding 

violation. 

(d) In addition to the above, any person, firm, or corporation found in violation of any of the provisions of this 

chapter by the director of labor and training, an awarding authority, or the hearing officer, shall be ineligible to bid 

on, or be awarded work by, an awarding authority or perform any such work for a period of no less than eighteen 

(18) months and no more than thirty-six (36) months from the date of the order entered by the hearing officer. Once 

a person, firm, or corporation is found to be in violation of this chapter, all pending bids with any awarding authority 

shall be revoked, and any bid awarded by an awarding authority prior to the commencement of the work shall also 

be revoked. 

(e) In addition to the above, any person, firm, or corporation found to have committed two (2) or more willful 

violations in any period of eighteen (18) months of any of the provisions of this chapter by the hearing officer, 

which violations are not arising from the same incident, shall be ineligible to bid on, or be awarded work by, an 

awarding authority or perform any work for a period of sixty (60) months from the date of the second violation. 

(f) The order of the hearing officer shall remain in full force and effect unless stayed by order of the superior court. 

(g) The director of labor and training, awarding authority, or hearing officer shall notify the bonding company of 

any person, firm, or corporation suspected of violating any section of this chapter. The notice shall be mailed 

certified mail and shall enumerate the alleged violations being investigated. 

(h) In addition to the above, any person, firm, or corporation found to have willfully made a false or fraudulent 

representation on certified payroll records shall be referred to the office of the attorney general. A first violation of 

this section shall be considered a misdemeanor and shall be punishable for a period of not more than one year in 

prison and/or fined one thousand dollars ($1,000). A second or subsequent violation of this section shall be 

considered a felony and shall be punishable for a period of not more than three (3) years imprisonment, a fine of 

three thousand dollars ($3,000), or both. Further, any person, firm, or corporation found to have willfully made a 

false or fraudulent representation on certified payroll records shall be required to pay a civil penalty to the 

department of labor and training in an amount of no less than two thousand dollars ($2,000) and not greater than 

fifteen thousand dollars ($15,000) per representation.  

 

37-13-15. Review.  
(a) There is hereby created an appeals board which shall be comprised of three (3) members who shall be appointed 

by the governor; provided, however, that each member of the appeals board shall have at least five (5) years 

experience with prevailing wage rates as they apply to the construction industry.  The members of such appeals 

board shall serve without compensation.  The members of the appeals board shall be appointed for terms of three (3) 

years except that of the three (3) members originally appointed by each of the appointing authorities; one (1) shall be 

appointed for a term of one (1) year, one (1) shall be a appointed for a term of two (2) years and one (1) for a term of 

three (3) years.  

 

(b) Any person aggrieved by any action taken by the director of labor and training or his or her designated hearing 

officer under the authority of this chapter, or by the failure or refusal of the director of labor and training to take any 

action authorized by this chapter, may obtain a review thereof for the purpose of obtaining relief from the action or 

lack of action by filing a petition for administrative review and relief, to the appeals board as provided herein.  The 

petition for administrative review shall be filed within twenty (20) days of the action taken by the director of labor 

and training or designated hearing officer:  The petition for administrative review shall be heard within ten (10) days 

of the date of filing.  An aggrieved person under this section shall include:  

(1) Any person who is required to pay wages to his or her employees or make payments to a fund on behalf of his 

or her employees, as provided in this chapter;  

(2) Any person who is required to be paid wages for his or her labor or on whose behalf payments are required to 

be paid to funds, as provided by this chapter;  

(3) The lawful collective bargaining representative of a person defined in subdivision (2) above;  

(4) A trade association of which a person defined in subdivision (1) above is a member;  

(5) A proper authority as defined in this chapter;  
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(6) A contractor who submitted a bid for work to be or which has been awarded under the provisions of this 

chapter or a trade association of which he or her is a member, and  

(7) A labor organization which has one or more written collective bargaining agreements with one or more 

employers or a trade association which sets forth the hours, wages, and working conditions of a craft, 

mechanic, teamster, or type of worker needed to execute the work, as provided in this chapter to the extent 

that it would be affected by the action or the failure to act of the director of labor and training or the hearing 

officer.  

(c) Any aggrieved person as defined herein may obtain a review of a decision of the appeals board by filing a 

petition in the superior court in Providence county pursuant to the provisions of the administrative procedures act, 

praying for review and relief and the petition shall follow the course of and be subject to the procedures for causes 

filed in the court.  

 

(d) The director is hereby empowered to enforce his or her decision and/or the decision of the appeals board in the 

superior court for the county of Providence.  

 

 
37-13-16. Termination of work on failure to pay agreed wages - Completion of work.  
Every contract within the scope of this chapter shall contain the further provision that in the event it is found by the 

director of labor and training that any employee employed by the contractor or any subcontractor directly on the site 

of the work covered by the contract has been or is being paid a rate of wages less than the rate of wages required by 

the contract to be paid as aforesaid, the awarding party may, by written notice to the contractor or subcontractor, 

terminate his or her right as the case may be, to proceed with the work, or such part of the work as to which there 

has been a failure to pay the required wages, and shall prosecute the work to completion by contract or otherwise, 

and the contractor and his or her sureties shall be liable to the awarding party for any excess costs occasioned the 

awarding authority thereby.  

 

37-13-17. Private right of action to collect wages or benefits  

(a) An employee or former employee, or any organization representing such an employee or former employee, of a 

contractor or subcontractor may bring a civil action for a violation of § 37-13-7 for appropriate injunctive relief, or 

actual damages, or both within three (3) years after the occurrence of the alleged violation. An action commenced 

pursuant to this section, may be brought in the superior court for the county where the alleged violation occurred, the 

county where the complainant resides, or the county where the person against whom in the civil complaint is filed 

resides or has their principal place of business. Any contractor or subcontractor who violates the provisions of § 37-

13-7 shall be liable to the affected employee or employees in the amount of unpaid wages or benefits, plus interest. 

A civil action filed in court under this section may be instituted instead of, but not in addition to the director of labor 

and training enforcement procedures authorized by § 37-13-14.1, provided the civil action is filed prior to the date 

the director of labor and training issues notice of an administrative hearing. 

 

(b) An employer's responsibility and liability is solely for its own employees. 

 

(c) An action instituted pursuant to this section may be brought by one or more employees or former employees on 

behalf of himself/herself or themselves and other employees similarly situated, except that no employee shall be a 

party plaintiff to any such action unless he/she gives his/her consent in writing to become such a party and such 

consent is filed in the court in which such action is brought. 

 

(d) In an action filed under this section in which the plaintiff prevails, the court shall, in addition to any judgment 

awarded to the plaintiff, require reasonable attorneys' fees and the costs of the action to be paid by the defendant. 

 

(e) The court in an action filed under this section shall award affected employees or former employees liquidated 

damages in an amount equal to two (2) times the amount of unpaid wages or benefits owed. Unpaid fringe benefit 

contributions owed pursuant to this section in any form shall be paid to the appropriate benefit fund, however, in the 

absence of an appropriate fund the benefit shall be paid directly to the individual. 

 

(f) The filing of a civil action under this section shall not preclude the director of labor and training from referring a 

matter to the attorney general as provided in § 37-13-14.1(b), from prohibiting a contractor or subcontractor from 

bidding on or otherwise participating in contracts as provided in § 37-13-14.1(d), (e) and (h), or from prohibiting 

termination of work on failure to pay agreed wages pursuant to § 37-13-16. 
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(g) Any person, firm, or corporation found to have willfully made a false or fraudulent representation in connection 

with wage obligations owed on a contract shall be required to pay a civil penalty to the department of labor and 

training in an amount of no less than one thousand dollars ($ 1,000) and not greater than three thousand dollars ($ 

3,000) per representation. Such penalties shall be recoverable in civil actions filed pursuant to this section. For 

purposes of this subsection "willfully" shall mean representations that are known to be false, or representations made 

with deliberate ignorance or reckless disregard for their truth or falsity. 

 

(h) An employer shall not discharge, threaten, or otherwise discriminate against an employee, or former employee, 

regarding compensation terms, conditions, locations or privileges of employment because the employee or former 

employee, or a person or organization acting on his or her behalf: (1) Reports or makes a complaint under this 

section; or otherwise asserts his or her rights under this section; and/or (2) Participates in any investigation, hearing 

or inquiry held by the director of labor and training under § 37-13-14.1. In the event a contractor or subcontractor 

retaliates or discriminates against an employee in violation of this section, the affected employee may file an action 

in any court of competent jurisdiction and the court shall order reinstatement and/or restitution of the affected 

employee, as appropriate, with back pay to the date of the violation, and an additional amount in liquidated damages 

equal to two (2) times the amount of back pay and reasonable attorneys' fees and costs. 

 

(i) If any one or more subsections of this section shall for any reason be adjudged unconstitutional or otherwise 

invalid, the judgment shall not affect, impair, or invalidate the remaining subsections. 



Rev. 08/2018   30of 45 

PREVAILING WAGE RATES 

(THE PREVAILING WAGE RATES THAT ARE IN 
EFFECT AT THE TIME THAT THE PROJECT GOES 

OUT TO BID MUST BE INCLUDED IN THE BID 
SPECIFICATIONS)

Find current prevailing wage rates using the Department of 
Labor and Training website:

https://dlt.ri.gov/regulation-and-safety/prevailing-wage

https://dlt.ri.gov/regulation-and-safety/prevailing-wage
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TITLE 37 

 CHAPTER 14.1 MINORITY BUSINESS ENTERPRISE  

 
Sections 
37-14.1-1. Purpose. 

37-14.1-2. Applicability. 

37-14.1-3. Definitions. 

37-14.1-4. Policy. 

37-14.1-5. Discrimination prohibited. 

37-14.1-6. Minority business enterprise guidelines. 

37-14.1-7. Establishment of criteria and guidelines. 

37-14.1-8. Sanctions. 

 

37-14.1-1. Purpose.  
The purpose of this chapter is to carry out the state's policy of supporting the fullest possible participation of firms 

owned and controlled by minorities and women (MBE's), in state funded and state directed public construction 

programs and projects and in state purchases of goods and services. This includes assisting MBE's throughout the 

life of contracts in which they participate.  

 

37-14.1-2. Applicability.  
This chapter shall apply to any and all state purchasing, including, but not limited to the procurement of goods, 

services, construction projects, or contracts funded in whole or in part by state funds, or funds which, in accordance 

with a federal grant or otherwise, the state expends or administers or in which the state is a signatory to the 

construction contract.  

 

37-14.1-3. Definitions.  
(a) "Affirmative action" means taking specific steps to eliminate discrimination and its effects, to ensure 

nondiscriminatory results and practices in the future, and to involve minority business enterprises fully in 

contracts and programs funded by the state.  

 

(b) "Compliance" means the condition existing when a contractor has met and implemented the requirements of this 

chapter.  

 

(c) "Contract" means a mutually binding legal relationship or any modification thereof obligating the seller to 

furnish supplies or services, including construction, and the buyer to pay for them. For purposes of this chapter, a 

lease is a contract.  

 

(d) "Contractor" means one who participates, through a contract or subcontract, in any procurement or program 

covered by this chapter, and includes lessees and material suppliers.  

 

(e) "Minority" means a person who is a citizen or lawful permanent resident of the United States and who is:  

(1) Black (a person having origins in any of the black racial groups of Africa);  

(2) Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 

origin, regardless of race);  

(3) Portuguese (a person of Portuguese, Brazilian, or other Portuguese culture or origin, regardless of race);  

(4) Asian American (a person having origins in any of the original peoples of the Far East, Southeast Asia, the 

Indian subcontinent, or the Pacific Islands);  

(5) American Indian and Alaskan Native (a person having origins in any of the original peoples of North 

America.); or  

(6) Members of other groups, or other individuals, found to be economically and socially disadvantaged by the 

Small Business Administration under section 8(a) of the Small Business Act, as amended [15 U.S.C. 637(a)].  

 

(f) "Minority business enterprise" or "MBE" means a small business concern, as defined pursuant to section 3 of the 

federal Small Business Act [15 U.S.C. 632] and implementing regulations, which is owned and controlled by one 

or more minorities or women. For the purposes of this chapter, owned and controlled means a business.  
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(1) Which is at least fifty-one percent (51%) owned by one or more minorities or women or, in the case of a 

publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by one or more 

minorities or women; and  

(2) Whose management and daily business operations are controlled by one or more such individuals.  

 

(g) "MBE coordinator" means the official designated to have overall responsibility for promotion of minority 

business enterprise in his or her departmental element.  

 

(h) "Noncompliance" means the condition existing when a recipient or contractor has failed to implement the 

requirements of this chapter. 

 

37-14.1-4. Policy.  
It is the policy of the state of Rhode Island that minority business enterprises (MBE's) shall have the maximum 

opportunity to participate in the performance of procurements and projects outlined in 37-14.1-2.  

 

37-14.1-5. Discrimination prohibited.  
No person shall be excluded from participation in, denied the benefits of, or otherwise discriminated against in 

connection with the award and performance of any project covered by this chapter, on the grounds of race, color, 

national origin, or sex.  

 

37-14.1-6. Minority business enterprise participation.  
Minority business enterprises shall be included in all procurements and construction projects under this chapter and 

shall be awarded a minimum of ten percent (10%) of the dollar value of the entire procurement or project. The 

director of the department of administration is further authorized to establish by rules and regulation formulas for 

giving minority business enterprises a preference in contract and subcontract awards.  

 

37-14.1-7. Establishment of criteria and guidelines.  
The director of the department of administration shall establish, by rule and regulations adopted in accordance with 

chapter 35 of title 42, standards which shall determine whether a construction project is covered by this chapter, 

compliance formulas, procedures for implementation, and procedures for enforcement which are not inconsistent 

with 49 CFR 23 of the federal regulations. As to Rhode Island department of transportation contracts, the director of 

administration may delegate this authority to the director of transportation.  

 

37-14.1-8. Sanctions.  
(a) The director of the department of administration shall have the power to impose sanctions upon contractors not 

in compliance with this chapter and shall include but not be limited to:  

(1) Suspension of payments;  

(2) Termination of the contract;  

(3) Recovery by the state of ten percent (10%) of the contract award price as liquidated damages; and  

(4) Denial of right to participate in future projects for up to three (3) years. 

 

(b) As to Rhode Island department of transportation contracts, the director of the department of administration may 

delegate this authority to the director of transportation.  
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RHODE ISLAND REQUIREMENTS FOR PARTICIPATION BY MINORITY BUSINESS ENTERPRISES 

IN STATE FUNDED AND DIRECTED PUBLIC CONSTRUCTION PROJECTS, CONSTRUCTION 

CONTRACTS AND PROCUREMENT CONTRACTS 

In accordance with RI Gen. Law § 37-14.1-1, it is the policy of the State of Rhode Island to support the fullest 

possible participation of firms owned and controlled by minorities (MBEs) and women (WBEs).  Pursuant to §§ 37-

14.1-2 and 37-14.1-6, MBEs and WBEs shall be included in all state purchasing, including, but not limited to, the 

procurement of goods, services, construction projects, or contracts funded in whole or in part with state funds, or 

funds which, in accordance with a federal grant or otherwise, the state expends or administers.  MBEs and WBEs 

shall be awarded a minimum of ten percent (10%) of the dollar value of the entire procurement or project.  MBE 

participation credit shall only be granted for firms duly certified as MBEs or WBEs by the State of Rhode Island, 

Department of Administration, Office of Diversity, Equity and Opportunity, MBE Compliance Office (MBECO).  

The current directory of firms certified as MBEs or WBEs may be accessed at http://odeo.ri.gov/offices/mbeco/mbe-

wbe.php or by contacting Kate Constance Brody, Esq. Administrator at the MBECO at (401) 574-8670 or via email 

at Kate.Brody@doa.ri.gov.

http://odeo.ri.gov/offices/mbeco/mbe-wbe.php
http://odeo.ri.gov/offices/mbeco/mbe-wbe.php
mailto:Dorinda.Keene@doa.ri.gov
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TITLE 37 

CHAPTER 16 PUBLIC WORKS ARBITRATION  

 

Sections 
37-16-1. Short Title. 

37-16-2. Contract provisions for arbitration. 

37-16-3. Application for subcontracts. 

37-16-4. Stay of legal proceedings pending arbitration. 

37-16-5. Jurisdiction of superior court to enforce arbitration provisions and awards. 

37-16-6. Trial upon evidence of substantial issue. 

37-16-7. Method of appointing arbitrators. 

37-16-8. Scheduling and notice of arbitration hearing – Adjournment. 

37-16-9. Power of court to direct prompt hearing. 

37-16-10. Arbitrator’s oath – Waiver. 

37-16-11. Powers of arbitrators. 

37-16-12. Fees. 

37-16-13. Validity of awards. 

37-16-14. Arbitration under chapter deemed special proceeding – Jurisdiction of superior court. 

37-16-15. Procedure for hearing of application to court. 

37-16-16. Form of award. 

37-16-17. Court order confirming award. 

37-16-18. Court order vacating award. 

37-16-19. Rehearing after vacation of award. 

37-16-20. Court order modifying or correcting award. 

37-16-21. Notice of motion to vacate, modify, or correct an award. 

37-16-22. Entry of judgment – Costs 

37-16-23. Filing of papers after judgment. 

37-16-24. Effect of judgment. 

37-16-25. Appeals. 

37-16-26. Satisfaction of award. 

37-16-27. Application of sureties. 

 

37-16-1. Short title.  
This chapter shall be known as the "Public Works Arbitration Act".  

 

37-16-2. Contract provision for arbitration.  
(a) A provision in a written contract executed on or after January 1, 1962, for the construction, alteration, repair, or 

painting of any public building, sewer, highway, bridge, water treatment or disposal projects one party to which is 

the state, a city, a town, or an authority, a board, a public corporation, or any similar body created by statute or 

ordinance or any committee, agency, or subdivision of any of them, to settle by arbitration any dispute or claim 

arising out of or concerning the performance or interpretation of the contract shall be valid, irrevocable, and 

enforceable, save upon grounds existing in law or equity for the revocation of the contract.  

 

 (b) (1) Every contract for the construction, alteration, repair, painting, or demolition of any public building, sewer, 

water treatment or disposal project, highway, or bridge one party to which is the state, a city, a town, or an authority, 

a board, a public corporation, or any similar body created by statute or ordinance or any committee, agency, or 

subdivision of any of them which has a contract price of ten thousand dollars ($ 10,000) or more and which is 

executed on or after July 1, 1967, shall contain a provision for arbitration of disputes and claims arising out of or 

concerning the performance or interpretation of the contract as follows:  

 

   (2) "All claims, disputes, and other matters in question arising out of or relating to this contract or the performance 

or interpretation thereof shall be submitted to arbitration.  Arbitration shall be commenced by a demand in writing 

made by one party to the contract upon the other within a reasonable time after the dispute, claim, or other matter in 

question arose but in no event after payment in full of the contract price has been made and accepted.  The written 

demand shall contain a statement of the question to be arbitrated and a detailed statement of each item or matter in 



 

Rev. 08/2018                                                                                                                                                      35of 45 

dispute and the name of the arbitrator appointed by that party.  The other party to the contract within ten (10) days of 

the receipt of the written demand shall appoint an arbitrator and give notice in writing thereof to the party who 

commenced arbitration.  The two (2) arbitrators appointed by the parties shall within ten (10) days of the date of the 

appointment of the second arbitrator select a third arbitrator who shall be designated as chairperson and who 

immediately shall give written notice to the parties of his or her appointment.  The third arbitrator shall select a time, 

date, and place for hearing and give each party five (5) days notice in writing thereof.  The date for hearing shall not 

be more than fifteen (15) days after the date of appointment of the third arbitrator.  The award shall be made 

promptly by the arbitrators and, unless otherwise agreed by the parties or specified by law, no later than thirty (30) 

days from the date of closing the hearing, or, if oral hearings have been waived, from the date of the transmittal of 

the final statements and proofs to the arbitrators. The award shall be in writing and shall be signed by a majority of 

the arbitrators. It shall be executed in the manner required by law. The arbitrator shall provide a written explanation 

of the reasoning for the award. In the event the party of whom arbitration is demanded shall fail to appoint his or her 

arbitrator within the time specified or the two (2) arbitrators appointed by the parties are unable to agree on an 

appointment of the third arbitrator within the time specified, either party may petition the presiding justice of the 

superior court to appoint a single arbitrator who shall hear the parties and make an award as provided herein.  The 

petitioner shall give five (5) days notice in writing to the other party before filing his or her petition." 

 

(c) Any dispute involving claims less than one hundred thousand dollars ($ 100,000) and associated with 

construction of a highway or bridge as referred to in subsection (b) shall be submitted to arbitration. Any dispute 

involving claims of one hundred thousand dollars ($ 100,000) or more and associated with construction of a 

highway or bridge as referred to in subsection (b) shall only be arbitrated with the consent of the parties. If the 

parties fail to consent to arbitration and the state of Rhode Island is a party to the dispute, then the claim will 

proceed in accordance with § 37-13.1-1.  

 

(d) For the purposes of this section, the term "claims" shall not mean the aggregate amount sought under the contract 

or in the arbitration, but shall refer specifically to each item or matter in dispute for which additional compensation 

is sought or for each item for which a credit is sought.  

 

 (e) Notwithstanding subsection (a) or (b) of this section, if any contract except for highway and bridge contracts 

provides for an arbitration procedure, and a method of appointment of an arbitrator or arbitrators, that method shall 

be followed instead of the method provided in subsection (b) of this section.  

 

 (f) This section shall apply to all written contracts executed on or after January 1, 1986.   

 

37-16-3. Application to subcontracts.  
When a contract described in 37-16-2 is in effect and any party thereto has entered into a subcontract to perform part 

of the work and/or furnish any materials in connection with the work described in the contract and the terms of the 

subcontract provide for arbitration of a dispute or claim concerning the performance or interpretation thereof, or the 

subcontract, expressly or by reference to the terms of the contract, provides that the parties to the subcontract shall 

comply with the arbitration provisions of the contract, the following shall apply when a request is made or an order 

of court is entered for arbitration either under the terms of the contract or subcontract.  

 

(a) When arbitration under the contract may adversely affect the interest of a party thereto because of the effect of an 

award of the arbitrator or arbitrators upon the performance or interpretation of the terms of a subcontract to 

which he or she is also a party, he or she may require any other party or all other parties to the subcontract to 

become a party or parties to the arbitration.  

(b) When a party to a subcontract makes a demand or an order of court is entered for arbitration under the terms of 

the subcontract which comply with the provision of this chapter, any party thereto who is also a party to the 

contract and whose rights under the contract may be adversely affected by the effect of an award of the arbitrator 

or arbitrators upon the performance or interpretation of the contract, may require any other party to the contract 

to become a party to the arbitration.  

 

(c) When a party to a contract or to a subcontract is made a party to arbitration by virtue of the provisions of this 

section, he or she shall have all the rights of a party to arbitration as provided in this chapter except the 

appointment of an arbitrator. Provided, however, he or she may object to the arbitrators appointed by the parties 

in which event a single arbitrator shall be appointed as provided in 37-16-2 in the petition of either of the original 

parties to arbitration. The award of the arbitrator or arbitrators shall be valid and shall be binding on him or her to 
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the extent that it affects the performance or interpretation of the contract and/or subcontract to which he or she is 

a party. The award of the arbitrator or arbitrators may be enforced, modified, or vacated as this chapter provides 

an award made in an arbitration of a contract described in 37-16-2 may be enforced, modified, or vacated.  

37-16-4. Stay of legal proceedings pending arbitration.  
If any suit or proceedings be brought upon any issue referable to arbitration under contract in writing providing for 

arbitration, the court in which the suit is pending upon being satisfied that the issue involved in the suit or 

proceedings is referable to arbitration under the contract, shall on application of one of the parties, stay the trial of 

the action until arbitration has been held.  

 

37-16-5. Jurisdiction of superior court to enforce arbitration provision and awards.  
The entering into a contract in writing providing for arbitration shall be deemed a consent of all parties, including 

those enumerated in 37-16-2, thereto to the jurisdiction of the superior court of this state to enforce the arbitration 

provision and any award made pursuant to that provision. A party aggrieved by the failure, neglect, or refusal of 

another to perform under a contract providing for arbitration, may petition the superior court, or a judge thereof, for 

an order directing that arbitration proceed in the manner provided for in the contract. Five (5) days' notice in writing 

of the application shall be served upon the part in default. Service thereof shall be made in the manner specified in 

the contract, and if no manner specified therein, then in the manner provided by law for personal service of a 

summons, within or without the state, or substituted service of a summons, or upon satisfactory proof that the party 

aggrieved has been or will be unable with due diligence to make service in any of the foregoing manners, then notice 

shall be served in such manner as the court or judge may direct. A judge of the superior court shall hear the parties 

and upon being satisfied that there is no substantial issue as to the making of the contract or the failure to comply 

therewith, the court, or the judge thereof, hearing the application, shall make an order directing the parties to 

proceed to arbitration in accordance with the terms of the contract.  

 

37-16-6. Trial upon evidence of substantial issue.  
If evidentiary facts are set forth raising a substantial issue as to the making of the contract or the failure to comply 

therewith, the court, or the judge thereof, shall proceed immediately to the trial of the issues. Whenever an 

immediate trial is ordered, the order therefor shall provide that, if the court finds that a written contract providing for 

arbitration was made, and that there was a failure to comply therewith, the parties shall proceed with the arbitration 

in accordance with the terms of the contract and the order shall provide that if the court finds that there was no 

contract or failure to comply with the contract, then the proceeding shall be dismissed.  

 

37-16-7. Method of appointing arbitrators or umpire.  
If in the contract providing for arbitration, provision is made for a method of naming or appointing an arbitrator or 

arbitrators or an umpire, that method shall be followed, but if no method be provided therein, then the parties to the 

contract shall agree to the method of naming or appointing an arbitrator or arbitrators or an umpire and if the parties 

shall fail to agree, then the court or the judge thereof upon application of either of the parties after due notice to the 

other party shall appoint an arbitrator to hear the dispute.  

 

37-16-8. Scheduling and notice of arbitration hearing - Adjournment.  
Subject to the terms of the contract, if any are specified therein, the arbitrators selected as prescribed in this chapter 

must appoint a time and place for the hearing of the matters submitted to them, and must cause notice thereof to be 

given to each of the parties. They, or a majority of them, may adjourn the hearing from time to time upon the 

application of either party for good cause shown or upon their own motion, but not beyond the day fixed if a date in 

the contract, if any, for rendering their award, unless the time so fixed is extended by the written consent of the 

parties to the contract or their attorney, or the parties have continued with the arbitration without objection to such 

adjournment.  

 

37-16-9. Power of court to direct prompt hearing.  
The court shall have power to direct the arbitrators to proceed promptly with the hearing and determination of the 

dispute, claim, or matter in question.  

 

37-16-10. Arbitrator's oath - Waiver.  
Before hearing any testimony, arbitrators selected as prescribed in this chapter must be sworn, by an officer 

authorized by law to administer an oath, faithfully and fairly to hear and examine the claim, dispute, or matter in 

question and to make a just award according to the best of their understanding, unless the oath is waived by the 
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written consent of the parties to the contract or their attorneys or the parties have continued with the arbitration 

without objection to the failure of the arbitrators to take the oath.  

 

37-16-11. Powers of arbitrators.  
The arbitrator or arbitrators selected as prescribed in this chapter, may require any person to attend before them as a 

witness; and he or she and they have, and each of them has, the same powers with respect to all the proceedings 

before them which are conferred upon a board or a member of a board authorized by law to hear testimony. All the 

arbitrators selected as prescribed in this chapter must meet together and hear all the allegations and proofs of the 

parties; but an award by a majority of them is valid.  

 

37-16-12. Fees.  
In any proceeding under this chapter, unless the parties agree as to the arbitrator's or arbitrators' fees, such fees shall 

be fixed by the court or the judges thereof who shall require the payment equally by both parties of the arbitrators' 

fees.  

 

37-16-13. Validity of awards.  
An award shall be valid and enforceable according to its terms and under the provisions of this chapter, without 

previous adjudication of the existence of a contract to arbitrate, subject, nevertheless, to the provisions of this 

section:  

 

(a) A party who has participated in any of the proceedings before the arbitrator or arbitrators may object to the 

confirmation of the award only on one or more of the grounds hereinafter specified (provided that he did not 

continue with the arbitration with notice of the facts or defects upon which his objection is based) because of a 

failure to comply with 37-16-8 or with 37-16-10 or because of the improper manner of the selection of the 

arbitrators.  

(b) A party who has not participated in any of the proceedings had before the arbitrator or arbitrators and who has 

not made or been served with an application to compel arbitration under 37-16-5 may also put in issue the 

making of the contract or the failure to comply therewith, either by a motion for a stay of the arbitration or in 

opposition to the confirmation of the award. If a notice shall have been personally served upon such party of an 

intention to conduct the arbitration pursuant to the provisions of a contract specified in the notice, then the issues 

specified in this subdivision may be raised only by a motion for a stay of the arbitration, notice of which motion 

must be served within ten (10) days after the service of the notice of intention to arbitrate. The notice must state 

in substance that unless within ten (10) days after its service, the party served therewith shall serve a notice of 

motion to stay the arbitration, he or she shall thereafter be barred from putting in issue the making of the contract 

or the failure to comply therewith. The arbitration hearing shall be adjourned upon service of the notice pending 

the determination of the motion. Where the opposing party, either on a motion for a stay or in opposition to the 

confirmation of an award, sets forth evidentiary facts raising a substantial issue as to the making of the contract 

or the failure to comply therewith, an immediate trial of the same shall be had. In the event that the party is 

unsuccessful he or she may, nevertheless, participate in the arbitration if the same is still being carried on.  

37-16-14. Arbitration under chapter deemed special proceeding - Jurisdiction of superior 

court.  
Arbitration of a claim, dispute, or matter in question under a contract described in this chapter shall be deemed a 

special proceeding, of which the superior court for Providence County shall have jurisdiction.  

 

37-16-15. Procedure for hearing of application to court.  
Any application to the court, or a judge thereof, hereunder shall be made and heard in the manner provided by law 

for the making and hearing of motions, except as otherwise herein expressly provided.  

 

37-16-16. Form of award.  
To entitle the award to be enforced, as prescribed in this chapter, it must be in writing; and, within the time limited 

in the contract, if any, subscribed by the arbitrator or arbitrators making it and either filed in the office of the clerk of 

the court having jurisdiction as provided in 37-16-14 or delivered to one of the parties or his or her attorney.  

 

37-16-17. Court order confirming award.  



 

Rev. 08/2018                                                                                                                                                      38of 45 

At any time within one year after the award is made, as prescribed in 37-16-16, any party to the contract by the 

terms of which arbitration was had, may apply to the court having jurisdiction as provided in 37-16-14 for an order 

confirming the award.  Thereupon the court must grant the order unless the award is vacated, modified, or corrected, 

as prescribed in 37-16-18 and 37-16-19 or unless the award is unenforceable under the provisions of 37-16-13. 

Notice of the motion must be served upon the adverse party or parties or his or her or their attorneys, as prescribed 

by law for service of notice of a motion upon an attorney in an action in the same court.  

 

37-16-18. Court order vacating award.  
In any of the following cases, the court must make an order vacating the award, upon the application of any party to 

the controversy which was arbitrated  

 

(a) When the award was procured by fraud.  

 

(b) Where the arbitrator or arbitrators exceeded their powers, or so imperfectly executed them, that a mutual, final, 

and definite award upon the subject matter submitted was not made.  

(c) If there was no valid contract, and the objection has been raised under the conditions set forth in 37-16-13.  

 

37-16-19. Rehearing after vacation of award.  
Where an award is vacated, the court, in its discretion may direct a rehearing either before the same arbitrator or 

arbitrators or before a new arbitrator or arbitrators to be chosen in the manner provided in the contract for the 

selection of the original arbitrator or arbitrators or as provided for in 37-16-7 and any provision limiting the time in 

which the arbitrator or arbitrators may make a decision shall be deemed applicable to the new arbitration and to 

commence from the date of the court's order.  

 

37-16-20. Court order modifying or correcting award.  
In any of the following cases, the court must make an order modifying or correcting the award, upon the application 

of any party to the contract by the terms of which the arbitration was held.  

 

(a) Where there was an evident miscalculation of figures or an evident mistake in the description of any persons, 

thing, or property referred to in the award.  

 

(b) Where the arbitrator or arbitrators have awarded upon a matter not submitted to them, not affecting the merits of 

the decision upon the matter submitted.  

(c) Where the award is imperfect in a matter of form not affecting the merits of the controversy, and, if it had been a 

master's report the defect could have been amended or disregarded by the court.  

 

37-16-21. Notice of motion to vacate, modify, or correct an award.  
Notice of a motion to vacate, modify, or correct an award must be served upon all adverse parties, or their attorneys, 

within sixty (60) days after the award is filed or delivered, as prescribed by law for service of notice of a motion 

upon an attorney in an action; except that in opposition to a motion to confirm an award, any of the grounds 

specified in 37-16-18 may be set up. For the purpose of the motion, any judge who might make an order, to stay the 

proceedings in an action brought in the same court may make an order, to be served with the notice of motion, 

staying the proceedings of an adverse party or parties to enforce the award.  
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37-16-22. Entry of judgment - Costs.  
Upon the granting of an order confirming, modifying, or correcting an award, judgment may be entered in 

conformity therewith, except as is otherwise prescribed in this chapter. Costs of the application and of the 

proceedings subsequent thereto, not exceeding twenty-five dollars ($25.00) and disbursements, may be awarded by 

the court in its discretion. If awarded, the amount thereof must be included in the judgment.  

 

37-16-23. Filing of papers after judgment.  
(a) Immediately after entering judgment, the clerk must attach together and file the following papers:  

(1) The contract, and each written extension of the time, if any, within which to make the award.  

(2) The award.  

(3) Each notice, affidavit or other paper used upon an application to confirm, modify, or correct the award, and a 

copy of each order of the court upon the application.  

(4) A copy of the judgment.  

 

(b) The judgment may be docketed as if it was rendered in an action.  

 

37-16-24. Effect of judgment.  
The judgment so entered has the same force and effect, in all respects as, and is subject to all the provisions of law 

relating to a judgment in an action.  The judgment may be enforced as if it had been rendered in an action in the 

court in which it is entered.  

 

37-16-25. Appeals.  
An appeal may be taken from an order made in a proceeding under this chapter, or from a judgment entered upon an 

award. The proceedings upon the appeal, including the judgment thereupon and the enforcement of the judgment, 

are governed by the provisions of statute and rule regulating appeal in actions as far as they are applicable.  

 

37-16-26. Satisfaction of award.  
(a) An award which requires the payment of a sum of money by a city, town, or the state or any body described in 

37-16-2 created or organized by or through the authority of any of them, shall be satisfied to the extent of 

payment of that sum by payment thereof to the party to whom the award was made by the treasurer or officer 

exercising the duties of a treasurer thereof from its general funds.  

 

(b) An award which requires the payment of a sum of money to a city, a town, or the state or any body described in 

37-16-2 created or organized by or through the authority of any of them shall be satisfied to the extent of 

payment of that sum by payment thereof to its treasurer or officer exercising the duties of a treasurer thereof who 

shall deposit the same in its general funds.  

 

37-16-27. Application to sureties.  
(a) If a contractor principal on a bond furnished to guarantee performance or payment on a construction contract and 

the claimant are parties to a written contract with a provision to submit to arbitration any controversy thereafter 

arising under the contract, or subject to arbitration as provided in 37-16-2(b), the arbitration provisions shall 

apply to the surety for all disputes involving questions of the claimant's right of recovery against the surety. 

Either the claimant, the contractor principal, or surety may demand arbitration in accordance with the written 

contract or as provided in 37-16-2(b) if applicable in one arbitration proceeding, provided that the provisions of 

37-16-3 shall be applicable to any such demand for arbitration. The arbitration award shall decide all 

controversies subject to arbitration between the claimant, on the one hand, and the contractor principal and surety 

on the other hand, including all questions involving liability of the contractor principal and surety on the bond, 

but a claimant must file suit for recovery against the surety within the time limits set forth in 37-12-2 and 37-12-

5. The arbitration shall be in accordance with this chapter and the court shall enter judgment thereon as provided 

therein.  

 

(b) The arbitrator or arbitrators, if more than one, shall make findings of fact as to the compliance with the 

requirements for recovery against the surety, and those findings of fact shall be a part of the award binding on all 

parties to the arbitration.  
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45-55-10. Cancellation of invitation for bids and requests for proposals.  

45-55-11. Responsibilities of bidders and offerors  

45-55-12. Prequalification of contractors - General.  

45-55-13. Exclusion of state mandated costs.  

45-55-13.1. Exclusion of multi-cities or towns insurance corporations and cooperative   

  risk management programs.  

45-55-13.2.   Exclusion of multi-cities or towns energy aggregation programs. 

45-55-13.3. Exclusion of multi-school district combined purchasing consortia 

45-55-14. Staff consultants.  

45-55-15. Severability.  

45-55-16 Prohibition against the use of lead based paints. 

44-55-17 Penalties  

45-55-1. Legislative findings.  

It is hereby declared that a need exists to establish a uniform system for the award of contracts by municipalities, 

utilizing open cooperative bids.  

 

45-55-2. Method of source selection.  
Except as otherwise authorized by law, all municipal contracts shall be awarded by:  

(1) Competitive sealed bidding, pursuant to 45-55-5;  

(2) Competitive negotiations, pursuant to 45-55-6;  

(3) Non-competitive negotiations, pursuant to 45-55-7 and 45-55-8;  

(4) Small purchase procedures, pursuant to 45-55-9.  

(5) Qualification based selection (QBS) process for architects/engineers pursuant to 45-55-8.1 

 

45-55-3. Purchasing agent - Appointment - Duties.  
Within each city or town or quasi public agency there shall be designated a person or persons to act as purchasing 

officer to exercise the powers and duties as set forth in this chapter.  
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45-55-4. Definitions.  
The words defined in this section have the following meanings whenever they appear in this chapter, unless the 

context in which they are used clearly requires a different meaning or a different definition is prescribed for a 

particular section, group of sections or provision.  

 

   (1) "Business" means any corporation, partnership, individual, sole proprietorship, joint stock company, joint 

venture, or any other legal entity through which business is conducted.  

 

   (2) "Change order" means a written order signed by the purchasing agent, or contractor directing or allowing the 

contractor to make changes which the changes clause of the contract authorizes the purchasing agent or contractor to 

order without the consent of the contractor or purchasing agent.  

 

   (3) "Construction" means the process of building, altering, repairing, improving, or demolishing any public 

structures or building, or other public improvements of any kind to any public real property.  It does not include the 

routine maintenance or repair of existing structures, buildings, or real property performed by salaried employees of 

the municipality in the usual course of their job.  

 

   (4) "Contract" means all types of agreements, including grants and orders, for the purchase or disposal of supplies, 

services, construction, or any other item.  It includes awards; contracts of a fixed-price, cost, cost-plus-a-fixed-fee, 

or incentive type; contracts providing for the issuance of job or task orders; leases; letter contracts, purchase orders, 

and construction management contracts.  It also includes supplemental agreements with respect to any of the 

preceding. "Contract" does not include labor contracts with employees of the municipality.  

 

   (5) "Contract modification" means any written alteration in the specifications, delivery point, rate of delivery, 

contract period, price, quantity, or other contract provisions of any existing contract, whether accomplished by 

unilateral action in accordance with a contract provision, or by mutual action of the parties to the contract.  It 

includes bilateral actions, as supplemental agreements, and unilateral actions, as change orders, administrative 

changes, notices of termination, and notices of the exercise of a contract option.  

 

   (6) "Contractor" means any person having a contract with a municipality.  

 

   (8) "Data" means recorded information, regardless of form or characteristic.  

 

   (8) "Designee" means a duly authorized representative of a person holding a superior position.  

 

   (9) "Employee" means an individual drawing a salary from a municipality, whether elected or not, and any non-

salaried individual performing personal services for any municipality.  

 

   (10) "May" means permissive. 

 

   (11) "Municipality" means the individual cities and towns of the state of Rhode Island.  

 

   (12) "Negotiation" means contracting by either of the methods described in §§ 45-55-6, 45-55-7, and 45-55-8. 

 

   (13) "Person" means any business, individual, organization, or group of individuals.  

 

   (14) "Procurement" means the purchasing, buying, renting, leasing, or otherwise obtaining of any supplies, 

services, or construction. It also includes all functions that pertain to the obtaining of any supply, service, or 

construction item, including description of requirements, selection and solicitation of sources, preparation and award 

of contract, and all phases of contract administration.  

 

   (15) "Purchasing officer" means the person designated in each municipality or quasi public agency pursuant to 

section 45-55-3. 

 

   (16) "Regulations" means rules and regulations adopted by the individual cities or towns, concerning the 

implementation of the provisions of this chapter.  
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(17) "Services" means the rendering, by a contractor, of its time and effort rather than the furnishing of a specific 

end product, other than reports which are merely incidental to the required performance of services. "Services" does 

not include labor contracts with employees of governmental agencies.  

 

 (18) "Shall" means imperative.  

 

 (19) "Supplemental agreement" means any contract modification which is accomplished by the mutual action of the 

parties.  

 

(20) "Supplies" means all property, including, but not limited, to leases of real property, printing and insurance, 

except land or permanent interest in land.  

 

45-55-5. Competitive sealed bidding.  
      (a) Contracts exceeding the amount provided by 45-55-9 shall be awarded by competitive bidding unless they are 

professional engineering/architectural services pursuant to 45-55-8.1 and it is determined in writing that this method 

is not practicable.  Factors to be considered in determining whether competitive sealed bidding is practicable shall 

include whether:  

 

   (1) Specifications can be prepared that permit award on the basis of either the lowest qualified bid price or the lowest     

qualified evaluated bid price; and  

 

  (2) The available sources, the time and place of performance, and other relevant circumstances as are appropriate for 

       the use of competitive sealed bidding.  

 

(b) The invitation for bids shall state whether award shall be made on the basis of the lowest bid price or the lowest 

evaluated or responsive bid price.  If the latter basis is used, the objective measurable criteria to be utilized shall 

be stated in the invitation for bids, if available.  

 

(c) Adequate public notice of the invitation for bids shall be given a sufficient time prior to the date stated in 

the0020notice for the opening of bids.  Notice may include publication in a newspaper of general circulation in 

the state as determined by the purchasing officer for the municipality not less than seven (7) days nor more than 

twenty-one (21) days before the date set for opening of the bids.  The purchasing officer may make a written 

determination that the twenty-one (21) day limitation needs to be waived.  The written determination shall state 

the reason why the twenty-one (21) day limitation is being waived and shall state the number of days, giving a 

minimum and maximum, before the date set for the opening of bids when public notice is to be given.  

 

(4) Bids shall be opened publicly in full view of the public at the time and place designated in the invitation for bids.  

Each bid, together with the name of the bidder, shall be recorded and an abstract made available for public 

inspection.  Subsequent to the awarding of the bid, all documents pertinent to the awarding of the bid shall be 

made available and open to public inspection and retained in the bid file.  

(5) The contract shall be awarded with reasonable promptness by written notice to the responsive and responsible 

bidder whose bid is either the lowest bid price, or lowest evaluated or responsive bid price.  

 

(6) Correction or withdrawal of bids may be allowed only to the extent permitted by regulations issued by the 

purchasing officer.  

 

45-55-5.1. Business exempt.  
The North Kingstown Bus Contractors Association and the Scituate School Bus Owners Club shall be exempt from 

the provisions of this chapter.  

 

45-55-5.2. Town of North Smithfield - Exemption.  
The town of North Smithfield is exempt from the provisions of this chapter with regard to the contracting for fire 

and rescue services with the Primrose Volunteer Fire Department and/or North Smithfield Fire Department and/or 

their respective successors and assigns.  
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45-55-6. Competitive negotiation.  
(a) When, under regulations adopted by the city or town council, the purchasing agent determines in writing that the 

use of competitive sealed bidding is not practicable, and except as provided in 45-55-8, 45-55-9, and 45-55-10 a 

contract may be awarded by competitive negotiation.  

 

(b) Adequate public notice of the request for proposals shall be given in the same manner as provided in 45-55-5(c).  

 

(c) Contracts may be competitively negotiated when it is determined, in writing, by the purchasing agent that the bid 

prices received by competitive sealed bidding either are unreasonable as to all or part of the requirements, or 

were not independently reached in open competition, and for which:  

 

(1) Each competitive bidder has been notified of the intention to negotiate and is given reasonable opportunity to 

negotiate; and  

 

(2) The negotiated price is lower than the lowest rejected bid by any competitive bidder; and  

 

(3) The negotiated price is the lowest negotiated price offered by a competitive offeror.  

 

(d) The request for proposals shall indicate the relative importance of price and other evaluation factors.  

 

(e) Award shall be made to the responsible offeror whose proposal is determined in writing to be the most 

advantageous to the municipality taking into consideration price and the evaluation factors set forth in the request 

for proposals.  

 

(f) Written or oral discussions shall be conducted with all responsible offerors who submit proposals determined, in 

writing, to be reasonably susceptible of being selected for award.  Discussions shall not disclose any information 

derived from proposals submitted by competing offerors.  Discussions need not be conducted:  

 

(1) With respect to prices, where such prices are fixed by law or regulation, except that consideration shall be 

given to competitive terms and conditions; or  

 

(2) Where time of delivery or performance will not permit discussions; or  

 

(3) Where it can be clearly demonstrated and documented from the existence of adequate competition or accurate 

prior cost experience with the particular supply, service, or construction item, that acceptance of an initial 

offer without discussion would result in fair and reasonable prices, and the request for proposals notifies all 

offerors of the possibility that award may be made on the basis of the initial offers.  

 

45-55-7. Negotiations after unsuccessful competitive sealed bidding.  
(a) In the event that all bids submitted pursuant to competitive sealed bidding under 45-55-5 result in bid prices in 

excess of the funds available for the purchase, and the purchasing officer determines in writing:  

 

(1) That there are no additional funds available from any source so as to permit an award to the lowest responsive 

and responsible bidder, and  

 

(2) The best interest of the municipality will not permit the delay attendant to a re-solicitation under revised 

specifications, or for revised quantities, under competitive sealed bidding as provided in 45-55-5, then a 

negotiated award may be made be made as stated in subsection (b) or (c) of this section.  

 

(b) Where there is more than one bidder, competitive negotiations pursuant to 45-55-6, shall be conducted with the 

three (3) (two (2) if there are only two (2)) bidders determined in writing, to be the lowest responsive and 

responsible bidders to the competitive sealed bid invitation.  Competitive negotiations shall be conducted under 

the following restrictions:  

 

(1) If discussions pertaining to the revision of the specifications or quantities are held with any potential offeror, 

all other potential offerors shall be afforded an opportunity to take part in the discussions; or  
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(2) A request for proposals, based upon revised specifications or quantities, shall be issued as promptly as 

possible, shall provide for an expeditious response to the revised requirements, and shall be awarded upon the 

basis of the lowest bid price, or lowest evaluated bid price submitted by any responsive and responsible 

offeror.  

 

(c) When after competitive sealed bidding, it is determined in writing, that there is only one responsive and 

responsible bidder, a noncompetitive negotiated award may be made with such bidder in accordance with 45-55-

8.  

 

45-55-8. Sole source procurement and emergency procurements.  
(a) A contract may be awarded for a supply, service, or construction item without competition when, under 

published regulations, the purchasing officer determines, in writing, that there is only one source for the required 

supply, service, or construction item.  

 

(b) Notwithstanding any other provision of this chapter, the purchasing agent may make or authorize others to make 

emergency procurements when there exists a threat to public health, welfare, or safety under emergency 

conditions as defined in regulations or where the procurement will be in the best interest of the city as established 

by properly promulgated rules and regulations; provided, that such emergency procurements shall be made with 

such competition as is practicable under the circumstances.  A written determination of the basis for the 

emergency, and for the selection of the particular contractor, shall be included in the contract file.  

 

45-55-8.1. Qualification based selection of architects and engineers.   

 When the purchasing agent determines that the city or town needs the services of a professional architect or 

engineer, the purchasing agent shall follow the qualification based selection process for the procurement of 

architectural and engineering consulting services. 

 

45-55-9. Small purchases.  
Procurements, not to exceed an aggregate amount of ten thousand dollars ($10,000) for construction and five 

thousand dollars ($5,000) for all other purchases may be made in accordance with small purchase regulations 

promulgated by the municipality.  These amounts shall be increased or decreased annually hereafter at the same rate 

as the Boston Regional Consumer Price Index.  Procurement requirements shall not be artificially divided so as to 

constitute a small purchase under this section. A municipality may further reduce the aggregate purchase amount, as 

provided for in this section by ordinance.  

 

45-55-10. Cancellation of invitation for bids and requests for proposals.  
An invitation for bids, a request for proposals, or other solicitation may be canceled, or all bids or proposals rejected, 

if it is determined, in writing, that such action if taken is not in the best interest of the municipality and approved by 

the chief purchasing officer.  

 

45-55-11. Responsibilities of bidders and offerors.  
(1) A written determination of responsibility of a bidder or offeror shall be made and it shall be made in accordance 

with regulations issued by the municipality.  

 

A reasonable inquiry to determine the responsibility of a bidder or offeror may be conducted.  The failure of a 

bidder or offeror to promptly supply information in connection with a reasonable inquiry may be grounds for a 

determination of non-responsibility with respect to a bidder or offeror.  

 

(2) Except as otherwise provided, by law, information furnished by a bidder or offeror pursuant to this section may 

not be disclosed outside of the purchasing department administering the contract without prior written consent of 

the bidder or offeror.  

 

45-55-12. Prequalification of contractors - General.  
The municipality may provide for prequalification of suppliers as responsible prospective contractors for particular 

types of supplies, services, and construction.  Municipalities which choose to provide for prequalification of 

suppliers shall adopt regulations for prequalification in the same manner provided for in the adoption of ordinances 

in the manner provided for in the legislative or home rule charter of the municipality.  Solicitation mailing lists of 
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potential contractors of supplies, services, and construction shall include but need not be limited to prequalified 

contractors. Prequalification shall not foreclose a written determination:  

 

(1) Between the time of the bid opening or receipt of offers and the making of an award, that a prequalified supplier 

is not responsible; or  

 

(2) That a supplier who is not prequalified at the time of bid opening or receipt of offers is responsible.  

 

45-55-13. Exclusion of state mandated costs.  
The provisions of 45-13-7 through 45-13-10 do not apply to this section.  

 

45-55-13.1. Exclusion of multi-cities or towns insurance corporations and cooperative risk 

management programs.  
The provisions of this chapter shall not apply to entities organized pursuant to section 45-5-20.1.  Those entities are 

exempt from all of the provisions of this chapter.  

 

 

45-55-13.2. Exclusion of multi-cities or towns energy aggregation programs.  
The provisions of this chapter do not apply to entities organized for the purpose of negotiating the purchase of 

electric power pursuant to § 39-3-1.1, or energy or energy related services. Those entities are exempt from all 

provisions of this chapter. 

 

45-55-13.3. Exclusion of multi-school district combined purchasing consortia.  
The provisions of this chapter do not apply to purchases and contracts entered into by those consortia established 

pursuant to § 16-2-9.2, and such entities shall be exempt from all provisions of this chapter. 

 

45-55-14. Staff consultants.  
The procurement of the service of an attorney, physician or dentist by a municipality, is exempt from the provisions 

of this chapter.  

 

45-55-15. Severability.  
If any one or more sections, clauses, sentences or parts of this chapter are  for any reason be adjudged 

unconstitutional or otherwise invalid in any court, that judgment shall not affect, impair or invalidate the remaining 

provisions of this chapter but shall be confined in its operation to the specific provisions so held unconstitutional or 

invalid and the inapplicability or invalidity of any section, clause or provisions of this chapter in any one or more 

instances or circumstances shall not be taken to affect or prejudice in any way its applicability or validity in any 

other instance.  

 

45-55-16. Prohibition against the use of lead based paints.  
When purchasing paint products or contracting or subcontracting for painting, construction, improvement, 

completion, or repair of any public buildings, public road, public bridge, or public construction, all municipalities, as 

defined by 45-55-4(11), shall be prohibited from the use of lead based paint.  

 

45-55-17. Penalties.  
Any person who knowingly and intentionally violates any provision of this chapter shall be subject to a 

misdemeanor, punishable by a fine of not more than five hundred dollars ($500), or by imprisonment for not more 

than one year, or both.  

 
  



















MBE Utilization Plan Form – Rev. 1/5/2022 
 

State of Rhode Island  

Division of Equity, Diversity, and Inclusion (DEDI) 

Minority Business Enterprise Compliance Office 

Minority Business Enterprise Utilization Plan 

 
Company Name:             

 

Representative’s Name who administers MBE Program:         

 

Street Address:              

 

City, State, Zip:          Telephone:          

 

Email:       Project Location:       

 

Bid or Project #:      Date Bid Opened:      

 

Description of Work:             

 

Contract Value:      MBE % Assigned:      

 

Total # of All Subcontractors/Suppliers used:             # of MBE Subcontractors/Suppliers used:   
 

List All Subcontractors/Suppliers/Consultants/Independent Contractors – Total Dollar Amounts – Scope of Work:

 

    Subcontractor / Supplier Dollar Award    Scope/Description of Work RI Certified M/WBE 

Yes/No 

  

 

  

  

 

  

  

 

  

 

Please note that all MBE/WBE firms must be certified by the RI MBE Compliance Office, and that MBE/WBE 

firms must self-perform 100% of the work with their own forces or subcontract to another RI certified MBE/WBE 

in order to receive participation credit.  Vendors may count 60% of expenditures for materials and supplies 

obtained from an MBE certified as a regular dealer/supplier, and 100% of such expenditures obtained from an 

MBE/WBE certified as a manufacturer.  For firms certified as a broker, you may receive MBE participation credit 

only for the fees and commissions charged for the procurement of the good and materials, but not the cost of the 

materials themselves.   

 

The above referenced contract will not be released until this plan has been approved by the Director of the Department  

of Administration or its designee. 

 

For assistance and advice in identifying MBE/WBE firms, please call the Minority Business Enterprise Compliance  

Office at (401) 574-8253.  The directory of all certified MBE firms is also located at www.mbe.ri.gov . 

 

Signature of Authorized Agent of Business:          Date:     

 

Send Completed Form to:  Kate Constance Brody, Esq. Administrator – MBE Compliance Office 

Division of Equity, Diversity, and Inclusion (DEDI) 

Minority Business Enterprise Compliance Office 

     One Capitol Hill, 3rd Floor 

     Providence, RI  02908 

     Phone: (401) 574-8670 

     Kate.Brody@doa.ri.gov   

 

http://www.mbe.ri.gov/


Office of Diversity, Equity and Opportunity (ODEO) 

MBE Compliance Office   (401) 574-8670 

1 Capitol Hill, 3rd Floor   www.mbe.ri.gov  

Providence, RI 02908 

 
Pursuant to RIGL 37-14.1 as well as the regulations promulgated thereto, the MBE Compliance Office requires that you complete the following table.  Please note that 

these figures will be verified with the MBEs identified.   If there are outstanding issues, such as retainage or a dispute, please indicate and attach supporting 

documentation for same.  Also note that copies of invoice and cancelled checks for payment to all MBE subcontractors and suppliers are required. 

 

Contractor/Vendor Name:  

Project Name & Location:   

Original Prime Contract Amount:  $______________       Current Prime Contract Amount: $  ______         % Complete: ___    _ 

 

MBE/WBE 

Subcontractor 

Original 

Contract 

Amount 

Change 

Orders 

Revised 

Contract 

Value 

% 

Completed 

To Date 

Amount 

Paid  

To Date 

Amount 

Due 

Retainage 

% 

Retainage 

Amount 

 

Explanation 

          

          

          

          
I declare, under penalty of perjury, that the information provided in this verification form and supporting documents is true and correct. 

 

____________________________________    ________________ 

  Signature       Date 

 

____________________________________ 

  Printed Name  

Notary Certificate: 

 

Sworn before me this ________ day of _____________ , 20___. 

 

____________________________________________   _________________ 

 Notary Signature      Commission Expires 

http://www.mbe.ri.gov/
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DAVIS-BACON ACT QUESTIONNAIRE 
 

 

 
1. Will there be any laborers, mechanics, or other employees assigned to this project that are not 

covered in one of the labor categories on the attached Davis-Bacon Wage Determination form? 

 
 

 

 

 
 

 

2. If yes, please list those labor categories.  Pare will request a wage rate determination from the 
Federal Department of Labor.  These labor categories not included on the attached Davis-Bacon 

form will be paid in accordance with the wage rates determined by the Federal Department of 

Labor. 



DAVIS-BACON PREVAILING WAGE REQUIREMENTS 

(a)  GENERAL CONTRACT AND SUBCONTRACT PROVISIONS 

For any contract in excess of $2,000 which is entered into for the actual construction, alteration 
and/or repair, including painting and decorating, of a treatment work under the CWSRF or a 
construction project under the DWSRF financed in whole or in part from Federal funds or in 
accordance with guarantees of a Federal agency or financed from funds obtained by pledge of 
any contract of a Federal agency to make a loan, grant or annual contribution (except where a 
different meaning is expressly indicated), and which is subject to the labor standards provisions 
of any of the acts listed in §5.1 or the FY 2010 appropriation, the following clauses shall be 
inserted in full:  

(1) Minimum Wages 

 (i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; 
also, regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which cover the particular weekly period, 
are deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in §5.5(a)(4). Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked 
therein: Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

Wage determinations may be obtained from the U.S. Department of Labor’s website, 
www.dol.gov.   

(ii)(A) The Owner, on behalf of the EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed 
under the contract shall be classified in conformance with the wage determination. The State 
award official shall approve an additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 



( 1 ) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

( 2 ) The classification is utilized in the area by the construction industry; and 

( 3 ) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Owner agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), documentation of the 
action taken and the request, including the local wage determination shall be sent by the Owner 
to the State award official.  The State award official will transmit the request to the Administrator 
of the Wage and Hour Division, Employment Standards Administration, U.S. Department of 
Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator concurrently. The 
Administrator, or an authorized representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so advise the State award official or 
will notify the State award official within the 30-day period that additional time is necessary. 

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the Owner do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the award official shall 
refer the questions, including the views of all interested parties and the recommendation of the 
State award official, to the Administrator for determination. The request shall be sent to the EPA 
DB Regional Coordinator concurrently.  The Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise the State award official or will 
notify the State award official within the 30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, 
That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations 
under the plan or program. 

(2) Withholding 

The Owner, shall upon written request of the EPA Award Official or an authorized representative 
of the Department of Labor, withhold or cause to be withheld from the contractor under this 



contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the 
same prime contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased. 

(3) Payrolls and Basic Records 

 (i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed 
a copy of all payrolls to the Owner, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient.  Such documentation shall be available on request of the 
State recipient or EPA.  As to each payroll copy received, the Owner shall provide written 
confirmation in a form satisfactory to the State indicating whether or not the project is in 
compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies 
for the specified week.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security 
numbers and home addresses shall not be included on weekly payrolls. Instead the payrolls 
shall only need to include an individually identifying number for each employee ( e.g. , the last 
four digits of the employee's social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH–347 is available for this purpose from 
the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by 
all subcontractors. Contractors and subcontractors shall maintain the full social security number 
and current address of each covered worker, and shall provide them upon request to the owner 
for transmission to the State or EPA if requested by EPA, the State, the contractor, or the Wage 
and Hour Division of the Department of Labor for purposes of an investigation or audit of 



compliance with prevailing wage requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to the 
prime contractor for its own records, without weekly submission to the Owner. 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 

( 1 ) That the payroll for the payroll period contains the information required to be provided 
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

( 2 ) That each laborer or mechanic (including each helper, apprentice, and trainee) employed 
on the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3; 

( 3 ) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the State, EPA or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency or State may, after written 
notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, 
failure to submit the required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and Trainees  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Office of 



Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice. The allowable 
ratio of apprentices to journeymen on the job site in any craft classification shall not be greater 
than the ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's 
registered program shall be observed. Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate on the wage determination which provides for less 
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who 
is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination 
for the classification of work actually performed. In addition, any trainee performing work on the 
job site in excess of the ratio permitted under the registered program shall be paid not less than 
the applicable wage rate on the wage determination for the work actually performed. In the 
event the Employment and Training Administration withdraws approval of a training program, 
the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 



(5) Compliance with Copeland Act Requirements 

The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 

(6) Subcontracts 

 The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 
CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal 
agency) may by appropriate instructions require, and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all the 
contract clauses in 29 CFR 5.5. 

(7) Contract Termination: Debarment 

A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, 
and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act Requirements 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 
3, and 5 are herein incorporated by reference in this contract. 

(9) Disputes Concerning Labor Standards 

 Disputes arising out of the labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) 
and the Owner, the State, EPA, the U.S. Department of Labor, or the employees or their 
representatives. 

(10) Certification of Eligibility 

 (i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

 

 



(b)  CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

For any contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act, the following clauses set forth in 
paragraphs (b) (1), (2), (3) and (4) of this section shall be inserted in full.  These clauses shall 
be inserted in addition to the clauses required in Section (a), above or 29 CFR 4.6.  As used in 
this paragraph, the terms laborers and mechanics include watchmen and guards. 

(1) Overtime Requirements 

 No contractor or subcontractor contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate 
not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek. 

(2) Violation; Liability for Unpaid Wages; Liquidated Damages 

 In the event of any violation of the clause set forth in paragraph (b)(1) of this section the 
contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be computed with respect to 
each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in paragraph (b)(1) of this section, in the sum of $10 for each calendar day 
on which such individual was required or permitted to work in excess of the standard workweek 
of forty hours without payment of the overtime wages required by the clause set forth in 
paragraph (b)(1) of this section. 

(3) Withholding for Unpaid Wages and Liquidated Damages 

The Owner, upon written request of the EPA Award Official or an authorized representative of 
the Department of Labor shall withhold or cause to be withheld, from any moneys payable on 
account of work performed by the contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any other federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (b)(2) of this section. 

(4) Subcontracts 

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (b)(1) through (4) of this section. 

 



(c)  MAINTENANCE OF RECORDS 

 In addition to the clauses contained in Section (a), above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in §5.1 
the contractor or subcontractor shall maintain payrolls and basic payroll records during the 
course of the work and shall preserve them for a period of three years from the completion of 
the contract for all laborers and mechanics, including guards and watchmen, working on the 
contract. Such records shall contain the name and address of each such employee, social 
security number, correct classifications, hourly rates of wages paid, daily and weekly number of 
hours worked, deductions made, and actual wages paid.  The records to be maintained under 
this paragraph shall be made available by the contractor or subcontractor for inspection, 
copying, or transcription by authorized representatives of the Owner, the State, EPA and the 
Department of Labor, and the contractor or subcontractor will permit such representatives to 
interview employees during working hours on the job. 

(d)  COMPLIANCE VERIFICATION    
  
(1)  The Owner shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying 
the appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted 
in confidence. The Owner must use Standard Form 1445 (SF 1445) or equivalent 
documentation to memorialize the interviews.  Copies of the SF 1445 are available from EPA on 
request.    
  
(2) The Owner shall establish and follow an interview schedule based on its assessment of the 
risks of noncompliance with DB posed by contractors or subcontractors and the duration of the 
contract or subcontract. At a minimum, the Owner should conduct interviews with a 
representative group of covered employees within two weeks of each contractor or 
subcontractor’s submission of its initial weekly payroll data and two weeks prior to the estimated 
completion date for the contract or subcontract.  Owners must conduct more frequent interviews 
if the initial interviews or other information indicates that there is a risk that the contractor or 
subcontractor is not complying with DB .  Owners shall immediately conduct necessary 
interviews in response to an alleged violation of the prevailing wage requirements.  All 
interviews shall be conducted in confidence.     
  
(3)  The Owner shall periodically conduct spot checks of a representative sample of weekly 
payroll data to verify that contractors or subcontractors are paying the appropriate wage rates. 
The Owner shall establish and follow a spot check schedule based on its assessment of the 
risks of noncompliance with DB posed by contractors or subcontractors and the duration of the 
contract or subcontract.  At a minimum, if practicable, the Owner should spot check payroll data 
within two weeks of each contractor or subcontractor’s submission of its initial payroll data and 
two weeks prior to the completion date the contract or subcontract . Owners must conduct more 
frequent spot checks if the initial spot check or other information indicates that there is a risk 
that the contractor or subcontractor is not complying with DB. In addition, during the 
examinations the Owner shall verify evidence of fringe benefit plans and payments thereunder 
by contractors and subcontractors who claim credit for fringe benefit contributions.   
  
(4)   The Owner shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training 
programs approved by either the U.S Department of Labor or a state, as appropriate, and that 
contractors and subcontractors are not using disproportionate numbers of, laborers, trainees 



and apprentices.  These reviews shall be conducted in accordance with the schedules for spot 
checks and interviews described in Item 5(b) and (c) above.  
  
(5)   Owners must immediately report potential violations of the DB prevailing wage 
requirements to the EPA DB contact listed above and to the appropriate DOL Wage and Hour 
District Office listed at http://www.dol.gov/esa/contacts/whd/america2.htm.    

  
 

http://www.dol.gov/esa/contacts/whd/america2.htm


11/3/23, 2:17 PM SAM.gov

https://sam.gov/wage-determination/RI20230001/10 1/11

          "General Decision Number: RI20230001 09/01/2023

Superseded General Decision Number: RI20220001

State: Rhode Island

Construction Types: Building, Heavy (Heavy and Marine) and 
Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories)  HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              01/13/2023
          2              02/03/2023
          3              03/17/2023
          4              04/14/2023
          5              05/12/2023
          6              06/02/2023
          7              06/16/2023
          8              06/30/2023
          9              08/25/2023
          10             09/01/2023

 ASBE0006-006 06/01/2023

                                  Rates          Fringes

HAZARDOUS MATERIAL HANDLER   
(Includes preparation,   
wetting, stripping, removal   



11/3/23, 2:17 PM SAM.gov

https://sam.gov/wage-determination/RI20230001/10 2/11

scrapping, vacuuming, bagging   
& disposing of all insulation   
materials, whether they   
contain asbestos or not, from   
mechanical systems)..............$ 39.80            26.05
----------------------------------------------------------------
 ASBE0006-008 09/01/2021

                                  Rates          Fringes

Asbestos Worker/Insulator  
     Includes application of 
     all insulating materials, 
     protective coverings, 
     coatings & finishes to all 
     types of mechanical systems.$ 45.00            32.89
----------------------------------------------------------------
 BOIL0029-001 01/01/2021

                                  Rates          Fringes

BOILERMAKER......................$ 45.87            29.02
----------------------------------------------------------------
 BRRI0003-001 06/01/2022

                                  Rates          Fringes

Bricklayer, Stonemason,   
Pointer, Caulker & Cleaner.......$ 46.86            29.14
----------------------------------------------------------------
 BRRI0003-002 09/01/2022

                                  Rates          Fringes

Marble Setter, Terrazzo   
Worker & Tile Setter.............$ 46.54            30.34
----------------------------------------------------------------
 BRRI0003-003 09/01/2022

                                  Rates          Fringes

Marble, Tile & Terrazzo   
Finisher.........................$ 38.78            29.61
----------------------------------------------------------------
 CARP0330-001 06/05/2023

                                  Rates          Fringes

CARPENTER (Includes Soft   
Floor Layer).....................$ 42.78            30.00
Diver Tender.....................$ 43.78            30.00
DIVER............................$ 55.93            30.00
Piledriver.......................$ 41.53            29.35
WELDER...........................$ 43.78            30.00

FOOTNOTES:   

  When not diving or tending the diver, the diver and diver
  tender shall receive the piledriver rate. Diver tenders
  shall receive $1.00 per hour above the pile driver rate
  when tending the diver.

  Work on free-standing stacks, concrete silos & public utility
  electrical power houses, which are over 35 ft. in height
  when constructed: $.50 per hour additional.

  Work on exterior concrete shear wall gang forms, 45 ft. or
  more above ground elevation or on setback: $.50 per hour
  additional.

  The designated piledriver, known as the ""monkey"": $1.00 per
  hour additional.

----------------------------------------------------------------
 CARP1121-002 01/02/2023

                                  Rates          Fringes

MILLWRIGHT.......................$ 41.54            30.73
----------------------------------------------------------------
 ELEC0099-002 06/01/2023

                                  Rates          Fringes

ELECTRICIAN......................$ 48.61           50.44%
Teledata System Installer........$ 36.46     11.59%+15.31
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FOOTNOTES:   

  Work of a hazardous nature, or where the work height is 30
  ft. or more from the floor, except when working
  OSHA-approved lifts: 20% per hour additional.

  Work in tunnels below ground level in combined sewer outfall:
  20% per hour additional.

----------------------------------------------------------------
 ELEV0039-001 01/01/2023

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 59.36       37.335+a+b

FOOTNOTES:  

  a. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
  after Thanksgiving Day; and Christmas Day.

  b. Employer contributes 8% basic hourly rate for 5 years or
  more of service of 6% basic hourly rate for 6 months to 5
  years of service as vacation pay credit.

----------------------------------------------------------------
 ENGI0057-001 06/01/2023

                                  Rates          Fringes

Operating Engineer: (power   
plants, sewer treatment   
plants, pumping stations,   
tunnels, caissons, piers,   
docks, bridges, wind   
turbines, subterranean &   
other marine and heavy   
construction work)  
     GROUP 1.....................$ 45.55            29.45
     GROUP 2.....................$ 43.55            29.45
     GROUP 3.....................$ 39.17            29.45
     GROUP 4.....................$ 36.32            29.45
     GROUP 5.....................$ 42.60            29.45
     GROUP 6.....................$ 33.40            29.45
     GROUP 7.....................$ 27.40            29.45
     GROUP 8.....................$ 39.25            29.45
     GROUP 9.....................$ 43.17            29.45

a. BOOM LENGTHS, INCLUDING JIBS:

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
  New Year's Day, President's Day, Memorial Day, July Fourth,
  Victory Day, Labor Day, Columbus Day, Veterans Day,
  Thanksgiving Day, Christmas Day. a: Any employee who works
  3 days in the week in which a holiday falls shall be paid
  for the holiday.

a. FOOTNOTES:
Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, lighters, boom trucks and derricks
 
  GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
  elevator, bidwell-type machine, shot & water blasting
  machine, paver, spreader, graders, front end loader (3 yds.
  and over), vibratory hammer & vacuum truck, roadheaders,
  forklifts, economobile type equipment, tunnel boring
  machines, concrete pump and on site concrete plants.

GROUP 3: Oilers on cranes.
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GROUP 4: Oiler on crawler backhoe. 

  GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
  scraper, combination loader backhoe, roller, front end
  loader (less than 3 yds.), street and mobile-powered
  sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).

GROUP 6: Well-point installation crew.  

GROUP 7: Utility Engineers and Signal Persons

  GROUP 8: Heater, concrete mixer, stone crusher, welding
  machine, generator and light plant, gas and electric driven
  pump and air compressor.

GROUP 9: Boat & tug operator.

----------------------------------------------------------------
 ENGI0057-002 05/01/2023

                                  Rates          Fringes

Power Equipment Operator   
(highway construction   
projects; water and sewerline   
projects which are incidental   
to highway construction   
projects; and bridge projects   
that do not span water)  
     GROUP  1....................$ 40.70            29.25
     GROUP  2....................$ 33.40            29.25
     GROUP  3....................$ 20.00            29.25
     GROUP  4....................$ 33.98            29.25
     GROUP  5....................$ 37.68            29.25
     GROUP  6....................$ 37.68            29.25
     GROUP  7....................$ 32.95            29.25
     GROUP  8....................$ 32.33            29.25
     GROUP  9....................$ 34.28            29.25

  a. FOOTNOTE: a. Any employee who works three days in the week
  in which a holiday falls shall be paid for the holiday.

  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
  Day, July Fourth, Victory Day, Labor Day, Columbus Day,
  Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

  GROUP 1: Digging machine, crane, piledriver, lighter,
  locomotive, derrick, hoist, boom truck, John Henry's,
  directional drilling machine, cold planer, reclaimer,
  paver, spreader, grader, front end loader (3 yds. and
  over), vacuum truck, test boring machine operator, veemere
  saw, water blaster, hydro-demolition robot, forklift,
  economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew  

GROUP 3: Utlity engineers and signal persons

GROUP 4: Oiler on cranes 

  GROUP 5: Combination loader backhoe, front end loader (less
  than 3 yds.), forklift,  bulldozers & scrapers and boats

GROUP 6: Roller,skid steer loaders, street sweeper  

  GROUP 7: Gas and electric drive heater, concrete mixer, light
  plant, welding machine, pump & compressor

GROUP 8: Stone crusher  

GROUP 9: Mechanic & welder

----------------------------------------------------------------
 ENGI0057-003 06/01/2023

BUILDING CONSTRUCTION

                                  Rates          Fringes

Power Equipment Operator  
     GROUP  1....................$ 44.82            29.90
     GROUP  2....................$ 42.82            29.90
     GROUP  3....................$ 42.60            29.90
     GROUP  4....................$ 38.60            29.90
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     GROUP  5....................$ 35.75            29.90
     GROUP  6....................$ 41.90            29.90
     GROUP  7....................$ 41.47            29.90
     GROUP  8....................$ 38.79            29.90

a.BOOM LENTHS, INCLUDING JIBS:

150 ft. and over: + $ 2.00
180 ft. and over: + $ 3.00
210 ft. and over: + $ 4.00
240 ft. and over: + $ 5.00
270 ft. and over: + $ 7.00
300 ft. and over: + $ 8.00
350 ft. and over: + $ 9.00  
400 ft. and over: + $10.00
     
  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
  Day, July Fourth, Victory Day, Labor Day, Columbus Day,
  Veterans Day, Thanksgiving Day & Christmas Day. a: Any
  employee who works 3 days in the week in which a holiday
  falls shall be paid for the holiday.

a.  FOOTNOTE: Hazmat work: $2.00 per hour additional. 
     Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

GROUP 1: Cranes, lighters, boom trucks and derricks.
 
  GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
  elevator, bidwell-type machine, shot & water blasting
  machine, paver, spreader, front end loader (3 yds. and
  over), vibratory hammer and vacuum truck

  GROUP 3: Telehandler equipment, forklift, concrete pump &
  on-site concrete plant

GROUP 4: Fireman & oiler on cranes  

GROUP 5: Oiler on crawler backhoe  

  GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
  grader, scraper,combination loader backhoe, roller, front
  end loader (less than 3 yds.), street and mobile powered
  sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 7: Well point installation crew  

  GROUP 8: Heater, concrete mixer, stone crusher, welding
  machine, generator for light plant, gas and electric driven
  pump & air compressor

----------------------------------------------------------------
 IRON0037-001 03/16/2023

                                  Rates          Fringes

IRONWORKER.......................$ 39.50            32.08
----------------------------------------------------------------
 LABO0271-001 11/27/2022

BUILDING CONSTRUCTION

                                  Rates          Fringes

LABORER  
     GROUP 1.....................$ 35.50            26.85
     GROUP 2.....................$ 35.75            26.85
     GROUP 3.....................$ 36.25            26.85
     GROUP 4.....................$ 36.50            26.85
     GROUP 5.....................$ 37.50            26.85
  LABORERS CLASSIFICATIONS  
  
  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement 
  Finisher Tender, Scaffold Erector, Wrecking Laborer, Asbestos 
  Removal [Non-Mechanical Systems]  
  
  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer, 
  Demolition Burner, Chain Saw Operator, Fence & Guard Rail 
  Erector, Setter of Metal Forms for Roadways, Mortar Mixer, 
  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone 
  Spreader, Pneumatic Tool Operator, Wagon Drill Operator, Tree 
  Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder Operator  
  
  GROUP 3: Pre-Cast Floor & Roof Plank Erectors 
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  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered 
  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster  
  
  GROUP 5: Toxic Waste Remover

LABORERS CLASSIFICATIONS  

  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
  Finisher Tender, Scaffold Erector, Wrecking Laborer,
  Asbestos Removal [Non-Mechanical Systems]

  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
  Demolition Burner, Chain Saw Operator, Fence & Guard Rail
  Erector, Setter of Metal Forms for Roadways, Mortar Mixer,
  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
  Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
  Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder
  Operator

GROUP 3: Pre-Cast Floor & Roof Plank Erectors 

  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered
  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster

GROUP 5: Toxic Waste Remover

----------------------------------------------------------------
 LABO0271-002 11/27/2022

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

LABORER  
     COMPRESSED AIR
      Group 1....................$ 55.40            24.15
      Group 2....................$ 52.93            24.15
      Group 3....................$ 42.45            24.15
     FREE AIR
      Group 1....................$ 44.05            24.15
     Free Air
      Group 1....................$ 46.00            24.15
     FREE AIR
      Group 2....................$ 43.05            24.15
     Free Air
      Group 2....................$ 45.00            24.15
     FREE AIR
      Group 3....................$ 40.50            24.15
     Free Air
      Group 3....................$ 42.45            24.15
     LABORER
      Group 1....................$ 35.50            24.85
      Group 2....................$ 35.75            24.85
      Group 3....................$ 36.50            24.85
      Group 4....................$ 29.00            24.85
      Group 5....................$ 37.50            24.85
     OPEN AIR CAISSON, 
     UNDERPINNING WORK AND 
     BORING CREW
      Bottom Man.................$ 41.50            24.15
      Top Man & Laborer..........$ 35.60            24.15
     TEST BORING
      Driller....................$ 41.95            24.15
      Laborer....................$ 41.95            24.15
  LABORER CLASSIFICATIONS  
  
  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender; 
  Wrecking laborer; Asbestos removers [non-mechanical systems]; 
  Plant laborer; Driller in quarries  
  
  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping tamper; 
  Chain saw operators; Concrete and power buggy operator; 
  Concrete saw operator; Demolition burner; Fence and guard rail 
  erector; Highway stone spreader; Laser beam operator; 
  Mechanical grinder operator; Mason tender; Mortar mixer; 
  Pneumatic tool operator; Riprap and dry stonewall builder; 
  Scaffold erector; Setter of metal forms for roadways; Wagon 
  drill operator; Wood chipper operator; Pipelayer; Pipe trench 
  bracer  
  
  GROUP 3:  Air track drill operator; Hydraulic and similar 
  powered drills; Brick paver; Block paver; Rammer and curb 
  setter; Powderperson and blaster  
  
  GROUP 4:  Flagger & signaler  
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  GROUP 5:  Toxic waste remover              
  
  LABORER - COMPRESSED AIR CLASSIFICATIONS  
  
  GROUP 1: Mucking machine operator, tunnel laborer, brake 
  person, track person, miner, grout person, lock tender, gauge 
  tender, miner: motor person & all others in compressed air  
  
  GROUP 2: Change house attendant, powder watchperson, top 
  person on iron  
  
  GROUP 3: Hazardous waste work within the ""HOT"" zone              
  
  LABORER - FREE AIR CLASSIFICATIONS  
  
  GROUP 1: Grout person - pumps, brake person, track person, 
  form mover & stripper (wood & steel), shaft laborer, laborer 
  topside, outside motorperson, miner, conveyor operator, miner 
  welder, heading motorperson, erecting operator, mucking 
  machine operator, nozzle person, rodperson, safety miner, 
  shaft & tunnel, steel & rodperson, mole nipper, concrete 
  worker, form erector (wood, steel and all accessories), cement 
  finisher (this type of work only), top signal person, bottom 
  person (when heading is 50' from shaft), burner, shield 
  operator and TBM operator  
  
  GROUP 2: Change house attendant, powder watchperson  
  
  GROUP 3: Hazardous waste work within the ""HOT"" zone

LABORER CLASSIFICATIONS  

  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender;
  Wrecking laborer; Asbestos removers [non-mechanical
  systems]; Plant laborer; Driller in quarries

  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping
  tamper; Chain saw operators; Concrete and power buggy
  operator; Concrete saw operator; Demolition burner; Fence
  and guard rail erector; Highway stone spreader; Laser beam
  operator; Mechanical grinder operator; Mason tender; Mortar
  mixer; Pneumatic tool operator; Riprap and dry stonewall
  builder; Scaffold erector; Setter of metal forms for
  roadways; Wagon drill operator; Wood chipper operator;
  Pipelayer; Pipe trench bracer

  GROUP 3:  Air track drill operator; Hydraulic and similar
  powered drills; Brick paver; Block paver; Rammer and curb
  setter; Powderperson and blaster

GROUP 4:  Flagger & signaler  

GROUP 5:  Toxic waste remover              

LABORER - COMPRESSED AIR CLASSIFICATIONS  

  GROUP 1: Mucking machine operator, tunnel laborer, brake
  person, track person, miner, grout person, lock tender,
  gauge tender, miner: motor person & all others in
  compressed air

  GROUP 2: Change house attendant, powder watchperson, top
  person on iron

  GROUP 3: Hazardous waste work within the ""HOT"" zone
  

LABORER - FREE AIR CLASSIFICATIONS  

  GROUP 1: Grout person - pumps, brake person, track person,
  form mover & stripper (wood & steel), shaft laborer,
  laborer topside, outside motorperson, miner, conveyor
  operator, miner welder, heading motorperson, erecting
  operator, mucking machine operator, nozzle person,
  rodperson, safety miner, shaft & tunnel, steel & rodperson,
  mole nipper, concrete worker, form erector (wood, steel and
  all accessories), cement finisher (this type of work only),
  top signal person, bottom person (when heading is 50' from
  shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson  

GROUP 3: Hazardous waste work within the ""HOT"" zone

----------------------------------------------------------------
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 PAIN0011-005 06/01/2023

                                  Rates          Fringes

PAINTER  
     Brush and Roller............$ 37.62            22.85
     Epoxy, Tanks, Towers, 
     Swing Stage & Structural 
     Steel.......................$ 39.62            22.85
     Spray, Sand & Water 
     Blasting....................$ 40.62            22.85
     Taper.......................$ 38.37            22.85
     Wall Coverer................$ 38.12            22.85
----------------------------------------------------------------
 PAIN0011-006 06/01/2022

                                  Rates          Fringes

GLAZIER..........................$ 40.78            23.40

FOOTNOTES:   

SWING STAGE: $1.00 per hour additional.   

PAID HOLIDAYS: Labor Day & Christmas Day.

----------------------------------------------------------------
 PAIN0011-011 06/01/2023

                                  Rates          Fringes

 Painter (Bridge Work)...........$ 56.25            23.45
----------------------------------------------------------------
 PAIN0035-008 06/01/2011

                                  Rates          Fringes

Sign Painter.....................$ 24.79            13.72
----------------------------------------------------------------
 PLAS0040-001 06/05/2023

BUILDING CONSTRUCTION

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 42.77            29.63

  FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
  3 planks width and which is 20 or more feet above ground
  and any offset structure: $.30 per hour additional.

----------------------------------------------------------------
 PLAS0040-002 07/01/2023

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.45            24.85
----------------------------------------------------------------
 PLAS0040-003 06/05/2023

                                  Rates          Fringes

PLASTERER........................$ 42.77            29.63
----------------------------------------------------------------
* PLUM0051-002 08/28/2023

                                  Rates          Fringes

Plumbers and Pipefitters.........$ 50.59            32.75
----------------------------------------------------------------
 ROOF0033-004 08/01/2023

                                  Rates          Fringes

ROOFER...........................$ 50.03            33.69
----------------------------------------------------------------
 SFRI0669-001 04/01/2023

                                  Rates          Fringes

SPRINKLER FITTER.................$ 47.55            32.27
----------------------------------------------------------------
 SHEE0017-002 12/01/2020
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                                  Rates          Fringes

Sheet Metal Worker...............$ 38.58            36.73
----------------------------------------------------------------
 TEAM0251-001 05/01/2023

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP  1....................$ 29.71       34.602+A+B
     GROUP  2....................$ 29.86       34.602+A+B
     GROUP  3....................$ 29.91       34.602+A+B
     GROUP  4....................$ 29.96       34.602+A+B
     GROUP  5....................$ 30.06       34.602+A+B
     GROUP  6....................$ 30.46       34.602+A+B
     GROUP  7....................$ 30.66       34.602+A+B
     GROUP  8....................$ 30.16       34.602+A+B
     GROUP  9....................$ 30.41       34.602+A+B
     GROUP 10....................$ 30.21       34.602+A+B

FOOTNOTES:  

  A. Paid Holidays: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day and Christmas Day, plus
  Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
  providing the employee has worked at least one day in the
  calendar week in which the holiday falls.

  B. Employee who has been on the payroll for 1 year or more
  but less than 5 years and has worked 150 Days during the
  last year of employment shall receive 1 week's paid
  vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or
  more years - 3 week's paid vacation.

  C. Employees on the seniority list shall be paid a one
  hundred dollar ($100.00) bonus for every four hundred (400)
  hours worked, up to a maximum of five hundred dollars
  ($500.00)

  All drivers working on a defined hazard material job site
  shall be paid a premium of $2.00 per hour over applicable
  rate.

TRUCK DRIVER CLASSIFICATIONS  

GROUP 1:  Pick-up trucks, station wagons, & panel trucks 

GROUP 2: Two-axle on low beds 

GROUP 3: Two-axle dump truck 

GROUP 4: Three-axle dump truck 

GROUP 5: Four- and five-axle equipment 

GROUP 6: Low-bed or boom trailer.

  GROUP 7: Trailers when used on a double hook up (pulling 2
  trailers)

GROUP 8: Special earth-moving equipment, under 35 tons 

GROUP 9: Special earth-moving equipment, 35 tons or over 

GROUP 10: Tractor trailer

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
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health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------
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                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"

        



DEBARMENT & SUSPENSION 
 

Executive Order 12549--Debarment and Suspension 
 
Source: The provisions of Executive Order 12549 of Feb. 18, 1986, appear at 51 FR 6370, 3 CFR, 1986 

Comp., p. 189, unless otherwise noted. 

 
By the authority vested in me as President by the Constitution and laws of the United States of America, 

and in order to curb fraud, waste, and abuse in Federal programs, increase agency accountability, and 

ensure consistency among agency regulations concerning debarment and suspension of participants in 

Federal programs, it is hereby ordered that: 

 
Section 1. (a) To the extent permitted by law and subject to the limitations in Section 1(c), Executive 

departments and agencies shall participate in a system for debarment and suspension from programs and 

activities involving Federal financial and nonfinancial assistance and benefits. Debarment or suspension 

of a participant in a program by one agency shall have government-wide effect. 

(b) Activities covered by this Order include but are not limited to: grants, cooperative agreements, 

contracts of assistance, loans, and loan guarantees. 

(c) This Order does not cover procurement programs and activities, direct Federal statutory entitlements  

or mandatory awards, direct awards to foreign governments or public international organizations, benefits 

to an individual as a personal entitlement, or Federal employment. 

 
Sec. 2. To the extent permitted by law, Executive departments and agencies shall: 

(a) Follow government-wide criteria and government-wide minimum due process procedures when they 

act to debar or suspend participants in affected programs. 

(b) Send to the agency designated pursuant to Section 5 identifying information concerning debarred and 

suspended participants in affected programs, participants who have agreed to exclusion from 

participation, and participants declared ineligible under applicable law, including Executive Orders. This 

information shall be included in the list to be maintained pursuant to Section 5. 

(c) Not allow a party to participate in any affected program if any Executive department or agency has 

debarred, suspended, or otherwise excluded (to the extent specified in the exclusion agreement) that party 

from participation in an affected program. An agency may grant an exception permitting a debarred, 

suspended, or excluded party to participate in a particular transaction upon a written determination by the 

agency head or authorized designee stating the reason(s) for deviating from this Presidential policy. 

However, I intend that exceptions to this policy should be granted only infrequently. 

 
Sec. 3. Executive departments and agencies shall issue regulations governing their implementation of this 

Order that shall be consistent with the guidelines issued under Section 6. Proposed regulations shall be 

submitted to the Office of Management and Budget for review within four months of the date of the 

guidelines issued under Section 6. The Director of the Office of Management and Budget may return for 

reconsideration proposed regulations that the Director believes are inconsistent with the guidelines. Final 

regulations shall be published within twelve months of the date of the guidelines. 



Sec. 4. There is hereby constituted the Interagency Committee on Debarment and Suspension, which shall 

monitor implementation of this Order. The Committee shall consist of representatives of agencies 

designated by the Director of the Office of Management and Budget. 

 
Sec. 5. The Director of the Office of Management and Budget shall designate a Federal agency to perform 

the following functions: maintain a current list of all individuals and organizations excluded from   

program participation under this Order, periodically distribute the list to Federal agencies, and study the 

feasibility of automating the list; coordinate with the lead agency responsible for government-wide 

debarment and suspension of contractors; chair the Interagency Committee established by Section 4; and 

report periodically to the Director on implementation of this Order, with the first report due within two 

years of the date of the Order. 

 
Sec. 6. The Director of the Office of Management and Budget is authorized to issue guidelines to 

Executive departments and agencies that govern which programs and activities are covered by this Order, 

prescribe government-wide criteria and government-wide minimum due process procedures, and set forth 

other related details for the effective administration of the guidelines. 

 
Sec. 7. The Director of the Office of Management and Budget shall report to the President within three 

years of the date of this Order on Federal agency compliance with the Order, including the number of 

exceptions made under Section 2(c), and shall make recommendations as are appropriate further to curb 

fraud, waste, and abuse. 

 

Implementation in the SRF Programs 
 

A company or individual who is debarred or suspended cannot participate in primary and lower-tiered 

covered transactions. These transactions include SRF loans and contracts and subcontracts awarded with 

SRF loan funds. 

 
Under 40 C.F.R. 32.510, the SRF agency must submit a certification stating that it shall not knowingly 

enter into any transaction with a person who is proposed for debarment, suspended, declared ineligible, or 

voluntarily excluded from participation in the SRF program. This certification is reviewed by the EPA 

regional office before the capitalization grant is awarded. 

 
A recipient of SRF assistance directly made available by capitalization grants must provide a certification 

that it will not knowingly enter into a contract with anyone who is ineligible under the regulations to 

participate in the project. Contractors on the project have to provide a similar certification prior to the 

award of a contract and subcontractors on the project have to provide the general contractor with the 

certification prior to the award of any subcontract. 

 
In addition to actions taken under 40 C.F.R. Part 32, there are a wide range of other sanctions that can 

render a party ineligible to participate in the SRF program. Lists of debarred, suspended and otherwise 

ineligible parties are maintained by the General Services Administration and should be checked by the 

SRF agency and all recipients of funds directly made available by capitalization grants to ensure the 

accuracy of certifications. 

 
Additional References 
C 40 C.F.R. Part 32: EPA Regulations on Debarment and Suspension. 



CERTIFICATION REGARDING DEBARMENT & SUSPENSION 

AND OTHER RESPONSIBILITY MATTERS 

In accordance with the Executive Order 12549, the prospective primary participant certifies to the best of 

his / her knowledge and belief, that its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily

excluded from covered transactions by any federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment

rendered against them for commission of fraud or a criminal offence in connection with obtaining,

attempting to obtain, or performing a public (federal, state, or local) transaction or contract under a

public transaction; violation of federal or state antitrust statutes or commission of embezzlement,

theft, forgery, bribery, falsification or destruction or records, making false statements, or receiving

stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity

(federal, state, or local) with commission of any of the offenses enumerated in paragraph (1) (b) of

this certification.

d. Have not within a three-year period preceding this application / proposal had one or more public

transactions (federal, state, or local) terminated for cause of default.

e. Acknowledge that all sub-contractors selected for this project must be in compliance with paragraphs

(1) (a – d) of this certification.

Name and Title of Authorized Agent Date 

Signature of Authorized Agent 

I am unable to certify to the above statements. My explanation is attached. 

Company Name 
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Implementation 
 

 The Act states: 

Sec. 436. (a)(1) None of the funds made available by a State water pollution 
control revolving fund as authorized by title VI of the Federal Water Pollution 
Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water 
treatment revolving loan fund as authorized by section 1452 of the Safe Drinking 
Water Act (42 U.S.C. 300j–12) shall be used for a project for the construction, 
alteration, maintenance, or repair of a public water system or treatment works unless 
all of the iron and steel products used in the project are produced in the United 
States. 

(2) In this section, the term ‘‘iron and steel products’’ means the following 
products made primarily of iron or steel: lined or unlined pipes and fittings, manhole 
covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and 
restraints, valves, structural steel, reinforced precast concrete, and construction 
materials. 

(b) Subsection (a) shall not apply in any case or category of cases in which the 
Administrator of the Environmental Protection Agency (in this section referred to as 
the ‘‘Administrator’’) finds that— 

(1) applying subsection (a) would be inconsistent with the public interest; 

(2) iron and steel products are not produced in the United States in 
sufficient and reasonably available quantities and of a satisfactory quality; or 

(3) inclusion of iron and steel products produced in the United States will 
increase the cost of the overall project by more than 25 percent. 

(c) If the Administrator receives a request for a waiver under this section, the 
Administrator shall make available to the public on an informal basis a copy of the 
request and information available to the Administrator concerning the request, and 
shall allow for informal public input on the request for at least 15 days prior to 
making a finding based on the request. The Administrator shall make the request and 
accompanying information available by electronic means, including on the official 
public Internet Web site of the Environmental Protection Agency. 

(d) This section shall be applied in a manner consistent with United States 
obligations under international agreements. 

(e) The Administrator may retain up to 0.25 percent of the funds appropriated 
in this Act for the Clean and Drinking Water State Revolving Funds for carrying out 
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the provisions described in subsection (a)(1) for management and oversight of the 
requirements of this section. 

(f) This section does not apply with respect to a project if a State agency 
approves the engineering plans and specifications for the project, in that agency’s 
capacity to approve such plans and specifications prior to a project requesting bids, 
prior to the date of the enactment of this Act. 

The following questions and answers provide guidance for implementing and 
complying with the AIS requirements: 
 
 
Project Coverage 
 
1) What classes of projects are covered by the AIS requirement? 
 
 All treatment works projects funded by a CWSRF assistance agreement, and all 
public water system projects funded by a DWSRF assistance agreement, from the date of 
enactment through the end of Federal Fiscal Year 2014, are covered.  The AIS 
requirements apply to the entirety of the project, no matter when construction begins or 
ends.  Additionally, the AIS requirements apply to all parts of the project, no matter the 
source of funding. 
 
2) Does the AIS requirement apply to nonpoint source projects or national estuary 

projects? 
 
 No. Congress did not include an AIS requirement for nonpoint source and 
national estuary projects unless the project can also be classified as a ‘treatment works’ as 
defined by section 212 of the Clean Water Act. 
 
3) Are any projects for the construction, alteration, maintenance, or repair of a 

public water system or treatment works excluded from the AIS requirement? 
 
 Any project, whether a treatment works project or a public water system project, 
for which engineering plans and specifications were approved by the responsible state 
agency prior to January 17, 2014, is excluded from the AIS requirements.   
 
4) What if the project does not have approved engineering plans and specifications 

but has signed an assistance agreement with a CWSRF or DWSRF program 
prior to January 17, 2014? 

 
 The AIS requirements do not apply to any project for which an assistance 
agreement was signed prior to January 17, 2014. 
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5) What if the project does not have approved engineering plans and specifications, 
but bids were advertised prior to January 17, 2014 and an assistance agreement 
was signed after January 17, 2014? 

 
 If the project does not require approved engineering plans and specifications, the 
bid advertisement date will count in lieu of the approval date for purposes of the 
exemption in section 436(f). 
 
6) What if the assistance agreement that was signed prior to January 17, 2014, only 

funded a part of the overall project, where the remainder of the project will be 
funded later with another SRF loan? 

 
 If the original assistance agreement funded any construction of the project, the 
date of the original assistance agreement counts for purposes of the exemption.  If the 
original assistance agreement was only for planning and design, the date of that 
assistance agreement will count for purposes of the exemption only if there is a written 
commitment or expectation on the part of the assistance recipient to fund the remainder 
of the project with SRF funds. 
 
7) What if the assistance agreement that was signed prior to January 17, 2014, 

funded the first phase of a multi-phase project, where the remaining phases will 
be funded by SRF assistance in the future?  

 
In such a case, the phases of the project will be considered a single project if all 

construction necessary to complete the building or work, regardless of the number of 
contracts or assistance agreements involved, are closely related in purpose, time and 
place.  However, there are many situations in which major construction activities are 
clearly undertaken in phases that are distinct in purpose, time, or place.  In the case of 
distinct phases, projects with engineering plans and specifications approval or assistance 
agreements signed prior to January 17, 2014 would be excluded from AIS requirements 
while those approved/signed on January 17, 2014, or later would be covered by the AIS 
requirements. 
 
8) What if a project has split funding from a non-SRF source? 
 
Many States intend to fund projects with “split” funding, from the SRF program and from 
State or other programs.  Based on the Act language in section 436, which requires that 
American iron and steel products be used in any project for the construction, alteration, 
maintenance, or repair of a public water system or treatment works receiving SRF 
funding between and including January 17, 2014 and September 30, 2014, any project 
that is funded in whole or in part with such funds must comply with the AIS requirement.  
A “project” consists of all construction necessary to complete the building or work 
regardless of the number of contracts or assistance agreements involved so long as all 
contracts and assistance agreements awarded are closely related in purpose, time and 
place.  This precludes the intentional splitting of SRF projects into separate and smaller 
contracts or assistance agreements to avoid AIS coverage on some portion of a larger 
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project, particularly where the activities are integrally and proximately related to the 
whole.  However, there are many situations in which major construction activities are 
clearly undertaken in separate phases that are distinct in purpose, time, or place, in which 
case, separate contracts or assistance agreement for SRF and State or other funding would 
carry separate requirements. 
 
9) What about refinancing? 
 
 If a project began construction, financed from a non-SRF source, prior to January 
17, 2014, but is refinanced through an SRF assistance agreement executed on or after 
January 17, 2014 and prior to October 1, 2014, AIS requirements will apply to all 
construction that occurs on or after January 17, 2014, through completion of construction, 
unless, as is likely, engineering plans and specifications were approved by a responsible 
state agency prior to January 17, 2014.  There is no retroactive application of the AIS 
requirements where a refinancing occurs for a project that has completed construction 
prior to January 17, 2014. 
 
10) Do the AIS requirements apply to any other EPA programs, besides the SRF 

program, such as the Tribal Set-aside grants or grants to the Territories and 
DC? 

 
 No, the AIS requirement only applies to funds made available by a State water 
pollution control revolving fund as authorized by title VI of the Federal Water Pollution 
Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water treatment 
revolving loan fund as authorized by section 1452 of the Safe Drinking Water Act (42 
U.S.C. 300j–12) 
 
Covered Iron and Steel Products   
 
11) What is an iron or steel product? 
 
 For purposes of the CWSRF and DWSRF projects that must comply with the AIS 
requirement, an iron or steel product is one of the following made primarily of iron or 
steel that is permanently incorporated into the public water system or treatment works:  
 

Lined or unlined pipes or fittings; 
Manhole Covers; 
Municipal Castings (defined in more detail below); 
Hydrants; 
Tanks; 
Flanges; 
Pipe clamps and restraints; 
Valves; 
Structural steel (defined in more detail below); 
Reinforced precast concrete; and 
Construction materials (defined in more detail below). 
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12) What does the term ‘primarily iron or steel’ mean? 
 
 ‘Primarily iron or steel’ places constraints on the list of products above.  For one 
of the listed products to be considered subject to the AIS requirements, it must be made 
of greater than 50% iron or steel, measured by cost.  The cost should be based on the 
material costs.   
 
13) Can you provide an example of how to perform a cost determination? 
 

For example, the iron portion of a fire hydrant would likely be the bonnet, body 
and shoe, and the cost then would include the pouring and casting to create those 
components.  The other material costs would include non-iron and steel internal workings 
of the fire hydrant (i.e., stem, coupling, valve, seals, etc).  However, the assembly of the 
internal workings into the hydrant body would not be included in this cost calculation.  If 
one of the listed products is not made primarily of iron or steel, United States (US) 
provenance is not required. An exception to this definition is reinforced precast concrete, 
which is addressed in a later question. 
 
14) If a product is composed of more than 50% iron or steel, but is not listed in the 

above list of items, must the item be produced in the US?  Alternatively, must 
the iron or steel in such a product be produced in the US? 

 
 The answer to both question is no.  Only items on the above list must be produced 
in the US.  Additionally, the iron or steel in a non-listed item can be sourced from outside 
the US. 
 
15) What is the definition of steel? 
 
 Steel means an alloy that includes at least 50 percent iron, between .02 and 2 
percent carbon, and may include other elements.  Metallic elements such as chromium, 
nickel, molybdenum, manganese, and silicon may be added during the melting of steel 
for the purpose of enhancing properties such as corrosion resistance, hardness, or 
strength.  The definition of steel covers carbon steel, alloy steel, stainless steel, tool steel 
and other specialty steels.  
 
16) What does ‘produced in the United States’ mean? 
  

Production in the United States of the iron or steel products used in the project 
requires that all manufacturing processes, including application of coatings, must take 
place in the United States, with the exception of metallurgical processes involving 
refinement of steel additives.  All manufacturing processes includes processes such as 
melting, refining, forming, rolling, drawing, finishing, fabricating and coating.  Further, if 
a domestic iron and steel product is taken out of the US for any part of the manufacturing 
process, it becomes foreign source material.  However, raw materials such as iron ore, 
limestone and iron and steel scrap are not covered by the AIS requirement, and the 
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material(s), if any, being applied as a coating are similarly not covered.  Non-iron or steel 
components of an iron and steel product may come from non-US sources.  For example, 
for products such as valves and hydrants, the individual non-iron and steel components 
do not have to be of domestic origin. 
 
17) Are the raw materials used in the production of iron or steel required to come 

from US sources? 
 
 No.  Raw materials, such as iron ore, limestone, scrap iron, and scrap steel, can 
come from non-US sources. 
 
18) If an above listed item is primarily made of iron or steel, but is only at the 

construction site temporarily, must such an item be produced in the US? 
 
 No.  Only the above listed products made primarily of iron or steel, permanently 
incorporated into the project must be produced in the US.  For example trench boxes, 
scaffolding or equipment, which are removed from the project site upon completion of 
the project, are not required to be made of U.S. Iron or Steel. 
 
19) What is the definition of ‘municipal castings’? 
 
 Municipal castings are cast iron or steel infrastructure products that are melted 
and cast.  They typically provide access, protection, or housing for components 
incorporated into utility owned drinking water, storm water, wastewater, and surface 
infrastructure. They are typically made of grey or ductile iron, or steel.  Examples of 
municipal castings are: 
 

Access Hatches; 
Ballast Screen; 
Benches (Iron or Steel); 
Bollards; 
Cast Bases;  
Cast Iron Hinged Hatches, Square and Rectangular; 
Cast Iron Riser Rings; 
Catch Basin Inlet; 
Cleanout/Monument Boxes;  
Construction Covers and Frames;  
Curb and Corner Guards; 
Curb Openings; 
Detectable Warning Plates; 
Downspout Shoes (Boot, Inlet); 
Drainage Grates, Frames and Curb Inlets; 
Inlets; 
Junction Boxes;  
Lampposts;  
Manhole Covers, Rings and Frames, Risers;  
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Meter Boxes; 
Service Boxes; 
Steel Hinged Hatches, Square and Rectangular; 
Steel Riser Rings; 
Trash receptacles; 
Tree Grates; 
Tree Guards; 
Trench Grates; and 
Valve Boxes, Covers and Risers. 

 
20) What is ‘structural steel’? 
 
 Structural steel is rolled flanged shapes, having at least one dimension of their 
cross-section three inches or greater, which are used in the construction of bridges, 
buildings, ships, railroad rolling stock, and for numerous other constructional purposes. 
Such shapes are designated as wide-flange shapes, standard I-beams, channels, angles, 
tees and zees.  Other shapes include H-piles, sheet piling, tie plates, cross ties, and those 
for other special purposes.  
 
21) What is a ‘construction material’ for purposes of the AIS requirement? 
  

Construction materials are those articles, materials, or supplies made primarily of 
iron and steel, that are permanently incorporated into the project, not including 
mechanical and/or electrical components, equipment and systems.  Some of these 
products may overlap with what is also considered “structural steel”.  This includes, but 
is not limited to, the following products: wire rod, bar, angles, concrete reinforcing bar, 
wire, wire cloth, wire rope and cables, tubing, framing, joists, trusses, fasteners (i.e., nuts 
and bolts), welding rods, decking, grating, railings, stairs, access ramps, fire escapes, 
ladders, wall panels, dome structures, roofing, ductwork, surface drains, cable hanging 
systems, manhole steps, fencing and fence tubing, guardrails, doors, and stationary 
screens. 
 
22) What is not considered a ‘construction material’ for purposes of the AIS 

requirement? 
 

Mechanical and electrical components, equipment and systems are not considered 
construction materials.  Mechanical equipment is typically that which has motorized parts 
and/or is powered by a motor.  Electrical equipment is typically any machine powered by 
electricity and includes components that are part of the electrical distribution system. 

 
The following examples (including their appurtenances necessary for their 

intended use and operation) are NOT considered construction materials:  pumps, motors, 
gear reducers, drives (including variable frequency drives (VFDs)), 
electric/pneumatic/manual accessories used to operate valves (such as electric valve 
actuators), mixers, gates, motorized screens (such as traveling screens), blowers/aeration 
equipment, compressors, meters, sensors, controls and switches, supervisory control and 
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data acquisition (SCADA), membrane bioreactor systems, membrane filtration systems, 
filters, clarifiers and clarifier mechanisms, rakes, grinders, disinfection systems, presses 
(including belt presses), conveyors, cranes, HVAC (excluding ductwork), water heaters, 
heat exchangers, generators, cabinetry and housings (such as electrical boxes/enclosures), 
lighting fixtures, electrical conduit, emergency life systems, metal office furniture, 
shelving, laboratory equipment, analytical instrumentation, and dewatering equipment. 
 
23) If the iron or steel is produced in the US, may other steps in the manufacturing 

process take place outside of the US, such as assembly? 
 
 No.  Production in the US of the iron or steel used in a listed product requires that 
all manufacturing processes must take place in the United States, except metallurgical 
processes involving refinement of steel additives. 
 
24) What processes must occur in the US to be compliant with the AIS requirement 

for reinforced precast concrete? 
 
 While reinforced precast concrete may not be at least 50% iron or steel, in this 
particular case, the reinforcing bar and wire must be produced in the US and meet the 
same standards as for any other iron or steel product.  Additionally, the casting of the 
concrete product must take place in the US.  The cement and other raw materials used in 
concrete production are not required to be of domestic origin.  
 

If the reinforced concrete is cast at the construction site, the reinforcing bar and 
wire are considered to be a construction material and must be produced in the US. 
  
 
Compliance 
 
25) How should an assistance recipient document compliance with the AIS 

requirement? 
 

In order to ensure compliance with the AIS requirement, specific AIS contract 
language must be included in each contract, starting with the assistance agreement, all the 
way down to the purchase agreements.  Sample language for assistance agreements and 
contracts can be found in Appendix 3 and 4. 

 
EPA recommends the use of a step certification process, similar to one used by 

the Federal Highway Administration.  The step certification process is a method to ensure 
that producers adhere to the AIS requirement and assistance recipients can verify that 
products comply with the AIS requirement.  The process also establishes accountability 
and better enables States to take enforcement actions against violators. 
 

Step certification creates a paper trail which documents the location of the 
manufacturing process involved with the production of steel and iron materials. A step 
certification is a process under which each handler (supplier, fabricator, manufacturer, 
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processor, etc) of the iron and steel products certifies that their step in the process was 
domestically performed.  Each time a step in the manufacturing process takes place, the 
manufacturer delivers its work along with a certification of its origin. A certification can 
be quite simple.  Typically, it includes the name of the manufacturer, the location of the 
manufacturing facility where the product or process took place (not its headquarters), a 
description of the product or item being delivered, and a signature by a manufacturer’s 
responsible party.  Attached, as Appendix 5, are sample certifications.  These 
certifications should be collected and maintained by assistance recipients. 

 
Alternatively, the final manufacturer that delivers the iron or steel product to the 

worksite, vendor, or contractor, may provide a certification asserting that all 
manufacturing processes occurred in the US.  While this type of certification may be 
acceptable, it may not provide the same degree of assurance.  Additional documentation 
may be needed if the certification is lacking important information.  Step certification is 
the best practice. 
  
26) How should a State ensure assistance recipients are complying with the AIS 

requirement? 
 
 In order to ensure compliance with the AIS requirement, States SRF programs 
must include specific AIS contract language in the assistance agreement.  Sample 
language for assistance agreements can be found in Appendix 3. 
 

States should also, as a best practice, conduct site visits of projects during 
construction and review documentation demonstrating proof of compliance which the 
assistance recipient has gathered.   
 
27) What happens if a State or EPA finds a non-compliant iron and/or steel product 

permanently incorporated in the project? 
 

If a potentially non-compliant product is identified, the State should notify the 
assistance recipient of the apparent unauthorized use of the non-domestic component, 
including a proposed corrective action, and should be given the opportunity to reply.  If 
unauthorized use is confirmed, the State can take one or more of the following actions: 
request a waiver where appropriate; require the removal of the non-domestic item; or 
withhold payment for all or part of the project.  Only EPA can issue waivers to authorize 
the use of a non-domestic item.  EPA may use remedies available to it under the Clean 
Water Act, the Safe Drinking Water Act, and 40 CFR part 31 grant regulations, in the 
event of a violation of a grant term and condition.   
 

It is recommended that the State work collaboratively with EPA to determine the 
appropriate corrective action, especially in cases where the State is the one who identifies 
the item in noncompliance or there is a disagreement with the assistance recipient. 
 

If fraud, waste, abuse, or any violation of the law is suspected, the Office of 
Inspector General (OIG) should be contacted immediately. The OIG can be reached at 1-
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888-546-8740 or OIG_Hotline@epa.gov. More information can be found at this website: 
http://www.epa.gov/oig/hotline.htm. 
 
28) How do international trade agreements affect the implementation of the AIS 

requirements? 
 

The AIS provision applies in a manner consistent with United States obligations 
under international agreements. Typically, these obligations only apply to direct 
procurement by the entities that are signatories to such agreements.  In general, SRF 
assistance recipients are not signatories to such agreements, so these agreements have no 
impact on this AIS provision.   In the few instances where such an agreement applies to a 
municipality, that municipality is under the obligation to determine its applicability and 
requirements and document the actions taken to comply for the State. 
 
Waiver Process 
 

The statute permits EPA to issue waivers for a case or category of cases where 
EPA finds (1) that applying these requirements would be inconsistent with the public 
interest; (2) iron and steel products are not produced in the US in sufficient and 
reasonably available quantities and of a satisfactory quality; or (3) inclusion of iron and 
steel products produced in the US will increase the cost of the overall project by more 
than 25 percent.   

 
In order to implement the AIS requirements, EPA has developed an approach to 

allow for effective and efficient implementation of the waiver process to allow projects to 
proceed in a timely manner.  The framework described below will allow States, on behalf 
of the assistance recipients, to apply for waivers of the AIS requirement directly to EPA 
Headquarters.  Only waiver requests received from states will be considered.  Pursuant to 
the Act, EPA has the responsibility to make findings as to the issuance of waivers to the 
AIS requirements. 
 
Definitions 
 
 The following terms are critical to the interpretation and implementation of the 
AIS requirements and apply to the process described in this memorandum: 
 
Reasonably Available Quantity:  The quantity of iron or steel products is available or will 
be available at the time needed and place needed, and in the proper form or specification 
as specified in the project plans and design. 
 
Satisfactory Quality:  The quality of iron or steel products, as specified in the project 
plans and designs. 
 
Assistance Recipient:  A borrower or grantee that receives funding from a State CWSRF 
or DWSRF program. 
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Step-By-Step Waiver Process 
 
Application by Assistance Recipient 
 
 Each local entity that receives SRF water infrastructure financial assistance is 
required by section 436 of the Act to use American made iron and steel products in the 
construction of its project.  However, the recipient may request a waiver.  Until a waiver 
is granted by EPA, the AIS requirement stands, except as noted above with respect to 
municipalities covered by international agreements. 
 
 The waiver process begins with the SRF assistance recipient.  In order to fulfill 
the AIS requirement, the assistance recipient must in good faith design the project (where 
applicable) and solicit bids for construction with American made iron and steel products.  
It is essential that the assistance recipient include the AIS terms in any request for 
proposals or solicitations for bids, and in all contracts (see Appendix 3 for sample 
construction contract language).  The assistance recipient may receive a waiver at any 
point before, during, or after the bid process, if one or more of three conditions is met: 
 

1. Applying the American Iron and Steel requirements of the Act would be 
inconsistent with the public interest;   

2. Iron and steel products are not produced in the United States in sufficient 
and reasonably available quantities and of a satisfactory quality; or 

3. Inclusion of iron and steel products produced in the United States will 
increase the cost of the overall project by more than 25 percent. 

 
Proper and sufficient documentation must be provided by the assistance recipient.  

A checklist detailing the types of information required for a waiver to be processed is 
attached as Appendix 1.   
 

Additionally, it is strongly encouraged that assistance recipients hold pre-bid 
conferences with potential bidders.  A pre-bid conference can help to identify iron and 
steel products needed to complete the project as described in the plans and specifications 
that may not be available from domestic sources.  It may also identify the need to seek a 
waiver prior to bid, and can help inform the recipient on compliance options. 
 

In order to apply for a project waiver, the assistance recipient should email the 
request in the form of a Word document (.doc) to the State SRF program.  It is strongly 
recommended that the State designate a single person for all AIS communications.  The 
State SRF designee will review the application for the waiver and determine whether the 
necessary information has been included.  Once the waiver application is complete, the 
State designee will forward the application to either of two email addresses.  For CWSRF 
waiver requests, please send the application to: cwsrfwaiver@epa.gov.  For DWSRF 
waiver requests, please send the application to: dwsrfwaiver@epa.gov.   
 
 
 

mailto:cwsrfwaiver@epa.gov
mailto:dwsrfwaiver@epa.gov
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Evaluation by EPA 
 
 After receiving an application for waiver of the AIS requirements, EPA 
Headquarters will publish the request on its website for 15 days and receive informal 
comment.  EPA Headquarters will then use the checklist in Appendix 2 to determine 
whether the application properly and adequately documents and justifies the statutory 
basis cited for the waiver – that it is quantitatively and qualitatively sufficient – and to 
determine whether or not to grant the waiver.   
 

In the event that EPA finds that adequate documentation and justification has 
been submitted, the Administrator may grant a waiver to the assistance recipient.  EPA 
will notify the State designee that a waiver request has been approved or denied as soon 
as such a decision has been made.  Granting such a waiver is a three-step process: 
 

1.  Posting – After receiving an application for a waiver, EPA is required to 
publish the application and all material submitted with the application on EPA’s 
website for 15 days.  During that period, the public will have the opportunity to 
review the request and provide informal comment to EPA.  The website can be 
found at: http://water.epa.gov/grants_funding/aisrequirement.cfm
 
2.  Evaluation – After receiving an application for waiver of the AIS 
requirements, EPA Headquarters will use the checklist in Appendix 2 to 
determine whether the application properly and adequately documents and 
justifies the statutory basis cited for the waiver – that it is quantitatively and 
qualitatively sufficient – and to determine whether or not to grant the waiver.   
 
3.  Signature of waiver approval by the Administrator or another agency official 
with delegated authority – As soon as the waiver is signed and dated, EPA will 
notify the State SRF program, and post the signed waiver on our website. The 
assistance recipient should keep a copy of the signed waiver in its project files. 

 
Public Interest Waivers 

 
EPA has the authority to issue public interest waivers.  Evaluation of a public 

interest waiver request may be more complicated than that of other waiver requests so 
they may take more time than other waiver requests for a decision to be made.  An 
example of a public interest waiver that might be issued could be for a community that 
has standardized on a particular type or manufacturer of a valve because of its 
performance to meet their specifications.  Switching to an alternative valve may require 
staff to be trained on the new equipment and additional spare parts would need to be 
purchased and stocked, existing valves may need to be unnecessarily replaced, and 
portions of the system may need to be redesigned.  Therefore, requiring the community to 
install an alternative valve would be inconsistent with public interest. 

 
EPA also has the authority to issue a public interest waiver that covers categories 

of products that might apply to all projects.   

http://water.epa.gov/grants_funding/aisrequirement.cfm
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EPA reserves the right to issue national waivers that may apply to particular 

classes of assistance recipients, particular classes of projects, or particular categories of 
iron or steel products.  EPA may develop national or (US geographic) regional 
categorical waivers through the identification of similar circumstances in the detailed 
justifications presented to EPA in a waiver request or requests.  EPA may issue a national 
waiver based on policy decisions regarding the public’s interest or a determination that a 
particular item is not produced domestically in reasonably available quantities or of a 
sufficient quality.  In such cases, EPA may determine it is necessary to issue a national 
waiver. 
 

If you have any questions concerning the contents of this memorandum, you may 
contact us, or have your staff contact Jordan Dorfman, Attorney-Advisor, State 
Revolving Fund Branch, Municipal Support Division, at dorfman.jordan@epa.gov or 
(202) 564-0614 or Kiri Anderer, Environmental Engineer, Infrastructure Branch, 
Drinking Water Protection Division, at anderer.kirsten@epa.gov or (202) 564-3134. 
 
Attachments 



Appendix 1: Information Checklist for Waiver Request 
 
The purpose of this checklist is to help ensure that all appropriate and necessary information is submitted to EPA.  EPA recommends that States review this checklist 
carefully and provide all appropriate information to EPA.  This checklist is for informational purposes only and does not need to be included as part of a waiver application. 

 

 

Items  Notes 
General 

• Waiver request includes the following information: 
— Description of the foreign and domestic construction materials 
— Unit of measure 
— Quantity 
— Price 
— Time of delivery or availability 
— Location of the construction project 
— Name and address of the proposed supplier 
— A detailed justification for the use of foreign construction materials 

• Waiver request was submitted according to the instructions in the memorandum 
• Assistance recipient made a good faith effort to solicit bids for domestic iron and steel products, as demonstrated by language in 

requests for proposals, contracts, and communications with the prime contractor 

  

Cost Waiver Requests 
• Waiver request includes the following information: 

— Comparison of overall cost of project with domestic iron and steel products to overall cost of project with foreign iron and 
steel products 

— Relevant excerpts from the bid documents used by the contractors to complete the comparison 
— Supporting documentation indicating that the contractor made a reasonable survey of the market, such as a description of the 

process for identifying suppliers and a list of contacted suppliers 

  

Availability Waiver Requests 
• Waiver request includes the following supporting documentation necessary to demonstrate the availability, quantity, and/or quality of 

the materials for which the waiver is requested:  
— Supplier information or pricing information from a reasonable number of domestic suppliers indicating availability/delivery 

date for construction materials 
— Documentation of the assistance recipient’s efforts to find available domestic sources, such as a description of the process 

for identifying suppliers and a list of contacted suppliers. 
— Project schedule  
— Relevant excerpts from project plans, specifications, and permits indicating the required quantity and quality of construction 

materials 
• Waiver request includes a statement from the prime contractor and/or supplier confirming the non-availability of the domestic 

construction materials for which the waiver is sought 
• Has the State received other waiver requests for the materials described in this waiver request, for comparable projects?  
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Appendix 2: HQ Review Checklist for Waiver Request 

 
Instructions:  To be completed by EPA.  Review all waiver requests using the questions in the checklist, and mark the appropriate box as Yes, No or N/A.   Marks 
that fall inside the shaded boxes may be grounds for denying the waiver.  If none of your review markings fall into a shaded box, the waiver is eligible for approval 
if it indicates that one or more of the following conditions applies to the domestic product for which the waiver is sought:  

1. The iron and/or steel products are not produced in the United States in sufficient and reasonably available quantities and of a satisfactory quality.  
2. The inclusion of iron and/or steel products produced in the United States will increase the cost of the overall project by more than 25 percent.   
 

Review Items Yes No N/A Comments 

Cost Waiver Requests 
• Does the waiver request include the following information? 

— Comparison of overall cost of project with domestic iron and steel products to overall cost of project with foreign iron and 
steel products 

— Relevant excerpts from the bid documents used by the contractors to complete the comparison 
— A sufficient number of bid documents or pricing information from domestic sources to constitute a reasonable survey of 

the market  
• Does the Total Domestic Project exceed the Total Foreign Project Cost by more than 25%?  

    

    

    

    

Availability Waiver Requests 
• Does the waiver request include supporting documentation sufficient to show the availability, quantity, and/or quality of the 

iron and/or steel product for which the waiver is requested?  
— Supplier information or other documentation indicating availability/delivery date for materials 
— Project schedule  
— Relevant excerpts from project plans, specifications, and permits indicating the required quantity and quality of materials 

• Does supporting documentation provide sufficient evidence that the contractors made a reasonable effort to locate domestic 
suppliers of materials, such as a description of the process for identifying suppliers and a list of contacted suppliers?  

• Based on the materials delivery/availability date indicated in the supporting documentation, will the materials be unavailable 
when they are needed according to the project schedule? (By item, list schedule date and domestic delivery quote date or other 
relevant information) 

• Is EPA aware of any other evidence indicating the non-availability of the materials for which the waiver is requested? 
Examples include: 

— Multiple waiver requests for the materials described in this waiver request, for comparable projects in the same State 
— Multiple waiver requests for the materials described in this waiver request, for comparable projects in other States  
— Correspondence with construction trade associations indicating the non-availability of the materials 

• Are the available domestic materials indicated in the bid documents of inadequate quality compared those required by the 
project plans, specifications, and/or permits? 

    

    

    

    

    



Appendix 3: Example Loan Agreement Language 
 
ALL ASSISTANCE AGREEMENT MUST HAVE A CLAUSE REQUIRING COMPLIANCE 
WITH THE AIS REQUIREMENT.  THIS IS AN EXAMPLE OF WHAT COULD BE 
INCLUDED IN SRF ASSISTANCE AGREEMENTS.  EPA MAKES NO CLAIMS 
REGARDING THE LEGALITY OF THIS CLAUSE WITH RESPECT TO STATE LAW: 
 
Comply with all federal requirements applicable to the Loan (including those imposed by the 
2014 Appropriations Act and related SRF Policy Guidelines) which the Participant understands 
includes, among other, requirements that all of the iron and steel products used in the Project are 
to be produced in the United States (“American Iron and Steel Requirement”) unless (i) the 
Participant has requested and obtained a waiver from the Agency pertaining to the Project or (ii) 
the Finance Authority has otherwise advised the Participant in writing that the American Iron 
and Steel Requirement is not applicable to the Project.  
 
Comply with all record keeping and reporting requirements under the Clean Water Act/Safe 
Drinking Water Act, including any reports required by a Federal agency or the Finance 
Authority such as performance indicators of program deliverables, information on costs and 
project progress.  The Participant understands that (i) each contract and subcontract related to the 
Project is subject to audit by appropriate federal and state entities and (ii) failure to comply 
with the Clean Water Act/Safe Drinking Water Act and this Agreement may be a default 
hereunder that results in a repayment of the Loan in advance of the maturity of the Bonds and/or 
other remedial actions. 
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Appendix 4: Sample Construction Contract Language 
 
ALL CONTRACTS MUST HAVE A CLAUSE REQUIRING COMPLIANCE WITH THE AIS 
REQUIREMENT.  THIS IS AN EXAMPLE OF WHAT COULD BE INCLUDED IN ALL 
CONTRACTS IN PROJECTS THAT USE SRF FUNDS.  EPA MAKES NO CLAIMS 
REGARDING THE LEGALITY OF THIS CLAUSE WITH RESPECT TO STATE OR LOCAL 
LAW:  
 
The Contractor acknowledges to and for the benefit of the City of _____ (“Purchaser”) and the  
_____________ (the “State”) that it understands the goods and services under this Agreement 
are being funded with monies made available by the Clean Water State Revolving Fund and/or 
Drinking Water State Revolving Fund that have statutory requirements commonly known as 
“American Iron and Steel;” that requires all of the iron and steel products used in the project to 
be produced in the United States (“American Iron and Steel Requirement”) including iron and 
steel products provided by the Contactor pursuant to this Agreement.   The Contractor hereby 
represents and warrants to and for the benefit of the Purchaser and the State that (a) the 
Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the 
iron and steel products used in the project will be and/or have been produced in the United States 
in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the 
requirement is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support 
a waiver of the American Iron and Steel Requirement, as may be requested by the Purchaser or 
the State. Notwithstanding any other provision of this Agreement, any failure to comply with this 
paragraph by the Contractor shall permit the Purchaser or State to recover as damages against the 
Contractor any loss, expense, or cost (including without limitation attorney’s fees) incurred by 
the Purchaser or State resulting from any such failure (including without limitation any 
impairment or loss of funding, whether in whole or in part, from the State or any damages owed 
to the State by the Purchaser).  While the Contractor has no direct contractual privity with the 
State, as a lender to the Purchaser for the funding of its project, the Purchaser and the Contractor 
agree that the State is a third-party beneficiary and neither this paragraph (nor any other 
provision of this Agreement necessary to give this paragraph force or effect) shall be amended or 
waived without the prior written consent of the State. 
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Appendix 5: Sample Certifications 
 
 

The following information is provided as a sample letter of step certification for AIS 
compliance. Documentation must be provided on company letterhead. 

Date 

Company Name 

Company Address 

City, State Zip 

Subject: American Iron and Steel Step Certification for Project (XXXXXXXXXX) 

I, (company representative), certify that the (melting, bending, coating, galvanizing, cutting, etc.) 
process for (manufacturing or fabricating) the following products and/or materials shipped or 
provided for the subject project is in full compliance with the American Iron and Steel 
requirement as mandated in EPA’s State Revolving Fund Programs. 

Item, Products and/or Materials: 

1. Xxxx 
2. Xxxx 
3. Xxxx 

Such process took place at the following location: 

_____________ 

If any of the above compliance statements change while providing material to this project we 
will immediately notify the prime contractor and the engineer. 

Signed by company representative 
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The following information is provided as a sample letter of certification for AIS compliance. 
Documentation must be provided on company letterhead. 

Date 

Company Name 

Company Address 

City, State Zip 

Subject: American Iron and Steel Certification for Project (XXXXXXXXXX) 

I, (company representative), certify that the following products and/or materials 
shipped/provided to the subject project are in full compliance with the American Iron and Steel 
requirement as mandated in EPA’s State Revolving Fund Programs. 

Item, Products and/or Materials: 

1. Xxxx 
2. Xxxx 
3. Xxxx 

Such process took place at the following location: 

_____________ 

If any of the above compliance statements change while providing material to this project we 
will immediately notify the prime contractor and the engineer. 

Signed by company representative 





UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
  

WASHINGTON, D.C.  20460  
  
  
  

  
  

 

MEMORANDUM 
 
SUBJECT:  Prohibition on Certain Telecommunication and Video Surveillance Services or 

Equipment in the SRF Programs 
 
FROM:  Kiri Anderer, P.E., Acting Associate Branch Chief 
  Infrastructure Branch, OGWDW 
 
  Michael Deane, Branch Chief 
  State Revolving Fund Branch, OWM 
 
TO:   SRF Branch Chiefs 
  Regions 1-10 
 
Effective August 13, 2020, recipients and subrecipients of EPA funded assistance agreements, including 
borrowers under EPA funded revolving loan funds, must comply with regulations at 2 CFR 200.216, 
Prohibition on certain telecommunication and video surveillance services or equipment, implementing 
section 889 of Public Law 115-232. The regulation prohibits the use of Federal funds to procure (enter 
into, extend, or renew contracts) or obtain equipment, systems, or services that use “covered 
telecommunications equipment or services” identified in the regulation as a substantial or essential 
component of any system, or as critical technology as part of any system. Prohibitions extend to the use 
of Federal funds by recipients and subrecipients to enter into a contract with an entity that “uses any 
equipment, system, or service that uses covered telecommunications equipment or services” as a 
substantial or essential component of any system, or as critical technology as part of any system. Certain 
equipment, systems, or services, including equipment, systems, or services produced or provided by 
entities subject to the prohibition are recorded in the System for Award Management exclusion list.   

As described in section 889 of Public Law 115-232, covered telecommunications equipment or services 
includes:  

• Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities).  

• For the purpose of public safety, security of government facilities, physical security surveillance 
of critical infrastructure, and other national security purposes, video surveillance and 
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 
affiliate of such entities).  

• Telecommunications or video surveillance services provided by such entities or using such 
equipment.    

OFFICE OF   WATER   
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• Telecommunications or video surveillance equipment or services produced or provided by an 
entity that the Secretary of Defense, in consultation with the Director of the National Intelligence 
or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned 
or controlled by, or otherwise connected to, the government of a covered foreign country. 

Applicability in the State Revolving Fund (SRF) Programs 
Clean Water and Drinking Water SRF (CWSRF and DWSRF) programs may not expend equivalency 
funds for these products on or after August 13, 2020. States must ensure that equivalency assistance 
agreements include the telecommunications prohibition condition provided by EPA’s Office of Grants 
and Debarment (OGD) in OGD’s most recent EPA General Terms and Conditions. The condition must 
also be in construction contracts associated with equivalency assistance agreements.  

There is no exhaustive list of components and services that fall under the prohibition. State SRF 
managers and local assistance recipients should exercise due diligence and be particularly mindful of 
project components with internet or cellular connections. For example, recipients should be mindful of 
automatic meter reading (AMR) technology and advanced metering infrastructure (AMI), 
instrumentation control systems (e.g. process control systems, distributed control systems and 
programmable logic controls), and security cameras and other electronic security measures to ensure that 
those items are procured from a non-excluded entity. Items included in the prohibition are not eligible 
SRF costs, and the SRF programs cannot reimburse borrowers for these costs. 

The prohibition also applies to the CWSRF administrative funds (if states are billing those costs to the 
federal CWSRF capitalization grant) and the four DWSRF set-asides. States should be mindful of items 
such as cell phones, computers, and mobile WiFi routers or hotspots funded by those accounts. 

If you have questions on the implementation of this grant condition, please contact Michael Deane at 
Deane.Michael@epa.gov or Kiri Anderer at Anderer.Kirsten@epa.gov. 

 

https://www.epa.gov/grants/grant-terms-and-conditions
https://www.epa.gov/grants/grant-terms-and-conditions
mailto:Deane.Michael@epa.gov
mailto:Anderer.Kirsten@epa.gov
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SECTION 15100        COLD WATER METERS AND ABSOLUTE ENCODER REGISTERS 

 

PART 1  GENERAL 

 

1.1 WORK INCLUDED 

 

A. Furnish non-displacement style cold water meters (e.g., electromagnetic, ultrasonic) of various 

size (5/8-inch to 2-inch) and complimentary absolute encoder registers for the future 

replacement of existing water meters in the City of Woonsocket distribution system. 

 

B. Installation of new meters and removal of existing meters is not included in this Contract.   

 

C. It is the City’s intent that meters, encoders, and registers submitted for consideration on this 

project be compatible with multiple industry leading automatic meter reading (AMR) / 

advanced metering infrastructure (AMI) systems and infrastructure to provide the City with 

flexibility in future meter purchases.  

 

1.2 RELATED SECTIONS 

 

A. Section 15200 – Advanced Metering Infrastructure (AMI) System 

 

1.3 REFERENCE 

 

A. AWWA C707 – Encoder-Type Remote-Registration Systems for Cold-Water Meters 

 

B. AWWA C715 – Cold Water Meters – Electromagnetic and Ultrasonic Type 

 

C. NSF/ANSI 61 – Drinking Water Systems – Health Effects    

 

1.4 SUBMITTALS 

 

A. Transmit each submittal with Engineer-accepted form. 

 

B. Sequentially number the transmittal forms.  Re-submittals to have original number with an 

alphabetic suffix. 

 

C. Identify Project, Contractor, subcontractor or supplier, and pertinent specification section 

number, as appropriate. 

 

D. Apply Contractor's stamp, signed or initialed certifying that review, verification of products 

required, field dimensions, adjacent construction work, and coordination of information is in 

accordance with the requirements of the work and Contract Documents. 

 

E. Schedule submittals to expedite the Project and deliver to Engineer via email or other 

appropriate means as agreed upon at project start-up. Coordinate submission of related items. 

 

F. Identify variations from Contract Documents and product or system limitations, which may be 

detrimental to successful performance of the completed work. 

 

G. Provide space for Contractor and Engineer review stamps. 
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H.  Revise and resubmit submittals as required, identifying all changes made since previous 

submittal. 

 

PART 2  PRODUCTS 

 

2.1 WATER METERS - GENERAL 

 

All meters shall be new and unused and of new construction.  All meters shall be produced from an ISO 

9001 manufacturing facility and shall conform to AWWA Standard C715 – Cold Water Meters – 

Electromagnetic and Ultrasonic Type.  

 

A. All cold water meters shall comply with NSF/ANSI 61, Annex G and Annex F. 

 

1. Meters shall be “lead free”, manufactured of fiberglass-reinforce polymer, stainless steel, 

or waterworks bronze/brass in accordance with NSF/ANSI 61, Annex G and Annex F. 

2. Manufacturer shall provide a copy of a letter from the NSF, on NSF letterhead, 

documenting compliance with NSF/ANSI 61, Annex G which allows a maximum 

weighted average lead content level of 0.25% of the wetted surface areas. 

 

B. Meter battery life shall be guaranteed (with warranty provided) to a minimum of 10 years of 

continuous operation. A full ten-year warranty, followed by a ten-year prorated warranty, shall be 

provided by meter supplier for all meter electronics. There shall be no water quality conditions 

stipulated to meet warranty requirements. 

 

C. Meters shall be guaranteed for a minimum of one year on material and workmanship. Registers 

shall be guaranteed for a minimum of ten years from date of installation. Proposer shall indicate 

their meter failure rate as part of their response to this Request for Proposals. 

 

D. All meters shall meet or exceed the accuracy requirements specified in AWWA C715.  

 

A. Meter accuracy shall be +/- 3% at extended low flow range and +/- 1.5% at normal 

flow range. 

B. Manufacturer shall warrant their meter meets or exceeds AWWA C715 accuracy 

standards and each shipment of meters must be accompanied by factory test data 

certifying their accuracy at the flows required by AWWA C715. 

 

E. Water meter registers shall read flow in units of cubic feet. 

 

F. The solid-state meter must feature fully-potted electronics and battery as well as carry an IP68 

rating for submersion in flooded meter pits. 

 

G. Ultrasonic meters shall be capable of being field programmed. Measuring registration (cubic feet, 

Gallons, etc.) leak detection sensitivity, pipe burst sensitivity, data RF packages, and display 

resolution are all required fields for optional programming. Any meter that does not have the 

ability for optional field programming will not be considered.   
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2.2 ULTRASONIC METERS 

 

A. General 

 

1. Only meters featuring solid state metrology will be accepted because of enhanced low 

flow accuracy performance and extended accuracy over the life of the meter. 

2. Measurement technology shall be based on ultrasonic sensing featuring no moving parts. 

3. Electronics shall be warrantied for twenty (20) years. At a minimum, warranty shall 

provide for full replacement in the first ten (10) years of operation at no charge and 

replacement at prorated cost of current list price for following ten (10) years. 

4. The meter provided is to be equipped with a 3.65 VDC, 1 c cell lithium battery or greater. 

Meter shall be capable of operating in ambient temperatures of 35° F to 140° F.    Each 

Meter shall be constructed of IP68-Rated (Waterproof/Submersible) material, allowing 

water temperatures to range from 33° F to 140° F, while having the ability to inventory 

and store meters in a setting ranging from -10°F to 140°F. 

5. The measurement technology shall use ultrasonic sensors featuring no moving 

parts. The meters should be designed in such a way that the sensor and electronics 

makes no contact with the fluid. The electronics (which includes but not be limited to 

PCBs, transducers, magnetic coils, LCDs, and battery), shall be warranted for twenty 

(20) years; ten (10) year full replacement at no charge and ten (10) prorated cost at the 

current list price. 

6. The meter provided shall be capable of operating in a pressurized system no greater than 

250 PSI. 

7. All meters must be adaptable to a field programmable absolute encoder register without 

interruption of the customer’s service. 

 

B. Dimensional Requirements 

 

1. The size, capacity, and meter lengths shall be as specified in AWWA Standard C715 

(latest revision).  

 

C. Meter Main Case 

 

1. The meter main case shall be certified as lead free Fiberglass-Reinforced Polymer, 316 

lead-free Stainless Steel, or Waterworks Brass.  

2. The threads on the unit shall not be susceptible to cross threading and shall be able to 

withstand a maximum torque of eighty-foot pounds.  

3. The meter shall operate accurately under maximum pressure of 250 PSI for meter sizes 

5/8”, 5/8”x3/4”, ¾” and 300 PSI for 1”, 1.5” and 2” meter sizes.   

4. The serial number shall be displayed in a permanent location on the register. Meter 

markings shall indicate size, model, direction of flow, and NSF 61 certification.  

5. All lead- free main cases shall be guaranteed free from manufacturing defects in 

workmanship and material for the life of the meter (20 years). Meter supplier shall 

identify the meter failure rate as part of their proposal.  

6. There shall be no corrosive materials used that come in contact with any mounting 
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hardware or atmosphere. The case shall have the following choices of threads: 

5/8”x1/2”, 5/8”x3/4”, and available case that has adaptable threads for any combination 

of sizes of ½”, ¾” and 1”.  

 

D. Meter Assembly 

 

1. All meters shall be assembled in a humidity-controlled atmosphere and shall be assembled by 

machine without the influence of human intervention, contaminants, or pollutants. 

 

2. To ensure no moisture penetration in the register for the life of the meter, all meter components 

shall be vacuum-sealed within the case and shall have a desiccant added in the case to ensure 

zero percent humidity within the case over the life of the meter. After manufacture the 

measurement chamber must be sealed with an impenetrable seal to ensure a contaminate-free 

measuring chamber until installation. 

 

E. Measuring Chamber Assembly 

 

1. The measuring chamber shall have no moving parts. All sensors shall be completely 

separate of the fluid, and coatings and water quality shall not affect measurement 

accuracy. The pressure drop at maximum flow shall be no greater than seven and one half 

psi. The measurement shall operate over a range of 32-140 degrees F and shall provide the 

maximum and minimum ambient temperature around the meter and provide the maximum 

and minimum temperature of the fluid. 

 

F. Electronic Register 

 

1. The solid-state meter electronic enclosure shall be constructed of a durable engineered 

composite designed to last the life of the meter. The meter shall provide a fully potted 

wire connection for use with AMR/AMI devices. 

 

2.4 ABSOLUTE ENCODER REGISTERS 

 

A. General 

 

1. Encoders shall be compatible with industry leading water meters and there shall be no 

restriction on the City’s use of encoder of one manufacturer from meter, or metering 

system, of another manufacturer.  

 

B. Encoder Register Unit 

 

1. Registration 

 

a. The register shall provide at least a nine-digit visual registration at the meter. 

b. The register shall provide an eight-digit meter reading for transmission through the 

radio meter interface. 

c. The dial shall have a high resolution nine-digit LCD display for meter testing. 
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d. The register shall employ a visual LCD leak detection indicator as well as provide 

remote leak detection through an ASCII format to the RF AMR/AMI meter 

interface. 

e. The register shall provide reverse flow detection, communicated as ASCII format 

data to the RF AMR/AMI meter interface. 

f. Reverse flow detection shall be calculated based on 15-minute interval 

consumption. 

g. The register shall provide an indication of days of zero consumption, 

communicated as ASCII format data to the RF AMR/AMI meter interface. 

h. The meter manufacturer shall guarantee that the reading obtained electronically 

matches the LCD odometer reading on the register. 

i. The register should accumulate and register consumption without connecting to a 

receptacle or meter interface. 

j. The register shall display flow rate information. 

k. The register shall subtract reverse flow from the total registration. 

 

2. Mechanical Construction 

 

a. The registers should be manufactured in two different versions; one for inside set 

application and one for pit set. 

 

 3.  Inside Set Version 

 

a. The unit must be constructed of high-strength polycarbonate and possess a 

hermetic sonic weld seal. Registers for inside set applications should be oil-free 

designs. 

b. The register shall be attached to the meter case by a bayonet attachment. Fastening 

screws or nuts shall not be required. A tamperproof seal pin shall be used to secure 

the register to the maincase. 

c. The register shall be removable from the meter without disassembling the meter 

body and shall permit field installation and/or removal without taking the meter out 

of service.  

d. Provision shall be made in the register for the use of seal wires to further secure the 

register.  

e. Terminal screws must be accessible on the register for transmission wire 

connection to the remote receptacle or AMR system. A permanently potted wire 

connection shall be available for pit set meters applications. 

 

 4.  Pit Set Version 

 

a. The unit must be constructed in a roll-sealed copper shell and glass lens assembly. 

b. The register shall be attached to the meter case by a bayonet attachment. Fastening 

screws or nuts shall not be required. A tamperproof seal pin shall be used to secure 

the register to the maincase. 

c. The register shall be removable from the meter without disassembling the meter 

body and shall permit field installation and/or removal without taking the meter out 

of service. 

d. Provision shall be made in the register for the use of seal wires to further secure the 

register. 
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e. Terminal connections must be permanently potted so that the terminal cover cannot 

be removed. 

 

 5.  Electrical Construction 

 

a. The solid-state absolute encoder register shall incorporate an Application Specific 

Integrated Circuit (ASIC) and firmware designed to verify accurate measurement, 

information transmission, and data integrity. 

b. Connection shall be made to the register by three screw-type terminals sonically 

inserted into the register top. Access to the terminals shall be available to all 

models of register with the exception of a permanently potted version. A port cover 

shall be provided to cover the terminals after they have been wired. 

 

 6.  Meter Reading Information 

 

a. The solid-state absolute encoder register shall provide to the reading equipment an 

eight-digit meter reading. An identification number of up to 10 digits shall be 

provided with each reading when read using a probed reading device. 

b. The solid-state absolute encoder register shall provide additional value-added 

information remotely when connected to a RF meter interface (i.e. detailed leak 

detection data, days of leak state, days of no consumption, and back flow 

indication). This information shall be communicated through the encoder protocol 

and RF meter interface to the route management software to allow the seamless 

integration of data into a CIS package. 

 

C. Remote Receptacle 

 

1. Mechanical Construction 

 

a. Where indicated, a remote receptacle must be provided for attachment to a pit 

meter lid with another unit also designed for attachment by wall mounting. 

b. The materials employed shall be corrosion resistant, resistant to ultraviolet 

degradation, unaffected by rain or condensation, and compatible with rugged 

service and long life. 

c. The pit receptacle shall be mounted in a single 1¾” hole in the pit lid while not 

extending more than 4½” into the pit. 

d. The pit-mounted receptacle shall be provided with a minimum length of six feet of 

wire connected and sealed at the receptacle without terminal exposure. 

e. The remote receptacle shall not contain a battery unless it is a RF meter interface.  

 

PART 3 EXECUTION (Not Used) 

 

END OF SECTION 
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SECTION 15200          ADVANCED METERING INFRASTRUCTURE (AMI) SYSTEM 

 

PART 1  GENERAL 

 

1.1 WORK INCLUDED 

 

A. Furnish and install fixed network advanced metering infrastructure (AMI) system deploying 

radio frequency (RF) data transmission to replace Owner’s existing water metering system.   

 

B. Provide cloud-based hosting for meter reading and data analytics through a Software-as-a-

Service (SaaS) application. 

 

C. Owner is the City of Woonsocket and the City’s Water Department. Customers refer to the 

individual customer accounts serviced by the water department. 

 

1.2 RELATED SECTIONS 

 

A. Section 15100 – Cold Water Meters and Absolute Encoder Registers 

 

1.3 REFERENCE 

 

A. AWWA C707 – Encoder-Type Remote-Registration Systems for Cold-Water Meters 

 

B. AWWA C715 – Cold Water Meters – Electromagnetic and Ultrasonic Type 

 

C. NSF/ANSI 61 – Drinking Water Systems – Health Effects    

 

1.4 SUBMITTALS 

 

A. Transmit each submittal with Engineer-accepted form. 

 

B. Sequentially number the transmittal forms.  Re-submittals to have original number with an 

alphabetic suffix. 

 

C. Identify Project, Contractor, subcontractor or supplier, and pertinent specification section 

number, as appropriate. 

 

D. Apply Contractor's stamp, signed or initialed certifying that review, verification of products 

required, field dimensions, adjacent construction work, and coordination of information is in 

accordance with the requirements of the work and Contract Documents. 

 

E. Schedule submittals to expedite the Project and deliver to Engineer via email or other 

appropriate means as agreed upon at project start-up. Coordinate submission of related items. 

 

F. Identify variations from Contract Documents and product or system limitations, which may be 

detrimental to successful performance of the completed work. 

 

G. Provide space for Contractor and Engineer review stamps. 

 

H. Revise and resubmit submittals as required, identifying all changes made since previous 

submittal. 
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PART 2  PRODUCTS 

 

2.1 AMR/AMI – SYSTEM OVERVIEW 

 

A. General 

 

1.  The System shall be comprised of RF meter interfaces, data collection units (DCUs), 

and host software. The System shall be a fixed network (permanently mounted data 

collectors) system but should be capable of operating as a mobile system for a transition 

period while City personnel are trained on the operation of the fixed network system. 

The system shall also allow for contingency meter reads in mobile and/or walk-by 

modes in addition to fixed network data transmission.  

2.  The transition from walk-by to mobile to fixed network shall be seamless and allow all 

meter reading methods to operate together simultaneously. MIUs shall transmit 

messages required for both mobile AND fixed network operation on an interleaved 

basis, allowing both mobile AND fixed network data collection capability at the same 

time.  

3.  The System shall provide 8-digit meter reading resolution capability for encoders using 

Neptune E-Coder® or Sensus UI-1203 protocol. 

4. The AMI system shall be capable of storing meter data of a minimum of 30 days of 15-

minute interval meter reads and 120 days of hourly meter data. 

 

B. Fixed Network Functionality 

 

1.  The System shall provide hourly consumption interval data, time synchronized at the 

host meter reading software. The host software shall provide individual account 

consumption interval data displayed in graphical as well as tabular format, readily 

accessible to Owner and water department staff to facilitate customer bill complaint 

resolution. 

2.  The System shall provide priority alarm notification of potential leak and/or reverse flow 

events with user configurable email or text messages for notification to Owner and their 

personnel. 

3.  The System shall provide the capability for a demand read initiated from the host 

software application. The number of demand read requests made over the lifetime of an 

MIU shall not impact the battery life or warranty. 

 

C. Mobile AMR Functionality 

 

1.  When used as a mobile AMR, the System shall provide at least 90 days of hourly 

consumption data storage at the MIU, retrievable from mobile data collection devices. 

Mobile data devices shall facilitate retrieval of consumption data on a handheld, laptop, 

or iOS mobile device, as well as storage for later use with the host software application. 

2.  The System shall provide capability of mobile retrieval of individual off-cycle (specific 

date) reads as stored for at least 90 days in the MIU. Mobile data devices shall facilitate 

retrieval of off-cycle reads for field presentment on a handheld or iOS mobile device, as 

well as storage for later use with the host software application. 
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2.2 METER INTERFACE UNITS (MIUs) 

 

A. General 

 

1. Meters connected to RF MIUs shall collect meter usage from an encoder meter register and 

shall transmit the meter reading and a unique ID number to the data collection device. 

2. The MIUs must be compact electronic devices connected to the water meters. They shall 

interrogate the encoder register and transmit the meter reading and other information to a 

remote reading device. They shall be compatible with encoder registers using either 

Neptune ProRead/E-Coder protocol or Sensus-protocol (UI-1203). MIUs shall feature 

“auto detect” functionality to detect the type of encoder connected and shall not require 

reprogramming in the field. The same RF MIUs must be capable of being read by a walk-

by handheld computer equipped with a RF receiver, a mobile system with an RF receiver 

mounted in a vehicle, and a fixed network data collection system. This shall allow an easy 

migration between the three meter reading systems without any change to the MIU devices 

or revisiting the site. 

3.  The MIU shall log at least 120 days of continuous hourly consumption data and 30 days 

of 15-minute interval meter data, including alarms. 

4.  It is the intent for MIUs to be attached to new meters furnished under this Contract but 

installed under a subsequent contract. The MIUs shall be manufactured in both wall and 

pit models. The wall MIU shall have the ability to be mounted in a basement or on the 

outside of a house. The pit MIU shall have the ability to be mounted in a pit or an 

underground vault and offer an optional through-the-pit-lid antenna. The wall and pit 

MIUs shall have a fully-potted, submersible design. 

5.  MIUs shall also be available as integrated devices in which the encoder register and RF 

transmitter module are integrated into a single module. The unit shall interrogate the 

solid-state odometer of the integrated absolute encoder register and transmit the meter 

reading and other information to a data collection reading device. 

6.  The absolute solid-state encoder register with integrated MIU shall be attached to new 

meters, but shall be capable of retrofitting to existing meters in the field via a bayonet 

mount on top of the meter maincase. The absolute solid-state encoder register with 

integrated MIU shall be manufactured in both inside and pit models. The inside MIU 

shall have a water-resistant enclosure and a permanent internal antenna. The pit MIU 

enclosure shall be a roll-sealed copper can and glass lens, designed to ensure a 

watertight seal with a permanent internal antenna and offer an optional through-the-pit-

lid antenna to optimize performance in hard-to-read or fixed network applications. 

 

B.  Physical/Mechanical Requirements 

 

1. Wall Unit 

a. The MIU housing shall be constructed of a polycarbonate plastic compound and be 

capable of mounting both indoors and outdoors on a wall or pole or attached directly 

to the meter. The device must be water resistant and capable of exposure to spray 

and splash. The device must be able to withstand a 200-hour salt fog test as 

specified in NEMA 4 standard. 

b. The device shall provide a location for a tamper-deterrent seal. Tampering with the 

device functions or connections shall not be possible without causing visible 

damage to the device exterior or to the seal. 

c. The device shall be capable of operating at temperatures of -22°F to +149°F (-30°C 

to +65°C) with operating humidity of 0 to 100% condensing. 

d. The circuit board and the battery will be protected by a potting material. 
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e. The unit must be capable of retrofit to existing installations in the event this is 

required. 

f. The MIU device must be protected against static discharge without loss of data per 

IEC 801-2, issue 2. 

2. Pit Unit 

a. For pit or vault applications, the MIU antenna shall be designed to be installed 

through the industry standard 1-¾” hole in the pit lid with no degradation of 

transmission range. The MIU antenna unit will be capable of mounting to various 

thicknesses of pit lids from ½” to 2-½”. 

b. The device shall be capable of operating at temperatures of -22°F to +149°F (-30°C 

to +65°C) and operating humidity of 0 to 100% condensing. 

c. The range will not be affected when the pit is flooded. 

d. The circuit board and the battery will be protected by a potting material. 

e. The antenna shall be made of a metallic and polymer material to withstand traffic 

and shall have a dual seal connection to the MIU housing. 

f. The MIU device must be protected against static discharge without loss of data per 

IEC 801-2, issue 2. 

3. Integrated Unit – Inside Set 

a. The integrated MIU housing shall be constructed of a polycarbonate plastic 

compound and be capable of mounting indoors. 

b. The MIU shall be designed with an internal antenna. 

c. The device shall provide a location for a tamper-deterrent seal. Tampering with the 

device functions or connections shall not be possible without causing visible 

damage to the device exterior or to the seal. 

d. The device shall be capable of operating at temperatures of -22°F to +149°F (-30°C 

to +65°C) with a humidity factor of 0 to 95%. 

e. The encoder circuit board will be coated for moisture protection. 

f. The radio circuit board and battery will be protected by encapsulation in a hard 

potting. 

g. The unit must retrofit to existing installations. 

h. The MIU device must be protected against static discharge without loss of data per 

IEC 801-2, issue 2. 

4. Integrated Unit – Pit Set 

a. The MIU shall be sealed in a roll-sealed copper can and glass lens to allow for 

submersion in a flooded pit environment. 

b. For pit or vault applications, the MIU shall be designed with an internal antenna. 

c. The device shall provide a location for a tamper-deterrent seal. Tampering with the 

device functions or connections shall not be possible without causing visible 

damage to the device exterior or to the seal. 

d. The device shall be capable of operating at temperatures of -22°F to +149°F (-30°C 

to +65°C) and operating humidity factor of 0 to 100% condensing. 

e. The radio circuit board and battery will be protected by a hard potting material. 

f. The device shall be designed for an optional remote antenna capable of being 

installed through the industry standard 1-¾” hole in the pit lid for maximum 

transmission range. 

g. The optional through-the-lid antenna will be capable of mounting to various 

thicknesses of pit lids from ½” to 2-½” and various distances from meters. 

h. The optional through-the-pit-lid antenna shall be rigid in design to withstand traffic 

and shall have a dual-seal connection to the MIU housing. 

i. The MIU device must be protected against static discharge without loss of data per 

IEC 801-2, issue 2. 
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C.  Operation Specifications: 

 

1. The MIU shall operate within FCC Part 15.247 regulations for devices operating in the 

902 MHz to 928 MHz unlicensed band (unless otherwise allowed in the Contract). The 

output power of the devices will be governed by their conformance to these relevant 

FCC standards. 

2. The MIU shall transmit using the frequency hopping, spread spectrum technique 

comprised of alternating pseudo-random frequencies within the 902 MHz to 928 MHz 

unlicensed band (unless otherwise allowed in the Contract). 

3. The System shall not require any special licensing, including licenses from the FCC, 

unless otherwise allowed in the Contract. Licensing requirements, if applicable, shall be 

identified in the Proposer’s technical proposal.  Unlicensed systems shall operate in the 

902 MHz to 928 MHz unlicensed band. 

4. The System must be expandable at any time without getting authorization from the FCC, 

unless otherwise allowed in the Contract and identified in Proposer’s technical proposal. 

5. No wake-up tone shall be necessary. 

6. No MIU programming shall be necessary for installation. 

7. The MIU shall provide 8-digit reading resolution from encoded registers using either 

Neptune E-Coder or Sensus UI-1203 protocol in mobile as well as fixed network data 

collection applications, simultaneously, without need for programming. 

8. The MIU shall read the encoded register at 15-minute intervals to provide accurate leak 

and reverse flow detection using 8-digit resolution reads. 

9. The MIU shall transmit readings from the encoder that are not older than 15 minutes. 

10. The MIU shall transmit the meter reading continuously at a predetermined transmission 

interval. 

11. The MIU shall transmit fixed network messages every 7½ minutes – standard. No 

programming shall be necessary to activate transmission of fixed network messages. 

12. The fixed network message shall include multiple meter readings for redundancy to 

improve read success rates. 

13. The MIU shall transmit mobile messages every 14 seconds – standard. No programming 

shall be necessary to activate or revert to transmission of mobile messages. 

14. Power shall be supplied to the MIU by a lithium battery with capacitor. The vendor shall 

warrant that the MIUs shall be free of manufacture and design defects for a period of 

twenty (20) years – the first ten (10) years from the date of shipment from factory without 

prorating and the second ten (10) years with prorating, as long as the MIU is working 

under the environmental and meter reading conditions specified. 

15. The number of radio-based meter reads performed must not affect the battery life. 

16. The battery life shall not be affected by outside erroneous wake-up tones (e.g., other 

water, gas, or electric utilities reading and therefore sending out a wake-up tone). 

17. The battery shall be a fully potted component of the MIU with no external wires. 

18. For reliability and meter reading integrity, unless otherwise allowed in these 

Specifications, the vendor shall be the sole manufacturer of the different components of 

the System (water meters, RF MIUs, meter reading equipment, and meter reading 

software) and provide a turnkey system offering to the utility. 

19. In the event of a cut wire, the MIU shall not send the last good read as this can lead to 

mis-billing. The MIU shall transmit a trouble code in lieu of the meter reading. 

20. Tamper – If wiring has been disconnected, a “non-reading” shall be provided indicating 

wire tamper; a reading that gives the last available reading is an incorrect reading. 

21. Each device shall have unique preprogrammed identification numbers of ten (10) 

characters. ID numbers will be permanent and shall not be altered. Each device shall be 

labeled with the ID number in numeric and barcode form. The label shall also display 

FCC approval information, manufacturer’s designation, and date of manufacture. 
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22. The MIU shall transmit the encoder meter reading and a unique MIU ID number. 

The MIU shall interface to encoder registers using Neptune E-Coder or Sensus UI- 1203 

communication protocol via a 3-conductor wire without need for special configuration to 

the MIU. 

23. The MIU shall be mounted per the manufacturer’s installation instructions. 

24. The handheld reading equipment shall provide a test mode to verify proper operation of 

the MIU by displaying the MIU ID number and meter reading. 

25. The MIU shall be capable of being received by either a handheld receiver, mobile 

receiver, or fixed network receiver without special configuration, programming of 

operation modes, or remanufacture. 

 

2.3 DATA COLLECTION UNITS 

 

A. General 

 

1. The System shall provide a means of communication between the MIU installed at the meter 

site and the host software. The City intends to operate the system as an AMI system but does 

require the ability to make contingency meter reads in walk-by or mobile modes. In a walk-by 

system, it must be a handheld computer capable of reading meters using keyed-entry, 

inductive encoder probing, or RF communications with an attached receiver device without 

the need to switch modes within the handheld. In the case of a mobile application, the data 

collection unit (DCU) must be a portable personal computer integrated to an RF receiver that 

can be installed in any vehicle. For the fixed network application, the data collection device 

must be an environmentally sealed control box able to adapt to various installation settings 

and must have the capability to receive, store, and communicate meter readings to the host 

software for further use and analysis. 

 

B. Walk-by Application 

 

1. For Walk-By applications, the System must give user the ability to collect metering data in 

several ways: 

• Keyed entry. 

• Inductive probing. 

• RF communication: The handheld must connect via Bluetooth to an RF receiving 

device. 

2. The proposed walk-by data collection system must include: 

• Handheld data collector device Bluetooth paired RF receiving device. 

• Communication cradles for charging and loading the handheld unit. 

• Probes for interrogating Neptune ProRead/E-Coder or Sensus UI 1203 protocol 

absolute encoders (optional). 

3. Handheld Data Collector Device: 

a. Basic Functions  

▪ The handheld DCU shall have the capability to collect and store meter readings 

at any time of the meter reading route by any of the following methods: 

• Manual use through an alphanumeric keypad. 

• Probing of water meters equipped with supported absolute encoders. 

• Via radio frequency through a Bluetooth-paired receiver. 

▪ The unit shall be able to obtain all types of readings on any particular route 

without requiring: 

• Reprogramming of the handheld computer. 

• Physical change of software contained within the unit while in the field. 
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• Access through special software menus contained within a given 

route/program. 

b. Hardware Requirements 

▪ Processor and Operating System - The System must support a variety of 

handheld data collection devices. These devices must run the latest version of 

Windows Mobile operating software. The handheld must operate with either a 

Marvell PXA320 Processor at 806 MHz or TI AM3715 Sitara ARM Cortex-A8 

processor at 800 MHz. 

 

I. Case 

• The unit must be able to withstand 26 drops at room temperature 

from four (4) feet onto plywood over concrete. 

• The handheld must meet and exceed MIL-STD 810F standard, 

method 516.5, procedure IV for drop tests. 

• The handheld shall be ergonomically designed to be comfortable 

for handheld meter reading. 

II. Display 

• The handheld screen must be full VGA, sunlight readable 16-bit 

color TFT with LED backlighting. The size of the display 

characters must be selectable, allowing the use of larger 

characters that are easier to read. The screen must support a 

resolution of 480 by 640 pixels or 640 by 480 pixels. 

• The manufacturer’s specification on the contrast ratio on the 

LCD display must automatically contrast adjust based on 

temperature, which will give clear readings in extreme 

temperature. There must also be a manual contrast adjustment 

feature which will allow the user to adjust the contrast to his or 

her satisfaction. 

• The display must have no degradation when exposed to storage 

temperatures of -40°C to +70°C (-40°F to +158°F) and operating 

temperatures of -30°C to + 60°C (-22°F to +140°F). 

III. Keyboard 

• The keyboard must have independent numerical keys with 

adequate separation for use with a gloved hand and must have a 

full-on screen, customizable alphanumeric keyboard, OR full 

QWERTY keypad with adequate separation with a gloved hand 

with number pad as well as directional buttons with four 

programmable buttons. 

IV. Battery 

• The battery capacity must be sufficient for a minimum of ten 

(10) hours of meter reading. 

• The handheld must utilize a rechargeable lithium ion battery 

with a capacity of 2500mAh or 5200mAh. 

• The handheld must come with a power management system 

designed to conserve power. 

• The handheld must come with an integrated intelligent, fast-

charge capability that allows for full charge in four (4) hours. 

V. Memory 

• The handheld data collection device must include a minimum of 

128 MB of DDR SDRAM. 
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• The handheld must have 512MB to 2GB of on-board non-

volatile flash storage. 

• The handheld must come with a Secure Digital (SD/SDHC) card 

slot for additional storage expansion. 

VI. Size 

• The handheld data collection device dimensions must not be 

larger than: L10.5” X W5.2” X H1.9” 

VII. Weight 

• The unit’s weight must be no more than 2.3lbs with battery 

installed. 

 

c. Environmental Characteristics - The handheld must include but not be limited to the 

following: 

• The unit must operate in a temperature range of -30°C to +60°C (-22° F to +140° 

F). 

• The device shall be water-resistant, capable of unlimited exposure to spray or 

splash (such as rain or snow). 

• The handheld unit must be capable of being immersed in 3.3ft (1 meter) of water 

for 30 minutes. 

• The device must be protected against an 8kV static discharge without loss of 

data.  

• The unit must be resistant to various chemical products and must be sealed to 

keep out dust, humidity, and water. 

• The device must be shock-resistant exceeding IEC 68-2-32 method 1 (a one 

meter drop on concrete). 

• The unit must be CE and FCC certified. 

 

d. Handheld Software Requirements 

I. Basic Functions – The handheld software must be easy to use and give the meter 

reader control over the route in searching for accounts, tagging accounts for later 

action, entering related notes, and manually reading meters. The handheld 

software must include entry of meter readings. In addition, the handheld software 

shall include but shall not be limited to the following basic features: 

• User customizable key assignments. 

• Allow manual or automatic entry of meter readings, ID numbers, and note 

codes. 

• Perform high/low test on readings. 

• Date and time stamped to each reading. 

• Identify type of reading – manual keyed, probed, or RF MIU. 

• Perform unread meter search. 

• Found meter processing for new accounts. 

• Allow forward and reverse walk order. 

• Data search capability (display, notes, and ID). 

• Auto-search for automatic reading of encoded meters. 

• Display the number of read and unread accounts on demand. 

• Enable left-to-right, right-to-left, or calculator entry of manual meter 

readings. 

• Capture multiple meter readings from two networked encoders. 

II. Sounds - Successful meter readings must be confirmed by an audible tone. 
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4. Communications / Charging Equipment 

a. Communication - Communications between the handheld and the PC software 

must be established using a cradle connected via Ethernet or USB. In addition, 

the following basic features must be included: 

• Extensive error checking is provided to ensure data integrity during 

communications between the handheld and the PC. 

• A typical route of 400-500 accounts can be loaded or unloaded in less than 

one minute with the ability to load more than 5,000 records into a single 

handheld unit. 

• Routes/books can be split at the PC level. 

• Once loaded, routes may be individually selected on the handheld. 

b. Communications / Charging Cradles 

• The communications/charging cradle will be housed in a suitable material 

that can be wall or tabletop mounted. 

• It will have the capability of recharging the handheld unit within four hours 

and also provide the communication port connection to the computer. 

• The cradle will be capable of communicating with the host computer at 10 

Mbps. 

• The cradle must be capable of both USB and Ethernet communications with 

a PC. 

• The charging units must carry the Underwriters Laboratory (UL) seal of 

approval. 

 

5. Probes 

a. The handheld must be compatible with a wireless probe capable of reading 

Neptune ProRead/E-Coder or Sensus UI 1203 protocol absolute encoders. 

 

6. Radio Frequency Capability 

a. The meter reading system must be capable of being upgraded to radio frequency 

communications. The City plans to read water meters equipped with radio 

frequency MIUs. For the radio frequency based meter reading system, the 

encoder registers will be connected to an RF MIU that shall provide the radio 

link from the meter to the handheld interface unit. MIUs shall feature “auto 

detect” functionality and shall not require reprogramming in the field. The 

handheld radio frequency receiver must be separate from the handheld unit itself. 

b. Radio Frequency Reading Function 

I. The function of the handheld and external receiver in radio frequency 

mode is to provide Owner the capability of reading meters via radio 

signals transmitted by the RF MIUs. The external receiver must be 

capable of receiving RF readings and transferring those readings to the 

handheld via Bluetooth connection. All transmissions from supported 

MIUs will be collected. The reading of any MIU shall be automatically 

stored in the proper account record without the intervention of the meter 

reader. 

II. Should any MIU not be able to be read during the route, the software 

shall support storage of a flag in the account record, indicating that the 

MIU could not be read. When reading the meters in the RF mode, it 

should not require the meter reader to activate any wake-up tone. 

III. The handheld with the external receiver reading equipment must provide 

a test mode to verify operation of the MIU. This test mode must be 

accessible from within the meter reading application as well as accessible 
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from a handheld’s main screen (no login required). The test application 

must be capable of reporting statistics for an individual MIU or 

displaying all MIUs within range. 

 

c. Walk-by RF Transceiver 

• The walk-by RF transceiver must be a separate belt clip, wearable, 

transmit/receive device which communicates via Bluetooth to the 

handheld. 

• The walk-by RF transceiver must support the ability to remotely 

command the MIU to transmit data log interval data. 

• The walk-by RF transceiver antenna shall be internally mounted. 

• The walk-by RF transceiver must meet FCC Class B certification. 

• The walk-by RF transceiver must contain an SD card. 

• The walk-by RF transceiver must utilize SDR (software-defined radio) 

technology. 

• The walk-by RF transceiver must contain a mini-USB port for both 

battery charging and PC communications. 

• The walk-by RF transceiver must contain a field replaceable battery. 

• The walk-by RF transceiver must have four (4) LEDs displaying the 

following: Battery/power status, RF status, Bluetooth status and Mode 

status. 

• The external RF transceiver must be capable of unattended operations 

where the receiver is not paired with any handheld device but hears and 

stores any received reading packets to the SD card. This data must be 

able to be imported into the host software for use as billing reads. 

 

7. Radio Characteristics 

• Receiving Frequency: 910-920 MHz unlicensed RF (unless otherwise permitted 

in accordance with the Contract). 

• The walk-by RF transceiver must have 50 channels. 

• The walk-by RF transceiver must support reading eight (8) channels 

simultaneously. 

• The walk-by RF transceiver must be capable of processing 360 RF packets per 

second. 

a. Size and Weight – Physical specifications of the external RF receiver 

must be within the following parameters: 

• Length: 5.75” (14.6 cm) 

• Width: 1.66” (4.22 cm) 

• Height: 3.58” (9.1 cm) 

• Weight: (with battery): 1.3 lbs., (without battery): 1.1 lbs. 

b. Environmental Operating Conditions 

• Operating conditions: -4°F to +122°F (-20°C to +50°C) 

• Storage temperature: -40°F to +185°F (-30°C to +70°C) 

• Designed to and tested to MIL-STD-810F specifications. 

• Designed to withstand electrostatic discharges per EN61000-4-2. 

c. RF Walk-by Receiver Battery Life - The DCU battery must provide 

enough power to support RF meter reading for a minimum of eight (8) 

hours. 
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C. Mobile Data Collection System 

1. The mobile data collection device must be a portable, compact electronic system 

mountable in any vehicle. It must collect the data transmitted by the MIUs and store it 

onto a USB flash drive to be downloaded to the host computer at the utility office. The 

mobile data collection device shall be easily transportable from vehicle to vehicle or from 

vehicle to office. 

 

2. Hardware Specifications 

a. The key components of the mobile data collection device must consist of a portable 

personal computer (PPC), an integrated radio receiver unit, and remote rooftop 

magnet mount antenna. 

b. The mobile data collection device must be easily installed in any vehicle that will 

drive to the field for meter reading. It must be mounted securely in the passenger 

seat with a standard seat belt. The unit must have capability to be powered from 

multiple vehicle power supply sources (e.g., cigarette lighter, built-in USB port). 

c. The mobile data collection device must include a magnetic base antenna and the 

antenna cord as well as all necessary power and communication cables. 

d. The mobile data collection device shall draw no more than one (1) AMP of power. 

The mobile data collection device dimensions must be no larger than the following 

parameters: 11.0” x 8.0” x 3.15”. The weight shall not be more than five (5) lbs. 

e. The mobile data collection device shall support the connection to any laptop that 

meets the following minimum system requirements: 

• Operating System: Windows 10 Professional (32 and 64 bit). 

• Processor: Intel Pentium processor 1.7 GHz 

• Memory: 1 GB 

• Communication: Internal 802.11 b/g wireless LAN 

• USB 2.0 

 

3. Environmental Conditions - The mobile data collection device must work in the following 

environmental conditions: 

• Operating Temperature: 32° to +122°F (0° to +50°C) 

• Storage Temperature: -40°F to +185°F (-40°C to +85°C) 

• Operating Humidity: 5 to 95% non-condensing relative humidity 

 

4. Mobile Data Collection Software Requirements 

a. Basic Functions 

I. The software must be a dialog-based, intuitive, easy-to-use meter reading 

application. 

II. After the meter reader starts the reading process, the software must be fully 

automated to collect the meter reading data received from the radio receiver unit 

and store it in an export file which can be used by the host software to update the 

mainframe route data. The System must support import/export via a USB flash 

drive. 

III. The software shall be touchscreen friendly and operate on tablet devices with 

latest version of Windows mobile. 

IV. The software must have an option to wirelessly synchronize meter reading routes 

and reading data with the host software in real-time or on-demand. 

V. Unit must be capable of optimizing the memory storage space by filtering out 

duplicate readings from the same MIU and keeping only the last reading 

received. 

VI. Each reading record must contain an MIU ID and a time stamp of the reading. 
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VII. The software must have the option to provide found meter processing for new 

accounts. 

VIII. The software must be capable of performing high/low test on readings. 

IX. The software must provide a progress bar that provides route reading status for 

individual as well as all routes combined. 

X. The software must support retrieval and graphing of at least 90 days of data 

logging intervals from the MIU 

XI. The software must contain a test mode used to validate MIU installation. The test 

mode must provide MIU ID reading, as well as flag status. 

XII. The software must have an option to geocode meter reading routes by address. 

XIII. The software must allow a manual reading to be entered into the account record. 

XIV. The software must allow freeform notes to be entered to record conditions in the 

field that require noting and may require an additional work order created to 

address at a later date. 

XV. The software must have a GIS mapping option powered by ESRI ArcGIS. 

XVI. The software must have advanced filtering to allow the user to view route 

mapping data by conditions such as flag type/status, audit status, and read status. 

XVII. The software must be capable of displaying meter points and read success and 

unread accounts via GIS mapping interface. The software must be capable of 

collecting the following information for the host to generate reports; leak 

detection, tamper detection, and backflow conditions. 

XVIII. The software must allow for GPS location tracking of the meter reading vehicle. 

XIX. The software must allow for GPS breadcrumb tracking of the meter reading 

vehicle during the route reading process. 

 

5. Mobile Data Collection Device Performance Requirements 

a. The magnet mount antenna must be omni-directional and support a gain of 5 dB 

minimum. The receiver utilized must operate with a minimum sensitivity of greater 

than 110 dBm. The receiver module must process at minimum 72 discreet channels 

across a 10 MHz bandwidth utilizing a digital signal processor capable of capturing 

eight meter readings simultaneously from these channels. The receiver module must 

operate with a dynamic range of greater than or equal to 100 dB with a message 

success rate greater than 50%. 

b. The mobile data collection device must be able to maintain a minimum sustained 

processing rate of 70 unique meter reading accounts per second. 

c. The mobile data collection device must reject a minimum 45 dB of noise energy 

above the target message in adjacent channels. 

d. The mobile data collection device must operate effectively at posted speed limits. 

 

D. Fixed Network Functionality 

 

1. Basic Requirements 

a. The fixed network functionality must be able to operate in parallel with other meter 

reading technologies such as walk-by, handheld, and mobile systems and utilize a 

common interface to the CIS/billing software system. The fixed network 

functionality must also support the migration of technologies (example: handheld to 

mobile, mobile to fixed network). 

b. The fixed network functionality is comprised of two major components; data 

collection software and fixed network data collection units. 

c. The fixed network functionality must be capable of automatically retrieving 

consumption information from the same MIUs being read by walk-by and mobile 

data collection devices to manage customer account and meter reading information, 
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to provide usage analysis information, and to provide a flexible host interface to 

utility’s CIS system. 

d. The fixed network functionality must be capable of retrieving consumption 

information from MIUs via walk-by, mobile drive-by, and fixed network data 

collection without the need for mode changes or reprogramming. 

e. The host software must be capable of storing meter readings with the capability to 

store up to 96 readings per day per meter. The host software must also provide meter 

reading management reports, usage analysis reports (flow profiling, leak detection, 

tamper detection, and reverse flow conditions), off-cycle reads, and system 

management diagnostics. Host software must also provide comprehensive coverage 

for all selected strategic commercial and industrial customers, including indoor, 

outside, and in pits/vaults, utilizing a single or hybrid technology solution. The 

network architecture should provide scalability and adequate bandwidth to provide 

hourly reading requirements. 

f. The WAN architecture must be flexible to allow communications via common public 

communication networks such as CDMA and GSM cellular systems. 

g. The fixed network functionality must utilize an unlicensed radio frequency band for 

LAN communications (unless otherwise permitted in the Contract). 

h. Network management tools must be available to properly monitor the performance of 

the system to ensure reliable data delivery to utility for all billing and/or other 

customer service applications. 

i. Both the fixed network WAN and host software shall remain the property of utility.  

2. Hardware Requirements 

a. Fixed network data collection must support flexible installation configurations for 

rooftop, pole, and wall installations. 

b. The fixed network data collection units must utilize a 50-channel, software-defined 

radio (SDR) capable of processing up to 360 readings per second and eight (8) 

readings simultaneously. The fixed network data collector must support a web service 

connection to the host software. 

c. The fixed network data collection units must provide USB flash drive data retrieval in 

the event of a backhaul outage. All data stored to the USB flash drive must be 

encrypted via AES128. 

d. The fixed network collector shall utilize an SD card for flash memory storage. 

e. The fixed network shall encrypt all stored reading files via AES128. 

f. The fixed network data collection units with AC power must have an uninterruptible 

power supply (UPS) capable of powering the data collector for eight (8) hours in the 

event of a power outage. 

g. The fixed network data collection units must support the following backhaul options: 

• EVDO Rev A (CDMA) 

• 1xEVDO Rev 0 (CDMA) 

• 1xRTT (CDMA) 

• UMTS/HSPA (GSM) 

• EDGE/GPRS (GSM) 

• Ethernet 

h. The data collection units shall consist of the following: 

• NEMA 4X enclosure 

• 100-140V power supply with UPS or solar cell with battery backup 

• LAN: Receiver shall support unlicensed communication protocol from MIUs and 

comply with FCC part 15.247 

• WAN: Multi-carrier cellular modem or Ethernet 

i. Must be able to provide a minimum daily meter reading resolution. 
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j. The data collection unit must meet the following environmental operating 

requirements: 

• Temperature range: -20° F to +140° F (-30° C to +60° C) 

• Humidity: 0 to 95% non-condensing inside enclosure 

 

2.4 MOBILE APPLICATION REQUIREMENTS 

 

A. Basic Requirements 

 

1. Woonsocket Water Department staff use iPhones for mobile communication and data 

transfer. The AMI system shall have a mobile application (app) compatible with iOS 

mobile phones (iPhone) and tablets that enables retrieval of data logging and off-cycle 

read data as well as test functionality to validate MIU installations. The app shall be 

compatible with the latest version of iOS software, current as of January 1, 2018. 

2. The app shall support graphing of retrieved data log intervals with views supporting a 

week at a time, month at a time, and a day at a time (hourly intervals). 

3. The app shall support sharing data log reports and graphs with the homeowner or end 

consumer via e-mail from the iOS phone or tablet. 

4. The app shall provide a test function to validate MIU reception and also to obtain 

readings and flag status notifications. 

5. The app shall provide a security key to prevent personnel not associated with Owner from 

installing the application.  

 

2.5 METER READING SOFTWARE (HOST SOFTWARE) FOR MOBILE AND WALK-BY 

METER READING 

 

A. The host software must be meter reading software that will transfer files between the utility 

billing/CIS system and the data collection devices. The utility will provide the transfer file to the 

vendor’s file format provided it is a standard ASCII format. The host software must be 

configurable for either a standalone installation or operate in a Windows Client/ Server 

environment. 

 

B. Basic Functions 

 

1. The software must provide easy management of the meter reading data. After the readings 

are collected, they must be unloaded to the PC for review and reporting and exported to a 

file to be sent to the utility billing/CIS system. New meter reading routes must then be 

imported into the database from utility billing / CIS system and prepared for loading into the 

handheld. 

2. The meter reading software shall manage the routes that are loaded into the data collection 

device and be able to split them into multiple routes if necessary. 

3. The meter reading software must include the following: 

• The host software must support the display of data logger information retrieved 

from the handheld or mobile drive by device. 

• The host software must support viewing a minimum of 90 days of hourly 

consumption in a graphical and tabular format. 

• The host software must support read request and read assignment request for off-

cycle reads. 

• Must be able to load/unload from the handheld’s USB or by Ethernet 

communications. 

• Allow PC operator to review and edit any account in the meter reading database. 
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• Generate route and activity reports defined by the user. 

• Provide integrated database backup/restore functions. 

• Allow user to merge several separate files into one database. 

• Enable the user to set up and save custom report formats. 

• Enable the user to specify the data to be exported from the database for 

transferring to the billing system. 

• Allow for database records to be automatically deleted during the export process. 

• Enable the user to search the database for records matching specified 

information. 

• Allow the user to define up to 100 notes. 

 

4. Typical Read Cycle- In a typical read cycle, the host software must allow the following 

operations: 

• Merge routes into the existing database for loading onto a data collection device. 

• Select routes to be read, split routes, and assign routes to a data collection device. 

• Generate the route file and load it onto the data collection device or flash drive. 

• Unload routes from the data collection device. 

• Post readings from the data collection device onto appropriate accounts within 

the database. 

• Make a backup copy of the routes within the database (including current system 

configuration files). 

• Print preselected reports. 

• Export routes out of the database to be sent back to the utility billing system. 

 

5. Reports - Standard reports must include: 

• All Leak – Summarizes data relating to high resolution solid state absolute 

encoder-equipped meters that show a continuous or intermittent leak. 

• Coded Notes – Summarizes data relating to any predefined notes associated with 

a meter. The coded notes represent any issues found at a specific meter that a 

meter reader is required to report during the route reading and work order 

process. The note codes are customizable to meet the needs of the utility. 

• Continuous Leak – Prioritizes the number of days a continuous leak was detected 

within the last 35 days reported by high resolution solid state absolute encoder-

equipped meters. 

• High Resolution Solid State Absolute Encoder – Summarizes data relating to the 

high resolution solid state absolute encoder-equipped meters within the last 35 

days. Displayed within the report are consecutive days of no consumption, 

reverse flow detected at the meter, number of days a leak was detected, and the 

current status of the leak. 

• Found Meters – Displays meters located by field technicians but not displaying 

within the route. 

• Free Form Notes – Displays personalized notes entered by the meter reader for a 

specific meter. 

• Hi/Lo Fail – Summarizes all meters that exceeded the preset limits allowed for 

the reading on a specific meter. The preset limits are defined within the CIS.  

• Invalid Readings or IDs – Lists readings that were taken but are incorrect or 

invalid. A non-numeric character or characters within the meter reading 

represents an invalid reading.  



CITY OF WOONSOCKET 

WATER METERS AND FIXED NETWORK AMI SYSTEM 

November 2023 Advanced Metering Infrastructure (AMI) System 

15200 - 16 

• Major Reverse Flow Event – Lists the meter information relating to high 

resolution solid state absolute encoder-equipped meters that show a major reverse 

flow event occurring.  

• Meter ID Compare – Displays account information in which a meter reader 

forced a specific ID and reading to an account because it did not match 

information sent over from the CIS file. 

• Meters with No Readings – Summarizes data relating to meters in which readings 

or skip codes were not obtained. 

• Meters with Readings – Summarizes data relating to all meters for which 

readings were obtained. 

• Meters with Readings or Notes – Summarizes meters that have readings but also 

have a code present on a specific meter. 

• Non-Billable Reads – Lists the readings that were taken but are incorrect or 

invalid. A non-numeric character or characters within the meter reading 

represents an invalid read. 

• Walk Order and Productivity – Lists readings statistics for a particular reader. 

This report shows the route, date, and time the route was read, total number of 

readings collected, starting and ending times for each route, as well as the 

minimum, maximum, and average elapsed time. 

• Zero Consumption – Prioritizes by severity the number of consecutive days of no 

consumption detected by an MIU and register within the last 35 days.  

• Skip Codes – Summarizes data relating to meters for which readings were 

attempted but unable to be obtained. The skip codes that are available on the 

handheld are defined by the host system operator. 

• Trouble Codes – Summarizes data relating to any issues reported at the meter 

with a reading still received at the meter. The trouble codes available on the 

handheld are defined by the host system operator. 

• Productivity Report – Displays the information for the reader, along with the 

time elapsed between readings. 

• Route Assignments – Allows users to view which routes are currently assigned. 

This report also contains information on the scheduled date and sequence of the 

route. 

• Route Detail – Displays specific route information for all available routes. This 

report is an overview of all routes which shows detailed information on how the 

route was read, all readings received within the route, the date and time meters 

were read, and any codes received on specific meters.  

• Data Logger – Displays daily or hourly consumption in a bar or line format 

reported by a data logger attached to an MIU. 

• Handheld List – Lists the handheld IDs set up within the software. 

• General Log – Tool used primarily by support personnel to troubleshoot 

customer concerns and issues regarding the software. 

• Import Log – Displays all of the import activity generated within the database. 

• Review Reading Log – Displays all changes made within the Review Readings 

module of the software. 

• System Errors Log – Displays the date and time of any errors reported during any 

processes within the database. This report is considered a troubleshooting tool. 

 

6. Special Reports 

a. Special reports must provide meter reader productivity information. The 

reporting module must also be a detailed productivity report that will list total 

number of readings for a specific meter reader and book as well as the time 
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elapsed between each read entered. Also available must be a summary of start 

time, stop time, elapsed time, mean, maximum, and minimum read times. 

 

7. Security 

a. The host software shall provide a method for multiple levels of user login access 

into the software application.  

b. The host software shall support active directory login processes. 

c. The host software shall provide a method of database encryption. 

 

8. Additional Host Features and Functionality 

a. The host software shall provide a method to provide a last recent read. 

b. The host software shall support migration to fixed network without the need to 

implement a separate software package. 

c. The host software shall provide a method to view collector status in the event of 

power failure or other catastrophic event. 

d. The host software shall provide a method to work in unattended operations. 

e. The host software shall provide a method to auto-update or notify the users of an 

update when available for installation. 

 

9. System Requirements 

a. The host software shall be installed in a client/server or client only environment. 

The following server and PC requirements shall be available at the utility for 

access to the host application: 

i. Server Requirements 

• Operating System – Windows Server 2012 Standard or later. 

• Processor – Intel Premium 4 3.0-GHz or compatible processor, or 

 faster depending on the system configuration 

• Memory – 4 GB RAM network adapter for networking – network 

adapter appropriate for the type of local-area, wide-area, wireless, or 

home network to which it will be connected, and access to an appropriate 

network infrastructure; access to third-party networks may require 

additional charges 

• Monitor – video graphics adapter capable of 256 colors and 1024 x 

 768 pixels 

• Keyboard/mouse – keyboard and a Microsoft mouse or other 

 compatible pointing device 

• Hard disk drive 

• 10GB available hard disk space 

• USB port – one required for USB flash drive 

• CD-ROM drive – 24X minimum CD-ROM 

• RAID 

ii. Single PC Requirements 

• Operating Windows – Windows 10 Professional (64 and 32 bit) 

• Processor – Intel Pentium 4 3.0-GHz processor or faster 

• Memory minimum – 2-GB RAM. Higher recommended depending 

 on system configuration 

• Monitor - video adapter and monitor with super VGA (1024 X 768) or 

higher resolution 

• Hard disk drive – minimum 5 GB of available space on the hard  disk 

• CD-ROM drive – 24X minimum CD-ROM 
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• Network card – used to connect to the Trimble Nomad, CE5320X, 

 CE5320B, and CE8640X devices 

• Keyboard/mouse – keyboard and Microsoft mouse or other 

 compatible pointing device 

• USB port – One required for USB flash drive 

• USB flash drive must be installed if MRX920™ 

 

C. Meter Reading (Host Software) for Fixed Network Solutions  

 

1. The host software shall be designed to support key departments within the utility 

organization (Customer Service, Billing, Operations) by providing data in user-friendly 

functional specific screens as well as reports to help utility personnel manage their day-to-

day operations. The host software shall provide users with an intuitive dashboard with key 

performance indicators (“KPIs”) for easy system monitoring and control, monthly, daily, 

and hourly customer usage graphs, enhanced reporting, priority alarms, and mapping 

functionality. 

 

2. Basic Features and Functions 

 

a. The host software is a thin-client application where the database resides on a server 

hosted by Owner or hosted by vendor. 

b. The host software shall have the basic capability of supplying the following features to 

the end user: 

• Employ thin-client (browser-based) architecture wherein the database is centralized 

and the host application requires no local install, but is instead accessible through 

typical internet browser programs. 

• The host software shall interface with the utility’s CIS for off-cycle meter reading. 

• The host software shall interface with the utility’s CIS for off-cycle meter reading. 

• The host software shall interface with third-party applications such as work order 

systems via a standard interface such as web services. 

• The host software shall provide reading performance reports and advanced usage 

analysis capabilities such as District Meter Analysis. 

• The host software shall provide KPIs to allow for proactive monitoring of system 

health and performance. 

• The host software shall provide automated alert configuration capability to send 

information directly to key utility personnel (via email or SMS) based on pre-defined 

triggers and thresholds. 

• The host software must be able to export data to Microsoft Excel and Word 

applications. 

• The host software must be designed to hold two years of history for direct access, 

with an option for secondary direct access storage and reporting of older 

consumption history. 

• The host software shall provide an export of key data for third-party meter data 

management or customer web presentment. 

• The host software shall provide specialized customer service screens for support of 

utility customers by customer service representatives. 

• The host software shall include a GIS mapping module for visual analysis of AMI 

data throughout the service area. 

• The host software shall have the basic capability of providing monthly, daily, and 

hourly consumption and event information in a tabular and graphical format to assist 

with customer billing disputes and improved customer service. 
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3. System Requirements 

 

a. The host software must provide all the control needed in the network and provide 

for the essential functions of network management, meter communications, 

reporting, database configuration, and alarms monitoring. It shall comply with 

prevailing industry standards and should run on a Windows compatible PC. 

b. The following server specifications are required for on-site deployment of the host 

software: 

 

Operating 

System  

Server 2008 R2, Server 

2012  

Processor  

2x Xeon E5-26xx or 

higher 

Ram 32 GB 

Hard Drive Size 

(Total) 3 TB 

OS (Partitioned) 100 GB 

Hard Drive Type 

Raid 5 (Raid 10 

preferred) 

10K RPM drives or SSD 

Network 

Adapter Yes - Gigabit 

Power Supply Redundant  

DVD Rom drive Yes 

 

c. The minimum hardware requirements for the host software PC specifications 

include: 

• Windows 10 Professional 64/32 bit 

• Intel Core 2 Duo 2-gigahertz (GHz) processor or faster 

• 4 gigabytes (GB) of RAM 

• At least 1.5 gigabytes (GB) of available space on the hard disk 

• Keyboard and a Microsoft mouse or some other compatible pointing device 

• Minimum of one USB port 

• Video adapter and monitor with Super VGA (exceeding 1024 X 768) 

• Network adapter appropriate for the type of local-area, wide-area, wireless or 

home network being used and access to an appropriate network infrastructure; 

access to third-party networks may require additional charges 

• Broadband Internet connection (1.5Mbps minimum) 

• Support major industry leading web browsers 
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4. Reporting 

 

a. The host software application shall incorporate SAP’s Business Objects Platform to 

provide viewing of reports as well as report customization, scheduling, filtering, and 

modification. 

b. The host software must provide normal reporting and exception reporting 

capabilities that must address basic operational requirements: 

• The host software must have the ability to identify three types of reading 

information to include: numeric reads (successful reads that can be used for 

billing), non-numeric reads (reads that cannot be used for billing but may 

indicate a problem with the meter register or MIU or tamper condition), and no 

readings (no transmitted reading was received). 

• The host software must allow the user to review total number and percentage of 

successful reads, unsuccessful reads, and no reads. 

• Network Level Reports – must identify by day or date range a summary of the 

total number and percentage of successful reads, unsuccessful reads, and no 

readings. 

c.  Standard reporting to include the following information: 

i. Premise Level Reports 

• Account List – lists all premises that have account records within the 

database. 

• Account Reads – lists all readings received for a selected MIU. 

• Billing List – lists the latest readings for MIUs in the System that 

will be sent if a billing file is created (has a premise record). 

• Last Read – lists the last read received for all MIUs within the 

System (premise and not premise reads). 

• Soft Disconnect – lists all MIUs that have been flagged within the 

 System for soft disconnect.  

• Soft Disconnect w/Usage – list all MIUs that have been flagged for 

soft disconnect in which usage has been reported. 

ii. Endpoint Level Reports 

• All Readings – lists all MIUs that have received readings within the 

System for a selected date range. 

• Found Meters – lists all MIUs that have not been associated with a 

premise within the System. 

• Hourly Reads – lists the hourly readings for a selected MIU for a 

specified reading date. 

• Missed Reads – lists all MIUs that have not received a reading for a 

specified read date. 

• MIU Reads – lists all readings for selected MIU within a specified 

timeframe. 

• Non-Billable – lists all MIUs with non-numeric characters within 

the reading. 

• Not Active – lists all accounts within the System that are flagged as 

inactive. 
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iii. Event Level Reports 

• Leak – lists all leak events that have occurred within the System 

(continuous and intermittent). 

• No Flow – lists all MIUs that have reported zero consumption 

within a selected time frame. 

• Leak Spy – distribution leak report. 

• Reverse Flow – lists all reverse flow events that have occurred 

within the System (major and minor). 

• Tamper – lists all accounts for which specific tamper events have 

been configured within a specified time frame (reverse flow, no 

flow, disconnect with flow, and cut wire). 

iv. System Level Reports 

• District Metering Daily – daily consumption comparison of billed 

versus pumped water. 

• District Metering Hourly – hourly consumption comparison of 

billed versus pumped water. 

• Consumption – total consumption for accounts within a specified 

group.  

• Troubleshooting – lists all MIUs that have never received a reading, 

are non-billable, or past due.  

v. System Status Reports 

• Audit – lists user modification to the System where data updates 

have been made for a selected MIU for a specific date range. 

• Priority Alert Log – lists all accounts that have reported a priority 

alarm alert within a specified date range. 

• Status Log – displays the overall status (in percentage) of all MIUs 

with the System. 

 

5. Security 

 

a. The System shall contain multi-level security login access for Owner. 

b. The System shall require each user to have a user ID and password in order to 

access the application. 

c. The System shall provide a method for a user to retrieve his/her password in the 

event the password is not available. 

 

2.6 DATA REPOSITORY AND CUSTOMER WEB PORTAL 

 

A. The fixed network software suite shall include a data repository and consumer web portal option, 

consisting of a cloud-based data management and analytics package that provides long-term data 

storage, web presentment for Owner and consumers, and advanced consumption analysis and 

reporting. The application shall have the basic capability of supplying the following features to the 

customer. 
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B. Utility Customer Web Presentment 

 

1. The System must provide at a minimum hourly time-synchronized data to both utility 

users and utility customers. 

2. The System shall provide a method for utility’s customers to view their own consumption 

information through a customer web portal. 

3. The System must provide the ability for utility’s customers to view and manage multiple 

meters and/or multiple accounts. 

4. The System shall provide a method to ensure complete integration into utility’s existing 

website to establish a consistent look and feel (header, footer, color, etc). 

5. The System must provide a method for utility’s customers to set water budgets and a 

method to alert them in the event they exceed their budget. 

6. The System must be able to provide 15-minute interval leak and reverse flow monitoring 

and alerts via email to utility’s customers. These alerts can be generated by the endpoints 

themselves, or, if an endpoint option is not available, by the data repository system. 

7. The utility’s customers shall be able to configure their System to receive alerts and 

configure the timeframe at which alerts are sent. 

8. The System shall provide a method of displaying and utilizing temperature and 

precipitation data synchronized with the consumption data in the system for data analysis 

purposes. This information shall also be made available to utility’s customers. 

9. The System shall be able to display synthesized data to the customer. 

10. The System shall enable users to display consumption information in both graphical and 

tabular formats. 

11. The System shall provide a method to allow utility’s customers to compare their 

consumption against utility-created, predefined groups. 

12. The System shall allow utility’s customers to set multi-level communications for leak, 

reverse flow, and consumption alerts. 

13. The System shall provide a method to export data in Adobe PDF and MS Excel formats. 

14. The application shall provide daily water budget analysis. 

15. The vendor must be able to promptly demonstrate all required and offered features of the 

utility customer web presentment via live onsite or remote use of the actual system if 

requested. 

 

C.  Utility Data Repository 

 

1. The System must be able to store up to ten (10) years of AMI data for immediate real-

time access and must provide this data within the data repository, reporting, and customer 

web presentment environments. 

2. The System shall be able to display data graphically and in tabular form to both utility’s 

users and customers. 

3. The System must be able to export data in Adobe PDF and MS Excel formats. 

4. The data repository and web presentment application should not impact the performance 

of the operational AMI data collection system. 

5. The data repository shall have a facility to provide custom reporting and data analysis. 

6. The System must provide a method for the utility to load customized reports without 

vendor assistance. 

7. The System shall provide a method of performing District Metered Area (DMA) analysis. 

8. The System shall be able to support network meters, deduct meters, and compound 

meters. 

9. The System shall be able to store additional forms of data other than consumption data 

for long-term reporting and analysis purposes. 
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10. The vendor must be able to promptly demonstrate all required and offered features of the 

utility data repository via live onsite or remote use of the actual system if requested. 

11. The application shall provide consumption analysis of daily, monthly, and yearly data. 

12. The application shall track weather data such as precipitation and temperature as it 

corresponds to the consumption data. 

13. The application shall provide alarm notification for events such as leaks and reverse flow 

events for water utility customers. 

14. The System shall provide a consumer web portal for utility customers to view 

consumption data and configure leak and/or reverse flow alerts. 

15. The application’s web portal shall contain a customer self-enrollment process. 

16. The application shall be able to allow the customer the ability to configure consumption 

thresholds based on daily water budget values and receive alerts when that consumption 

has been exceeded. 

17. The application shall be able to deliver alerts via email. 

18. The application shall provide a list of standard reports. 

19. To address final reads, the System must support the ability to capture a midnight read 

from the database without the need to manually capture an on-demand reading of the 

MIU. This feature preserves battery life and reduces special handling. 

 

2.7 TRAINING AND SUPPORT 

 

A. An approved, detailed training plan must be developed by Proposer with approval by Owner based 

on results of pre-implementation meetings. The following are items to be  determined during these 

meetings: 

 

1. Identify the training personnel and the Owner’s employees to be trained. 

2. Identify training schedules for hardware, software, and total system products. Training shall 

include hands-on training in addition to classroom training. 

3. Define acceptance criteria for system deployment. 

 

B. The vendor shall be responsible for fully training Owner personnel in the system mapping, 

 deployment planning, and installation of the fixed network LAN and WAN components. 

 

2.8 SUPPORT SERVICES 

 

A. Proposer shall have a customer support department. The customer support department is required 

to maintain a telephone help desk and must have the capability of continuing the support through 

the use of a service agreement. A list of required services to be provided by the help desk includes 

but is not limited to the following: 

 

1. Answer and resolve hardware/operation/maintenance questions and problems. 

2. Answer and resolve software operation questions and problems. 

3. Evaluate information for updates or revisions. 

4. Evaluate personnel for training needs. 

5. Perform additional on-site training or evaluation as needed. 

 

B. The help desk must be available weekdays between 8:00 a.m. and 6:00 p.m. EST with after-hours 

numbers available as needed for 24/7 access. 
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2.9 INSTALLATION AND TRAINING 

 

A.  Complete installation and operating instructions will be included for all of the supplied 

hardware and software equipment. The training must be supplied by the System manufacturer 

or approved VAR. Proposal must include any additional costs for training and assistance to 

install and begin operation of the System. The vendor will also inform the customer of what 

pre-installation activities are to be completed and what support material will be needed for the 

initial installation. 

 

2.10 PERFORMANCE WARRANTIES 

 

A. In evaluating Proposals, warranty coverage will be considered. The vendor shall be required to 

state its warranty and/or guarantee policy in writing with respect to each item of proposed 

equipment. The procedure for submitting warranty claims must also be provided. 

 

B. As a minimum, the electronics shall be warranted for one (1) year from date of  shipment for 

defects in material and workmanship. 

 

2.11 SYSTEM MAINTENANCE SUPPORT 

 

A.  In addition to warranty periods, vendors are required to supply information on required or 

optional maintenance programs beyond the warranty period for both hardware and software. 

 

B.  Vendor must offer multiple-year maintenance contracts so Owner can take advantage of multi-

year discounts. 

 

C. The location of and procedures for obtaining such support shall be stated. A toll-free help desk 

number must be provided for system support. 

 

2.12 VENDOR QUALIFICATIONS 

 

A. Proposer’s experience with meter reading systems will be an evaluation criteria when evaluating 

Proposals. The selected vendor shall be thoroughly versed in encoder meter and RF AMR/AMI 

technology and be a major supplier in the marketplace. The proposed System shall be 

manufactured and maintained by the selected vendor or an equity partner. 

 

B. All vendors shall document which water meter manufacturers and models with which they are 

capable of interrogating with the proposed meter reading equipment. References shall be provided 

with Proposal. 

 

PART 3 EXECUTION (Not Used) 

 

 

 

 

END OF SECTION 
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Woonsocket Water Distribution System Map and 
Customer Addresses 

 



URI EDC, RIGIS, USGS, MassGIS

LOCATION MAP

WOONSOCKET, RI
DISTRIBUTION SYSTEM

PARE PROJECT No. 15028.01                     FEBRUARY 2018

8 BLACKSTONE VALLEY PLACE
LINCOLN, RI 02865

(401) 334-4100
10 LINCOLN ROAD, SUITE 210

FOXBORO, MA  02035
(508) 543-1755

SCALE:1"=3,750' .
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Customer addresses are provided as an Excel file (compact disc or by email)  

for use in Proposer’s Propagation Study 
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Excerpts from Woonsocket City Code and City Charter 
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