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CITY OF WOONSOCKET, RHODE ISLAND 

INVITATION TO BID FOR: 

“Lead Hazard Reduction – 26 Aylsworth Ave.” 

BID No. 6206 

For Planning & Development 

City of Woonsocket is accepting bid proposals for the above-referenced project.   

Bid Opening:  Bids must be received by Woonsocket City Hall, Office of Purchasing, 169 Main 
Street, Woonsocket, RI 02895 prior to the bid opening date and time.  On time bids will be publicly 
opened and read aloud in the Harris Hall on the 3rd floor, located in Woonsocket City Hall, 
promptly starting at 2:00 p.m. on Tuesday, February 13, 2024.  Bids received after this deadline will 
not be accepted and will be returned unopened to the sender.  

Bid Submissions:  All bids must be submitted in duplicate, placed in a sealed envelope and identified  
with the following information: “Lead Hazard Reduction – 26 Aylsworth Ave., Bid No. 6206.”  Bids must 
be prepared using the provided bid forms.  All forms must be typed or printed and then signed and 
dated in ink. 

Project Components:  the work shall include, but not be limited to: Lead hazard reduction of any 
damaged areas which has been designated by the Lead Inspector in the U.S. Department of Housing 
and Urban Development (HUD) regulated Comprehensive Environmental Lead Inspection (CELI). 

Project Timeline:  The project must commence within ten (10) business days of the award 
notification date.   

Pre-Bidding Event:  A Mandatory site visit walk through will be held at 26 Aylsworth Ave., 
Woonsocket, RI 02895 on Wednesday, February 7, 2024, at 11:30 a.m.   

Nonresident Contractors:  In accordance with Rhode Island General Law 44-1-6, nonresident 
contractors are subject to a 3% withholding of the contract price to secure payment of any sales 
tax, use tax, and/or income tax withheld that may be due the State of Rhode Island. WBE, MBE and 
Section 3 contractors are encouraged to bid. 

Bid:  In conformance with the terms and conditions of these specifications including the Invitation to 
Bid and other documentary forms therewith, the Bidder hereby proposes, offers and agrees if this 
bid be accepted within ninety (90) calendar days from the date of bid opening to do all things 
necessary to fully perform and satisfy all terms, conditions and requirements of the subject 
specifications. 

Withdrawal of Bids:  No bidder may withdraw their bid within ninety (90) days after the actual 
time and date of the bid opening thereof. 



 
 

Rejection of Bids:  The City reserves the right to cancel this ITB, award on the basis of cost alone, 
accept or reject any or all bids, in whole or in part.  The City further reserves the right to waive as an 
informality any irregularities contained in any bid not affecting substantial rights that may be in the 
City’s best interest.  Proposals found to be technically or substantially nonresponsive at any point in 
the review process will be rejected and not considered further.  Any such decision will be considered 
final.   

Bid Award:  Upon selection of a winning contractor, the City of Woonsocket will send a bid award 
notice to the awardee.  The bid award notice will identify a point of contact from the City who will 
assist the awardee in completing any pre-work requirements.  Upon satisfactory meeting all of the 
obligations of the pre-wok requirements, the City of Woonsocket will issue a “Notice to Proceed” for 
work to commence.   

Individuals requesting interpreter services for the hearing impaired should call the Finance Director 
at 401-762-6400 seventy-two (72) hours in advance of the bid opening deadline. 

Thank you for your consideration of this invitation to bid and your participation in this bid process. 

Published:   January 26, 2024 
 
 
X______________________________________ 
Christine Chamberland 
Finance Director 
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DEFINITIONS 

a. CELI – Comprehensive Environmental Lead Inspection 

b. City: Whenever in this contract the word “City” is used, it shall be understood to refer to the 
City of Woonsocket, in the State of Rhode Island. 

c. Contractor: Whenever in this contract the word “Contractor” is used, it shall be understood to 
refer to the Lead Hazard Contractor who is the party or parties of the second part of this 
contract, or the representative of said party or parties.  The Contractor must be licensed to 
conduct lead hazard reduction work in regulated facilities.  

d. Construction Specialist: Whenever in this contract the word “Construction Specialist” is used, it 
shall refer to the Lead Hazard Construction Specialist for the City of Woonsocket. 

e. Director: Whenever in this contract the word “Director” is used, it shall be understood to refer 
to the Director of Planning & Development for the City of Woonsocket, acting either directly or 
indirectly through any authorized designee, assistant, consultant or inspector having either 
general or immediate charge of the work, limited only by the limited duties entrusted to him. 

f. Lead Hazard Program Manager: Whenever in this contract the word “Lead Hazard Program 
Manager is used, it shall be understood to refer to as the person responsible for the day-to-day 
operations of the City’s Lead Hazard Reduction Program in accordance with all City, State and 
Federal regulations.  

g. Lead Inspector: Whenever in this contract the word “Lead Inspector” is used, it shall be 
understood to refer to Certified Environmental Lead Inspectors who per RIDOH, can conduct 
Comprehensive Environmental Lead Inspections, Clearance Inspections, and Annual Re-
inspections and can issue Certifications of Lead-Free or Lead-Safe Status after these 
inspections. They can conduct Clearance Inspections and issue Certifications of Acceptable 
Clearance Status to Lead Hazard Control Firms for compliance with the Renovation, Repair, and 
Painting Rule. They can also conduct Limited Environmental Lead Inspections to look for lead in 
paint, drinking water, interior dust, or exterior soil. 

h. RIDOH: Rhode Island Department of Health 

i. Specifications: Whenever in this contract the word “Specifications” is used it shall be 
understood to refer to the body of directions and all written or printed agreements and 
instructions pertaining to the method and manner of performing the work and/or to the 
quantities and qualities of the materials and work to be furnished under the Contract. The 
Invitation to Bidders, Proposals, General Conditions, Special Conditions, if any, and Technical 
Specifications are all a part of the “Specifications”. 

j. WLHP: Woonsocket Lead Hazard Program 

 

Nomenclature: Whenever in the specifications or upon the plans the words directed, required, 
ordered, designated, prescribed, or words of similar meanings are used, it shall be understood that 
the words “by the Lead Construction Specialist” immediately following the word is intended. 
Similarly, the words approval, acceptable, satisfactory, or words of similar meaning shall mean 
approval by, acceptable to, or satisfactory to the Lead Hazard Program Manager, unless otherwise 
stated. 

 

https://health.ri.gov/healthrisks/poisoning/lead/for/leadhazardcontrolprofessionals/
https://health.ri.gov/healthrisks/poisoning/lead/about/renovationrepairandpainting/
https://health.ri.gov/healthrisks/poisoning/lead/about/renovationrepairandpainting/
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INFORMATION TO BIDDERS 

CITY OF WOONSOCKET 

FINANCE DEPARTMENT 

(401) 762-6400 

 
1.  RECEIPT AND OPENING OF PROPOSALS 
Sealed bids/proposals will be accepted, and time stamped upon receipt in the Finance Department, 
City of Woonsocket, 169 Main Street, Woonsocket, Rhode Island, 02895, until the time indicated on 
the attached Advertisement for Bids, for the commodities, equipment or services listed in the 
specifications.  Bid/Proposals will be publicly read at the time specified in the advertisement. 
 

Timeline - the following timeline is subject to revision: 

 RFP Issued   1/26/24 

 Walk Through   2/7/24 

 Proposal submittal deadline 2/13/24 

 Public Opening  2/13/24 

 Selection of firm  2/27/24 

 

2.  FORM OF BID 

All contractors must use the bid sheet to submit their bids to the WLHP. A separate sheet with 
itemized expenses can be attached to the bid sheet but only for the purpose of explaining costs that 
have been listed on the bid sheet. Any item that is not in the bid sheet even if included on a separate 
sheet will not be considered by WLHP. 

3.  SUBMISSION OF BIDS 

Envelopes containing bids must be sealed and addressed to the Finance Department, Office of 
Purchasing, City of Woonsocket, 169 Main St, Woonsocket, Rhode Island, 02895, and must be 
marked with the name and address of the bidder. Proposals received prior to the time of opening 
will be securely kept and unopened. No responsibility will be attached to an officer or person for the 
premature opening of a proposal not properly addressed and identified. 

4.  RHODE ISLAND SALES TAX 

The City is exempt from the payment of the Rhode Island Sales Tax under the 1956 General Laws of 
the State of Rhode Island, 44-18-30, Paragraph 1, as amended. 
 
5.  FEDERAL EXCISE TAXES 

The City is exempt from the payment of any excise tax or federal transportation taxes. The price of 
the bid must be exclusive of taxes and will be so constructed. 

6.  ADDENDA AND INTERPRETATIONS 

No interpretation of the meaning of the specifications or other documents will be made to any 
bidder orally.  Every request for such interpretation must be made in writing and addressed to the 
purchasing agent, City of Woonsocket, 169 Main Street, Woonsocket, Rhode Island 02895.   
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To be given consideration, all inquiries must be received by the date and time as noted in the 
solicitation.  If no date is provided in the solicitation, the City will gather any inquiries received and 
will collectively respond to and publish those responses no later than seven (7) calendar days prior to 
the date of the bid opening.  

Any and all such inquiries, corrections, interpretations, and any supplemental instructions will be in 
the form of written addenda.  All addenda will be posted, at a minimum, on the City’s website, in the 
“Bid Opportunities” section, beneath the specific corresponding solicitation.  All addenda become 
part of the specification document from their effective dates. 

It is the bidder's responsibility to check for and download any and all posted addenda up to the bid 
opening date and time. 

Each bidder must ascertain, prior to submitting their Proposal that they have received all addenda 
issued and must acknowledge the receipt in their submitted Proposal.     

No addendum will be posted later than two (2) calendar days prior to bid opening date except for an 
addendum, if necessary, postponing the opening date or the withdrawal of the solicitation.    

Any written or oral instructions concerning a solicitation, unless supported by an addendum, 
regardless of the source of that information, is non-binding, should not be relied upon and is not 
considered part of the specification documents.  

In the event there is a discrepancy between verbal communication and written communication, the 
written communication will govern.    

7.  DELIVERY 

All purchases related to this bid are to be delivered within the City of Woonsocket. Delivery is to be 
supplied with a Purchase Order. No extra charges for delivery, handling or other services will be 
honored. Only inside delivery and set-up, where required, will be accepted. TAILGATE DELIVERIES 
WILL BE REFUSED. The vendor must notify the City of Woonsocket 24 hours prior to delivery. All 
claims for damage in transit shall be the responsibility of the successful bidder. The City will not make 
payment on damaged goods, they must be replaced, or adjustments made at the option of the City. 
The City of Woonsocket is only represented by the Finance Director in these matters and said director 
shall be the only entity to negotiate any settlements.  Deliveries must be made during normal 
working hours. 

8.  Bidder must comply with all State Labor Laws. 
 

9.  The successful bidder must have all current taxes paid which are owed to the City of 
Woonsocket and State of Rhode Island. 
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CITY OF WOONSOCKET 

RHODE ISLAND 

FINANCE DEPARTMENT 

PURCHASING DIVISION 

 

 
 

THE OFFICER OF THIS COMPANY, HEREBY, CERTIFIES THAT THIS COMPANY IS IN GOOD STANDING WITH 
THE STATE OF RHODE ISLAND AND ALL THE REQUIRED RECORDS HAVE BEEN FILED WITH THE STATE. 

 
 

NAME: 

CORPORATION NAME: 

BY: TITLE: 

STREET ADDRESS: 

CITY: STATE: 

WITNESS: DATE: 
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1.  CHARACTER OF WORK AND PERSONNEL 

The work shall be executed in a careful and professional manner by properly trained and qualified 
workers or craftsmen in strict accordance with the plans and/or specifications.  The Work shall be 
performed during normal business hours (8am through 5 pm) unless agreed upon by both the 
homeowner and the Lead Hazard Program Manager. The contractor shall supply and maintain 
portable toilet units to accommodate the number of workers on the site. Contractors shall hire 
competent and qualified workers. All machine operators, if needed, must have a valid and current 
Rhode Island operator’s license. 

2.  SITE INVESTIGATIONS 

Bidders must satisfy themselves through personal examinations of the location of the proposed 
work and to the accuracy of the information contained in the specifications and drawings The 
submission of any bid shall be accepted by the City as satisfactory proof that the bidder as satisfied 
himself in this respect. He shall not, after the submission of this bid, assert that there was any 
misunderstanding regarding the nature or amount of work to be  done. 

3.  EXECUTION, CORRELATION, AND INTENT OF DOCUMENTS 

The Contract Documents are complementary and what is called for by any one shall be as binding 
as if called for by all. The intention of the document is to include all labor and materials, equipment, 
and transportation necessary for the proper execution of the work. All costs of material, equipment 
and labor supplied by the Contractor which is incidental to the acceptable completion of the project, 
shall be considered to have been included in the price or prices quoted and no separate payments 
will be made. 

4.  SPECIFICATIONS 

It shall be the responsibility of the Contractor to study the specifications and other instructions. He 
shall request clarification from the Lead Hazard Reduction Manager of any errors, inconsistencies 
or omissions which may be discovered. 

5.  USE OF PREMISES 

The Contractor shall confine all apparatus to the roadway or property in which the work is being 
performed and will not unreasonably encumber these premises with such apparatus, materials, 
supplies and equipment. The contractor shall promptly remove and dispose of all debris resulting 
from his operations. The contractor shall hold the City harmless from claims by abutting and 
adjacent property owners for damages resulting from his operation. 

6.  SUBCONTRACTORS 

The Contractor shall notify the City, in writing, of the names of all subcontractors together with a 
summary of the extent and character of the work to be done by each subcontractor. The Proposal 
shall include a blank form to be used for this purpose where such subcontractors have been 
selected by the bidder during the bidding period. 
The City shall approve or disapprove subcontractors after the award of a general contract. The City 
shall be notified before any changes in subcontractors during progress of the project. 

7.  OBLIGATIONS AND LIABILITY OF CONTRACTOR 

The Contractor shall take responsibility for the work done under this contract, for the protection of all the 
work, and for preventing injuries and damage to property or utilities on or about the work. The Contractor 
shall bear all losses sustained by him or by the City because of the quality or character of the work, because 
the nature of the land differs from that which was  estimated or expected, or on account of the weather, 
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conditions, or other causes. The Contractor shall assume the defense of  all claims, regardless of Character 
against the contractor or the City. The contractor shall indemnify  and hold harmless the City, its officers, or 
agents, against all claims for injuries to persons,  corporations or property arising out of the work done 
under this contract; or groundless, false, or  fraudulent claims or claims relating to labor, and materials 
furnished for the work. 

8.  DIRECTION 

The Planning Department and/or Lead Hazard Program Manager/Construction Specialist shall confirm 
major directions, in writing, to the Contractor. Other directions, given verbally by the Lead Hazard Program 
Manager or Construction Specialist, shall be confirmed only upon request. 

9.  CONTROL BY THE LEAD HAZARD CONSTRUCTION SPECIALIST 
The Construction Specialist and/or Lead Hazard Program Manager shall have general supervision and 
direction of the work. The Contractor shall abide by all orders, directions, and requirements, and shall 
perform all work to the satisfaction of the Director of Planning & Development. 

The Construction Specialist and/or Lead Hazard Program Manager shall have the authority to reject all 
materials which do not conform to the contract; to approve the methods, manner and sequence of all 
work; to determine the amount, quality, acceptability, and fitness of all parts of the work; and shall 
interpret the plans, specifications and other contract documents, issue any extra work orders and give final 
approval to the complete work. 

The Construction Specialist and/or Lead Hazard Program Manager shall decide upon all questions in 
connection with the work and shall within a reasonable time after presentation to him of such questions, 
make decision, in writing, relating to the execution and progress of the work or the interpretation of the 
contract documents. 

The Construction Specialist and/or Lead Hazard Program Manager shall have the authority to make minor 
changes in the work, not involving extra cost, providing such changes are consistent with the purpose of 
the work. No extra work shall be authorized without a written order from the Engineer, except in an 
emergency that is endangering life or property.  No claim for an addition to the contract sum shall be valid 
unless so ordered. 

10.  COMMENCEMENT PROSECUTION AND COMPLETION 

The Contractor will be required to commence work under this contract within 01 day of the specified date on 
signed contract. The time limit specified therein after the date of the notice to proceed, to prosecute the 
work with faithfulness and energy, and to complete the entire work under this contract by the limit 
stipulated. The completion time is 7 days after commencement of work and the completion time 
stipulated above shall include final cleanup of the premises. 

11.  EMPLOYMENT OF RESIDENTS 

The Contractor shall employ residents of the City during the construction of the work under this 
contract whenever possible. 

12.  NOTICE TO THE CITY OF LABOR DISPUTES 

The Contractor shall immediately notify the Construction Specialist and/or Lead Hazard Program Manager 
of any actual or potential labor disputes, whenever he has knowledge of such, which might delay timely 
performance of the contract work. 

13.  SEPARATE CONTRACTS 

The City reserves the right to let other contracts in connection with this work. The Contractor shall afford 
other contractors’ reasonable opportunity for the introduction and storage of their materials and the 



7 

 

execution of their work. He shall properly connect and coordinate his work with their work. 

If any part of the Contractor's work depends upon the work of any other contractor for proper execution 
or results, the Contractor shall inspect and promptly report to the Construction Specialist and/or Lead 
Hazard Program Manager any defects in such work that cause it to be unsuitable for the proper execution 
or results. His failure to inspect or report such defects shall constitute an acceptance of the other 
contractor's work as fit and proper for the reception of his work, except as to defects which may develop in 
the other contractor's work after the execution of the Contractor's work. 

14.  THE CITY'S RIGHT TO DO WORK 

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this 
contract, the City, after written notice to the Contractor, may, without prejudice to any other remedy the 
Contractor may have, make good such deficiencies and may deduct the cost thereof from the payment then 
or thereafter due the Contractor. 

15.  INTERFERENCE WITH OTHERS           

 The Contractor shall coordinate with the City’s refuse hauler, Waste Management of RI, to allow 
access into the work zone for the service of trash, recycling and yard waste collection during the 
construction. 

 The Contractor shall not interfere with materials, appliances, or workmen of the City, Public Utility 
Companies, or any other contractor, who may be performing work at the same sites. All contractors 
and other parties involved shall have equal rights as far as practicable, to the use of all roads and 
grounds, except as otherwise provided by these specifications. The decision of the Construction 
Specialist and/or Lead Hazard Program Manager shall govern in cases of disagreement between 
contractors or other parties regarding such use. 

16.  ASSIGNMENT 

Neither party to the Contract shall assign the contract or sublet it without the written consent of the 
other. The Contractor shall not assign any monies due or to become due to him hereunder, without the 
previous written consent of the Construction Specialist and/or Lead Hazard Program Manager. 

17.  PUBLIC SAFETY 

The Contractor shall provide, erect, and maintain continually, seven day per week and twenty-four hours 
per day, all necessary barricades, reflective signs, signals, flashing lights, etc., and take all necessary 
precautions for the protection of the work and the safety of the public. A detailed safety plan for the entire 
contract must be submitted to and approved by the Construction Specialist and/or Lead Hazard Program 
Manager prior to commencement of work under this contract. 

18.  ACCIDENT PREVENTION 

Precaution shall be exercised at all times until completion and acceptance for the protection of private 
property and all persons, including employees. The safety provisions of applicable laws and of local building 
and construction codes shall be observed. Machinery, equipment, and all hazards shall be guarded or 
eliminated according to the best safety regulations and procedures. 

19. PROTECTION OF EXISTING STRUCTURES, PROPERTY, UTILITIES, WORK AND VEGETATION 

The Contractor shall arrange with all private property owners, public utility companies and all other 
interested parties for the relocation, maintenance and/or protection of all private property, public utility 
facilities, poles, fixtures, appurtenances, and service connections, within or adjacent to the limits of 
construction or as directed by the Director of Planning & Development. 
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The Contractor shall perform and carry out his work in such a manner as not to interfere with or damage 
fixtures mentioned herein or as shown on the plans or discovered during construction which  are to be 
left within the limits of the project. The Contractor will preserve and protect all existing  vegetation, such 
as trees, shrubs, and grass on or adjacent to the site, which do not unreasonably  interfere with the 
construction as determined by the Director of Planning & Development. 

The Contractor will be responsible for damage done to any telephone or power poles or transmission lines; 
water mains, fire hydrants and appurtenances; gas mains or service connections; sewer mains,  building 
sewer connections and other appurtenances of a similar nature which are fixed or controlled  by the 
City, Public Utility Company, Private Corporation, or private person. 

The Contractor will be responsible for all unauthorized cutting of trees and shrubs, including damage due to 
careless operation of equipment, stockpiling of materials or tracking of grass areas by equipment. The City 
will not be responsible for any delays or inconvenience to the Contractor in carrying on his work in the 
above-mentioned manner and/or while the City, Public Utility Companies or corporations are making 
necessary adjustment to their fixtures or appurtenances. 

Damage to any kind of private or public property, not authorized in the contract, shall be repaired, or 
restored promptly by or at the expense of the Contractor. The Contractor must assume all responsibility for 
any delay or damage incurred due to working around or joining his work to fixtures left in place. No separate 
payment will be made for protecting, maintaining, or repairing private property. Any additional cost 
incurred shall be at the expense of the Contractor and shall be considered as completely covered by and 
included in the contract prices for the various bid items involved. 

20. SUPERINTENDENCE BY CONTRACTOR 

The Contractor shall give efficient supervision to the work, using his best skill and attention. He will 
employ at the site of the work, during the entire performance thereof, a competent superintendent and 
any necessary assistants who will be satisfactory to the Director of Planning & Development. They shall 
not be changed, except with the consent of the Director of Planning & Development, unless they cease to 
be in the employ of the Contractor. Such superintendents shall represent and have full authority to act for 
the Contractor in his absence and all directions given to such superintendent shall be binding as if given to 
the Contractor. 

21. INSPECTION 

The work will be conducted under the general direction of the Construction Specialist and is subject  to 
inspection by his appointed inspectors in order to ensure strict compliance with the terms of the Contract. 
No inspector is authorized to change any provision of the specifications without written authorization from 
the Construction Specialist and/or Lead Hazard Program Manager nor shall the  presence or absence of an 
inspector relieve the Contractor form any requirements of the Contract.  Construction Specialist and/or 
Lead Hazard Program Manager shall make a thorough examination of the work as soon as practicable after 
the completion of the entire work or any divisible part thereof as may be designated in these specifications. 
Any work that will be buried, covered, or concealed in any way after its completion must be inspected by 
Construction Specialist and/or Lead Hazard Program Manager or one of his appointed inspectors before 
such work is buried, concealed, or  covered. If any work should be covered without approval or consent of 
the Engineer, it must, if required by the Director of Planning & Development, be uncovered for examination 
at the Contractor's expense. 

The Construction Specialist and/or Lead Hazard Program Manager may order re-examination of questionable 
work, and if so ordered, the Contractor must uncover the work. The City shall pay the cost for re-examination 
and replacement if such work is found to be in accordance with the Contract Documents. The Contractor 
shall be responsible for such costs if such work is found to be not in accordance with the Contract 
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Documents, unless he shall show that another contractor caused the defect in the work. The City shall pay 
such costs if this is found to be the case. 

The Contractor shall give written notice to the Director of Planning & Development instructions, by drawings 
or otherwise, that will involve extra cost under this contract. He shall give such notice before proceeding to 
execute the work or within a reasonable time after receiving such instructions, except in the case of an 
emergency that shall endanger life or property. Provisions for changes in the work shall then be made.  No 
such claim for the cost of extra work shall be valid, unless made in this manner. 

22. SUSPENSION OF WORK 

Construction Specialist and/or Lead Hazard Program Manager may suspend all or any part of the work 
because of hazardous conditions caused by the Contractor's operation or whenever such suspension is 
necessary to insure proper execution of the Contract. 

Notice to suspend the work, or any part thereof, shall be given to the Contractor in writing. The City shall 
reimburse the Contractor for the expense incurred the Contractor in connection with the work under this 
Contract as a result of such suspension. The Contractor may abandon any portion of the work suspended by 
the City, if the work or any part thereof is stopped by a written notice or if the City does not give such written 
notice within seven (7) calendar days of the date fixed in the written notice to suspend. The Contractor will 
then be entitled to the estimates and payments for all work done on the portions of work so abandoned, if 
any. 

23. RIGHT OF CANCELLATION 

The City reserves the right to delete or cancel all or any part of the work as listed in the information to 
Bidders or to delete or cancel any appurtenance or item thereof without recourse by the Contractor.  The 
award of this contract is dependent upon availability of GRANT FUNDS and the successful completion of all 
Environmental Tier Reviews (ERR).  

24.  CITY'S RIGHT TO TERMINATE CONTRACT 

The City reserves the right to terminate the contract; if the Contractor should be adjudge bankrupt;  if 
the Contractor should make a general assignment for the benefit of his creditors; if a receiver  should be 
appointed on account of the Contractor's insolvency; if the Contractor should persistently or repeatedly 
refuse or fail to supply enough properly skilled workmen or proper materials, except in cases for which an 
extension of time is provided; if the Contractor should fail to make prompt payment to subcontractors or 
suppliers of material or labor; if the Contractor persistently and repeatedly disregards laws, ordinances or 
the instructions of the Director of Planning & Development; or should otherwise be guilty of a substantial 
violation of any provision of the Contract. The Director of Planning & Development shall certify, in writing 
and without prejudice to any other right or remedy, that sufficient cause exists to justify such action. Such 
notice shall be given  to the Contractor at least seven (7) days prior to termination of the Contract. The City 
shall take possession of the premises and all material thereon immediately upon termination of the 
contract. The Contractor shall not be entitled to receive any further payments until the work is finished. If 
the unpaid balance of the contract price, including compensation for additional managerial and 
administrative service, exceeds the expense for finishing the work, the City shall pay such excess to the 
Contractor. If such expense shall exceed such unpaid balance, the Contractor shall pay the difference to the 
City. The expenses and damages incurred by the City, as a result of the Contractor's default, shall be 
certified by the Director of Planning & Development. 

24. EXTENSION OF TIME 

If the Contractor is delayed at any time in the progress of work by any act or neglect of the City or of  its 
employees; by changes ordered in the work; by strikes, lockouts, fire, unusual transportation  delays, 
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unavoidable casualties, by any causes beyond the Contractor's control, by any delay authorized by the 
Construction Specialist and/or Lead Hazard Program Manager pending arbitration, or by any causes which 
the Construction Specialist and/or Lead Hazard Program Manager shall decide to justify the delay, then the 
time of completion shall be extended for such reasonable time as the Construction Specialist and/or Lead 
Hazard Program Manager may decide. 

No such extension of time shall be made for delays which occur more than seven (7) days before a written 
claim is made to the Director of Planning & Development. Only one claim is necessary in the  case of a 
continuing cause for delay. 

This article does not exclude the recovery of damages for delays, by either party, under other  provisions 
of the Contract Documents. 

25. CORRECTION OF WORK BEFORE FINAL PAYMENT 

If the Contractor does not remove such condemned work and materials within a reasonable time, fixed by 
the Lead Hazard Construction Specialist and/or by written notice, the City may remove them and may store 
the material at the expense of the Contractor. If the Contractor does not pay the expense of such removal 
within ten (10) days thereafter, the City may, following an additional ten  (10) days written notice, sell such 
materials at auction or at private sale. The City shall keep an account of the net proceeds thereof, after 
deducting all the costs and expenses that should have been borne by the Contractor. 

27. INVOICES 

The invoice will need to be submitted after the job has been approved by the Lead Hazard Program 
Manager. 

28. PAYMENTS 

The total price bid shall include all costs for furnishing all materials, performing all the work, and furnishing 
all the tools, equipment, overhead items, and incidentals necessary to complete the work. The payment will 
be based upon the contract price except that the City may deduct and retain various amounts to cover 
damages or claims. 

29. PAYMENT WITHHELD 

The City may withhold from final payment such payment as deemed necessary by the Lead Hazard Program 
Manager to protect against loss of: 

  a.  Defective work not remedied. 

  b.  Claims filed or reasonable and probable evidence of claims to be filed. 

  c.  Failure of the Contractor to properly make payments to subcontractors. 

  d.  Damage to another Contractor. 

Payment shall be made in the amount withheld when the above grounds are removed. 

30. NOT ALL CONDITIONS MAYBE RELEVANT TO THIS BID 

 1.  Regulatory Adherence: Services provided by the selected firm and its  subcontractors shall be 
 performed in accordance with all applicable local, state, and federal laws, regulations, and 
 guidance, including RIDOH, RIDEM and USEPA. 

 2.  Liability & Insurance: The Department agrees to indemnify and hold the owner harmless 
 from any claims arising out of any act or omission (negligence) of the Department or its  employees, 
 servants, agents, assigns, contractors, and representatives in the performance of the above-
 described actions and that all contractors shall provide and maintain in full force  and effect 
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 insurance in which the City shall be named as an “additional insured.” Coverage  shall be not less 
 than $1 million per occurrence and $2 million in aggregate.  

 3.  Dig Safe: Contractor to make appropriate arrangements. 

 4.  File Format: All final deliverables to be submitted in paper and electronic format unless 
 otherwise specified by the Department. 

 5.  Response Preparation: The Department shall not assume liability for expenses incurred by a 
 respondent, or prospective respondent, in connection with the preparation or delivery of a 
 response, a finalist interview, or any other action related to this RFP’s selection process. 

 6.  Payment: Payment shall be made on a reimbursement basis for services in the Scope-of-
 Work.  

 7.  By submitting a response to the RFP, each firm waives all rights to protest or seek remedies 
 whatsoever regarding any aspect of this RFP, the selection of a firm or firms with whom to 
 negotiate, the rejection of any or all offers to negotiate, or a decision to terminate 
 negotiations. 

31. LEAD GENERAL REQUIREMENTS 

All program and project requirements, rules and regulations are defined in the contractor's 
protocols. Failure to comply may result in penalties, disciplinary actions  and possibly 
removal from the program. 
 
WORK WRITE UP AND STRUCTURAL BUILDING PROCEDURES: 
When not specified or clearly implied, the contractor's structural work must be done in 
accordance with specific city and State of Rhode Island Building Codes. All products installed 
must be done to the Manufacturer's Recommendation installation instructions. 

QUANTITIES AND MEASUREMENTS:  
Any measurements included with this bid package are not guaranteed by the City of 
Woonsocket Lead Program or the property owner. Neither the City of Woonsocket Lead 
Program nor the property owner is responsible for exact measurements. All quantities and 
measurements shall be field verified by each bidder. Contractor is  responsible for quantities. 
Unless noted in the submitted bid, the contractor agrees to complete the job without claims 
for additional work based upon discrepancies in quantities and measurement. 

MATERIALS: 
All materials used in connection with this work write-up are to be new, of first quality and 
without defects unless stated otherwise on the specifications or approved in writing by the 
owner and the Construction Specialist.  

LEAD SAFE CERTIFICATE: 
Successful passage of a Post-Abatement Environmental Lead Inspection to Lead-Safe status as 
defined in Section C 1.4 of the RI Regulations is required at the completion of the work and before 
final disbursement of funds for that property. If there are items that are not on the specifications 
attached that are needed to obtain a Lead-Safe Certificate, it is the contractor’s responsibility to 
notify the construction specialist of any extra work required that may not be on the original agreed 
upon specifications attached. Any change orders that require extra payment or extra time must be 
approved in writing by and between the program manager, homeowner, and the contractor.  

 



12 

 

COMMENCEMENT PROSECUTION AND COMPLETION 
  The Contractor will be required to commence work under this contract within the time limit 

 specified therein after the date of the notice to proceed, to prosecute the work with faithfulness 
 and energy, and to have the entire work substantially completed under this contract by the limit 
 stipulated.  The Substantial Completion time is specified in TABLE A at the end of this section.  The 
 Substantial Completion time stipulated above shall include final cleanup of the premises. 

 
Table A 

Time of 
Completion                                            

Commence within 01 consecutive 
calendar days after the date of formal 
execution of the contract and complete 
within 07 days of commencement per 
unit. 

 
It is acknowledged that the Contractor’s failure to achieve Substantial Completion of the Work within 
the Contract Time provided by the Contract Documents will cause the City to incur substantial 
economic damages and losses of types and in amounts which are impossible to compute and 
ascertain with certainty as a basis for recovery by the City of actual damages, and that liquidated 
damages represent a fair, reasonable and appropriate estimate thereof. Accordingly, in lieu of actual 
damages for such delay, the Contractor agrees that liquidated damages may be assessed and 
recovered by the City as against Contractor and its Surety, in the event of delayed completion and 
without the City being required to present any evidence of the amount or character of actual 
damages sustained by reason thereof; therefore Contractor shall be liable to the City for payment of 
liquidated damages in the amount of One Thousand Dollars ($1,000) for each day that Substantial 
Completion is delayed beyond the Contract Time as adjusted for time extensions provided by the 
Contract Documents. Such liquidated damages are intended to represent estimated actual damages 
and are not intended as a penalty, and Contractor shall pay them to City without limiting City’s right 
to terminate this agreement for default as provided elsewhere herein. 

NON-COMPLIANCE LIABILITY: 
The contractor shall comply with all applicable Federal, State, and local regulations regarding the 
work being performed and shall incur the costs of all fines and work requirements resulting from 
non-compliance. The contractor shall indemnify and hold harmless the City of Woonsocket Lead 
Program and the property owner from any such fine or work requirements resulting from non-
compliance. City of Woonsocket Lead Program reserves the right to stop work and shut down any 
job where the contractor is violating any state regulation regarding the Rules and Regulations  for 
Lead Poisoning Prevention r23-24.6PB. 
 
CHANGE ORDERS: 
Any additional change orders occurring after the contract signing will not be paid for and are  not 
valid UNLESS agreed upon in writing by the property owner, and the contractor.  Additional time will 
not be given to the contractor for any change of order unless agreed upon in writing in the change 
order. 

 INSURANCE MINIMUMS: 
 
 Contractors Commercial General Liability Insurance 
   $1,000,000 per occurrence 
   $2,000,000 policy aggregate 



13 

 

 
 Commercial Motor Vehicle Liability Insurance 
   $1,000,000 Combined Single Limit Per Occurrence  
 
 Worker's Compensation Insurance:  
 The Contractor shall furnish, to the Lead Hazard Program manager, verification of  
 Worker Compensation insurance according to Title 28, Chapter 29, of the RI Worker 
 Compensation Law upon award of the contract 
 
 Contractors Pollution Liability (CPL) insurance is required: 
 The Contractor shall furnish a copy to the Lead Hazard Program Manager upon award 
 of the contract.   
 
 THE CITY OF WOONSOCKET shall be included as an "additional insured" on all policies 
 except for Workers Compensation. Satisfactory evidence of insurance shall be 
 furnished prior to commencement of the work. Agent's cancelation policy must be 
 included. 
 
 CLEANING: 
 The contractor shall clean the entire house so as to ensure the property owner a Lead-
 Safe home. After completion of all lead hazard reduction activities and removal of 
 containment except for critical barriers isolating work areas from no-work areas; HEPA 
 vacuum all surfaces; wet clean all surfaces wit allowable detergent (TSP) and rinse; 
 performing a second HEPA vacuuming. Repeat cleaning cycle as needed to achieve 
 compliance with RIDOH Lead Poisoning Prevention Regulations. 
 
 CONTRACTOR LICENSING: 
 All contractors performing Lead Hazard Reduction work must be licensed as a Lead 
 Hazard Reduction Contractor in accordance with Subpart D.1 of the RIDOH Lead 
 Poisoning Prevention Regulations. 
 
 LEAD WORKER PROTECTION: 
 Persons carrying out Lead Hazard Reduction activities must receive approved training 
 in accordance with the RIDOH Lead Poisoning Prevention Regulations and OSHA 
 worker protection regulations. All workers on any site containing lead must possess a 
 minimum of a 24hr Lead Workers License issued through the RIDOH. 
 
 SIGNAGE: 
 Install a prominent sign in appropriate language(s) at the front and rear entrances of the 
 building prior to starting any lead hazard reduction activity within. 
 
 SUPERVISOR TRAINING: 
 Lead Hazard Reduction Supervisors must be trained and licensed in accordance with the 
current RIDOH Lead Poisoning Prevention Regulations. A 40hr licensed LHR Supervisor or licensed 
LHR Contractor must be present on the job site at all times when lead hazard reduction work is 
being performed. 
 
INTERIOR CONTAINMENT: 
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Construct interior containment in accordance with RIDOH Lead Poisoning Prevention Regulations 
as applicable. 
 
EXTERIOR CONTAINMENT: 
Provide exterior containment and cleanup as needed in accordance with RIDOH Lead Poisoning 
Prevention Regulations as applicable. 
 
HEAT GUNS:  
No heat guns are allowed while conducting any work in the City of Woonsocket Lead Hazard 
Reduction Program. 
 
LEAD DEMO AND WASTE DISPOSAL: 
All waste, both hazardous and non-hazardous, is to be managed in accordance with all applicable 
Federal, State and local regulations. The Contractor and the Owner are jointly responsible for 
ensuring that waste classified as hazardous is transported, manifested, and delivered by licensed 
transports. 
 
ONE YEAR MATERIAL & LABOR GUARANTEE: 
All labor and material will be covered in full for a minimum of one year from the final clearance 
date of the project. 
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1/24/2024Specs By Location

26  Alysworth AvenueAddress: Common AreasUnit:

General RequirmentsLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 1 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9001  1.00 EA**LEAD GENERAL REQUIREMENTS** ________ ________ 1

WORK WRITE UP AND STRUCTURAL BUILDING 

PROCEDURES:

When not specified or clearly implied, the contractor's structural 

work must be done in accordance with specific city and state 

building codes or nationally recognized "BOCA" codes.  All 

products installed must be done to the Manufacturer's 

Recommendation installation instructions.

QUANTITIES AND MEASUREMENTS: 

Any measurements included with this bid package are not 

guaranteed by the Woonsocket Lead Program or the property 

owner.  Neither the Woonsocket Lead Program nor the 

property owner is responsible for exact measurements.  All 

quantities and measurements shall be field verified by each 

bidder.  Contractor is responsible for quantities.  Unless noted 

in the submitted bid, contractor agrees to complete the job 

without claims for additional work based upon discrepancies in 

quantities and measurement.

MATERIALS:

All materials used in connection with this work write-up are to 

be new, of first quality and without defects unless stated 

otherwise on the specifications or approved in writing by the 

owner and the Construction Specialist. Unless otherwise noted 

windows are provided by the program.

LEAD SAFE CERTIFICATE:

Successful passage of a Post-Abatement Environmental Lead 

Inspection to Lead-Safe status as defined in Section C 1.4 of 

the RI Regulations is required at the completion of the work 

and before final disbursement of funds for that property.  If 

there are items that are not on the specifications attached that 

are needed to obtain a Lead-Safe Certificate, it is the 

contractors responsibility to notify the construction specialist of 

any extra work required that may not  be on the original agreed 

upon specifications attached.  Any change orders that require 

extra payment or extra time must be approved in writing by and 

between the program manager, homeowner and the contractor.

NON-COMPLIANCE LIABILITY:

The contractor shall comply with all applicable Federal, State 

and local regulations regarding the work being performed and 

shall incur the costs of all fines and work requirements resulting 

from non-compliance.  Contractor shall indemnify and hold 

harmless the Woonsocket Lead Program and the property 

owner from any such fine or work requirements resulting from 

non-compliance.  Woonsocket Lead Program reserves the 
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26  Alysworth AvenueAddress: Common AreasUnit:

General RequirmentsLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 1 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

right to stop work and shut down any job where the contractor 

is violating any state regulation regarding the Rules and 

Regulations for Lead Poisoning Prevention [r23-24.6PB].

CHANGE ORDERS:

Any additional change orders occurring after the contract 

signing will not be paid for and are not valid UNLESS agreed 

upon in writing by the property owner, and the contractor.  

Additional time will not be given to the contractor for any 

change order unless agreed upon in writing in the change 

order.

INSURANCE:

The Contractor shall furnish evidence of a comprehensive 

public liability insurance coverage plan protecting the property 

owner for not less than $300,000.00 in the event of bodily injury 

including death and $50,000.00 in the event of property 

damage arising out of work performed by the contractor.

CLEANING:

The contractor shall clean the entire house so as to ensure the 

property owner a Lead-Safe home.  After completion of all lead 

hazard reduction activities and removal of containment except 

for critical barriers isolating work areas from no-work areas; 

HEPA vacuum all surfaces; wet clean all surfaces wit allowable 

detergent (TSP) and rinse; performing a second HEPA 

vacuuming.  Repeat cleaning cycle as needed to achieve 

compliance with RIDOH Lead Poisoning Prevention 

Regulations.

CONTRACTOR LICENSING:

All contractors performing Lead Hazard Reduction work must 

be licensed as a Lead Hazard Reduction Contractor in 

accordance with Subpart D.1 of the RIDOH Lead Poisoning 

Prevention Regulations.

LEAD WORKER PROTECTION:

Persons carrying out Lead Hazard Reduction activities must 

receive approved training in accordance with the RIDOH Lead 

Poisoning Prevention Regulations and OSHA worker protection 

regulations.

HANG SIGN:

Install a prominent sign in appropriate language(s) at the front 

and rear entrances of the building prior to starting any lead 

hazard reduction activity within.

SUPERVISOR TRAINING:

Lead Hazard Reduction Supervisors must be trained and 

licensed in accordance with the current RIDOH Lead Poisoning 

Prevention Regulations.  A licensed LHR Supervisor or 

licensed LHR Contractor must be present on the job site at all 

times when lead hazard reduction work is being performed.

INTERIOR CONTAINMENT:

Construct interior containment in accordance with RIDOH Lead 
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26  Alysworth AvenueAddress: Common AreasUnit:

General RequirmentsLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 1 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

Poisoning Prevention Regulations as applicable.

EXTERIOR CONTAINMENT:

Provide exterior containment and cleanup as needed in 

accordance with RIDOH Lead Poisoning Prevention 

Regulations as applicable.

HEAT GUNS:

No heat guns are allowed while conducting any work in the 

Woonsocket Lead Hazard Reduction Program.

LEAD DEMO AND WASTE DISPOSAL:

All waste, both hazardous and non-hazardous, is to be 

managed in accordance with all applicable Federal, State and 

local regulations.  The Contractor and the Owner are jointly 

responsible for ensuring that waste classified as hazardous is 

transported, manifested and delivered by licensed transports.

ONE YEAR MATERIAL & LABOR GUARANTEE:

All labor and material will be covered in full for a minimum of 

one year from the final clearance date of the project.

Location Total: ____________

Side Common StaircaseLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 2 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9002-DPD  1.00 EANO LEAD TREATMENT ________ ________ 2

Applies to rooms, accessory buildings or areas where no lead 

hazards were identified. Interior rooms should still be cleaned 

for clearance inspections.

9165-DPD  1.00 SFCLOSET(S): STABILIZE & RECOAT ALL SURFACES ________ ________ 3

Stabilize and prep all components and surfaces inside the 

closet excluding the door; spot prime and apply full single finish 

coat to match existing color and finish. Consult Minimum 

Standards for Materials.

SIDE C CLOSET

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 4

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

ALL 1st FLOOR WINDOW STOPS
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26  Alysworth AvenueAddress: Common AreasUnit:

Side Common StaircaseLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 2 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9451-DPD  1.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 5

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

2nd FLOOR SIDE B WINDOW

9490-DPD  6.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 6

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

ALL DOOR CASINGS & JAMBS

9491-DPD  1.00 EADOOR(S): STABILIZE & RECOAT ________ ________ 7

Stabilize and prep door(s). Strip paint from hinge barrels and 

tighten hinges and other hardware by tightening or replacing 

screws. Apply full coat of primer/sealer and single topcoat to 

match existing color and finish.  Consult Minimum Standards 

for Materials.

2nd FLOOR SIDE C DOOR

9537-DPD  1.00 EATHRESHOLD(S): STRIP AND RECOAT ________ ________ 8

Strip paint/finish to bare wood; prep, apply primer/sealer and 

two full coats of floor grade paint/finish.  Consult Minimum 

Standards for Materials.

2nd FLOOR SIDE A

9547-DPD  1.00 EATRIM: STABILIZE & RECOAT ________ ________ 9

Stabilize and prep trim; fully prime/seal and caulk seams; apply 

full finish coat to match existing color and finish. Consult 

Minimum Standards for Materials.

ALL WALL CASINGS

Location Total: ____________

Enclosed PorchLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 3 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 10

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 
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26  Alysworth AvenueAddress: Common AreasUnit:

Enclosed PorchLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 3 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

occupant's belongings from dust and debris contamination by 

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 11

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE C WINDOW SILL/CASING

9451-DPD  9.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 12

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE ABD WINDOWS

9490-DPD  1.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 13

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE C DOOR CASE/JAMB & THRESHOLD

9491-DPD  1.00 EADOOR(S): STABILIZE & RECOAT ________ ________ 14

Stabilize and prep door(s). Strip paint from hinge barrels and 

tighten hinges and other hardware by tightening or replacing 

screws. Apply full coat of primer/sealer and single topcoat to 

match existing color and finish.  Consult Minimum Standards 

for Materials.

SIDE C DOOR

9683-DPD  1.00 EAPORCH CEILING: STABILIZE & RECOAT ________ ________ 15

Stabilize and prep porch trim components. Re-fasten loose 

components, degloss entire surface, fully prime and apply one 

finish coat. Color and finish to match existing. Consult 

Minimum Standards for Materials.

ALL JOIST
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26  Alysworth AvenueAddress: Common AreasUnit:

Enclosed PorchLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 3 -

Spec Quantity Units Unit Price Total PriceSpec #

Location Total: ____________

2nd Fl A Side PorchLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 4 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9122  1.00 EAEXTERIOR GROUND CONTAINMENT ________ ________ 16

Attach two layers of 12' wide 6 mil polyethylene sheeting to the 

building perimeter with staples or furring strips extending 10' 

past the work area.  Construct a work site perimeter curb of 4" 

x 4" timbers wrapped under the containment.  Create an outer 

barrier of flags or plastic tape 3' on center, 20' form work site.  

Close and lock all windows and doors from the interior on the 

work site elevation.  Remove and replace daily.

9537-DPD  1.00 EATHRESHOLD(S): STRIP AND RECOAT ________ ________ 17

Strip paint/finish to bare wood; prep, apply primer/sealer and 

two full coats of floor grade paint/finish.  Consult Minimum 

Standards for Materials.

SIDE C DOOR THRESHOLD

Location Total: ____________

House BodyLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 5 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

5810-DPD  4.00 EAPREP & PAINT EXTERIOR METAL ________ ________ 18

Wire brush all loose, peeling, cracked and blistered paint from 

metal surface.  Remove all rust.  Prime bare metal with iron 

oxide primer.  Apply one top coat of full gloss oil based enamel.

CAR PORT SUPPORT COLUMNS

9122  1.00 EAEXTERIOR GROUND CONTAINMENT ________ ________ 19

Attach two layers of 12' wide 6 mil polyethylene sheeting to the 

building perimeter with staples or furring strips extending 10' 

past the work area.  Construct a work site perimeter curb of 4" 

x 4" timbers wrapped under the containment.  Create an outer 

barrier of flags or plastic tape 3' on center, 20' form work site.  

Close and lock all windows and doors from the interior on the 

work site elevation.  Remove and replace daily.

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 20

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.
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26  Alysworth AvenueAddress: Common AreasUnit:

House BodyLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 5 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

SIDE D BASEMENT WINDOW SILL

Location Total: ____________

Unit Total for 26  Alysworth Avenue, Unit Common Areas: ____________

26  Alysworth AvenueAddress: Unit 02Unit:

Rm #1 BedroomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 1 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 21

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 

occupant's belongings from dust and debris contamination by 

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9165-DPD  1.00 EACLOSET(S): STABILIZE & RECOAT ALL SURFACES ________ ________ 22

Stabilize and prep all components and surfaces inside the 

closet excluding the door; spot prime and apply full single finish 

coat to match existing color and finish. Consult Minimum 

Standards for Materials.

SIDE C CLOSET

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 23

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE A WINDOW SILL, JAMB & STOPS

9451-DPD  1.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 24

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE A WINDOW

Page 7 of 12



26  Alysworth AvenueAddress: Unit 02Unit:

Rm #1 BedroomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 1 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9490-DPD  2.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 25

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE C DOOR CASINGS

9547-DPD  1.00 EATRIM: STABILIZE & RECOAT ________ ________ 26

Stabilize and prep trim; fully prime/seal and caulk seams; apply 

full finish coat to match existing color and finish. Consult 

Minimum Standards for Materials.

All BASEBOARDS

Location Total: ____________

Rm #2 Living RoomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 2 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 27

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 

occupant's belongings from dust and debris contamination by 

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 28

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE B WINDOW SILL, CASING,JAMB & STOPS

9451-DPD  1.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 29

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 
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26  Alysworth AvenueAddress: Unit 02Unit:

Rm #2 Living RoomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 2 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE B WINDOW

9490-DPD  2.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 30

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE A/C DOOR CASINGS & JAMBS

9547-DPD  1.00 EATRIM: STABILIZE & RECOAT ________ ________ 31

Stabilize and prep trim; fully prime/seal and caulk seams; apply 

full finish coat to match existing color and finish. Consult 

Minimum Standards for Materials.

All BASEBOARDS

Location Total: ____________

Rm #3 KitchenLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 3 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 32

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 

occupant's belongings from dust and debris contamination by 

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9165-DPD  1.00 EACLOSET(S): STABILIZE & RECOAT ALL SURFACES ________ ________ 33

Stabilize and prep all components and surfaces inside the 

closet excluding the door; spot prime and apply full single finish 

coat to match existing color and finish. Consult Minimum 

Standards for Materials.

SIDE B CLOSET

9451-DPD  3.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 34

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 
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26  Alysworth AvenueAddress: Unit 02Unit:

Rm #3 KitchenLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 3 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE B/C WINDOW

Location Total: ____________

Rm #4 BedroomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 4 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 35

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 

occupant's belongings from dust and debris contamination by 

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9165-DPD  1.00 EACLOSET(S): STABILIZE & RECOAT ALL SURFACES ________ ________ 36

Stabilize and prep all components and surfaces inside the 

closet excluding the door; spot prime and apply full single finish 

coat to match existing color and finish. Consult Minimum 

Standards for Materials.

SIDE A CLOSET

9450-DPD  1.00 EAWINDOW TRIM - STABILIZE & RECOAT ________ ________ 37

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE C WINDOW SILL, APRON,  CASING, JAMB & STOPS

9451-DPD  1.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 38

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE B WINDOW

9490-DPD  2.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 39

After establishing any required floor containment with 
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26  Alysworth AvenueAddress: Unit 02Unit:

Rm #4 BedroomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 4 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE A/B DOOR CASINGS & JAMBS

9547-DPD  1.00 EATRIM: STABILIZE & RECOAT ________ ________ 40

Stabilize and prep trim; fully prime/seal and caulk seams; apply 

full finish coat to match existing color and finish. Consult 

Minimum Standards for Materials.

All BASEBOARDS

Location Total: ____________

Rm #5 BathroomLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 5 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9129-DPD  1.00 EAINTERIOR: FINAL CLEAN ________ ________ 41

Upon completion of all lead hazard reduction activities and 

floor/furniture containment removal, HEPA Vac/wet clean/HEPA 

Vac all surfaces. Repeat cleaning cycle as necessary to 

achieve clearance inspection standards. Refer to RI Lead 

Regulations § 13.6.

9451-DPD  1.00 EAEXT STOP: REMOVE STORM & WRAP EXT STOP(S): W/ 

ALUMINUM

________ ________ 42

Remove and dispose of existing storm window unit, remove old 

caulking, stabilize & recoat exposed wood; Install aluminum coil 

stock, min. .027 gauge, to cover exposed wood from ext. 

window frame to casing.  Tack in place and caulk joints.  

Consult Minimum Standards for Materials.

SIDE D WINDOW

Location Total: ____________

Rm #6 Entry HallLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 6 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

9125-DPD  1.00 EAINTERIOR: CONTAIN & CLEAN ________ ________ 43

Secure dwelling unit and work-site from unauthorized entry. 

Post warning signs at entrance(s). Establish and maintain 

containment according to RI Lead Regulations § 13.4. Protect 

occupant's belongings from dust and debris contamination by 
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26  Alysworth AvenueAddress: Unit 02Unit:

Rm #6 Entry HallLocation:  0Approx. Wall SF:  0Ceiling/Floor SF: 6 -

Spec Quantity Units Unit Price Total PriceSpec #

Trade:  9 Environmental Rehab

covering w/ 6 mil. plastic sheeting or by moving furniture and 

belongings to a safe area. Upon completion of work, remove 

and dispose of all containment except critical barriers, and 

clean to clearance inspection standards. When unit/area is 

declared lead-safe by inspector and/or program, remove critical 

barriers and move furniture back into place.

9490-DPD  2.00 EADOOR TRIM/JAMB - STABILIZE & RECOAT ________ ________ 44

After establishing any required floor containment with 

polyethylene sheeting, wet mist defective paint area with water 

to the point of saturation.  Lightly scrape all loose paint.  

Feather edges with a wet, 100-grit sponge sanding block 

saturated with deglossing agent.  Wash with detergent solution, 

rinse, allow to dry and HEPA vacuum any paint chips, dust and 

debris.  Spot prime and top coat with premium acrylic latex 

paint.

SIDE A/B DOOR CASINGS & JAMBS

Location Total: ____________

Unit Total for 26  Alysworth Avenue, Unit Unit 02: ____________

____________Address Grand Total for 26  Alysworth Avenue:

_________________________________________________Bidder:
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CITY OF WOONSOCKET 
RHODE ISLAND 

FINANCE DEPARTMENT 

BID PROPOSAL 

The undersigned bidder has carefully examined the site of the work described herein has become familiar 
with local conditions and the character and extent of the work/ has carefully examined the Specifications 
and the site plan the undersigned bidder has provided to date of the contract which are acknowledged to 
be a part of this proposal/ the special provisions, the proposal form, the form of contract agreement, and 
form of contract bond, and thoroughly understands their stipulations, requirements and provisions. 

The undersigned bidder has determined the quality and quantity of equipment and materials required, has 
investigated the location, and determined the sources of supply of materials required, has investigated 
labor conditions, and has arranged for the continuous prosecution of the work herein described. 

The undersigned bidder hereby agrees to be bound by the award of the contract and if awarded the 
contract on this proposal to execute after the notice of award, the required contract agreement and the 
required contract bond, of which contract this proposal, the plans for the work, and the specifications as 
above indicated, shall be a part. 

The undersigned bidder further agrees to provide all necessary equipment, tools, labor, incidentals and 
other means of construction to do all the work and furnish all materials of the specified requirements which 
are necessary to complete the work in accordance with the proposal, the plans and the specifications and 
agrees to accept therefore, as payment in full, the unit prices for the various items described in the 
specifications and set forth in the proposal. Any "extra" or "force account work" which includes any 
Contractor-owned machinery or special equipment other than small tools, for use of which is approved by 
the Engineer, the hourly rate will not exceed that determined from the latest edition of the “Rental Rate 
Blue Book for Construction Equipment”, will be paid for differing site conditions, changes, extra work and 
force account work of the standard specifications and the undersigned bidder hereby agrees to accept 
payment therefore as stated herein. 

CERTIFICATION SUMMARY:   
The bidder declares that this proposal is made without connection with any other person(s) making 
proposals for the same specifications and is in all respects fair and without collusion or fraud.   

The bidder further declares that, except in the normal discharge of his/her duties, no person acting for or 
employed by the City of Woonsocket has a direct or indirect interest in the proposal or in any of the profits 
thereof.   

The bidder certifies that the above statements are accurate and true and has carefully examined and read 
all the specifications and the contract provisions and understands that it affects the acceptability of my 
proposal(s). 

AUTHORITY TO CONTRACT:   
Offeror and the Principal signing on its behalf, certify that it is validly organized with authority to do 
business and perform the terms hereunder, is qualified to do business in Rhode Island, if applicable, and is 
not prohibited from entering into or performing the terms of this agreement for any reason. 
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CONFLICT OF INTEREST:   
Any Offeror responding to this Invitation to Bid are required to disclose any potential conflict of interest.  If 
the owner of the bidding firm is related to a City of Woonsocket employee, that relationship must be 
disclosed in writing and made a part of the bid response.  Definition Related Person: Related person to a 
City of Woonsocket employee means a spouse or dependent child of such employee.  The term extends to 
other individuals sharing the same household as well as siblings, parents, and non-dependent children 
(including step and in-law variations of those relationships) in circumstances where the City of Woonsocket 
employee has actual knowledge that such relative is likely to or will benefit from a particular City of 
Woonsocket transaction. 

All items in the Proposal must have a unit bid price in words and figures. All unit bid prices must be 
extended. Bids will not be accepted if they contain no unit price for an item or if they contain zero in words 
and figures as the unit price bid. 

A)  Bid Prices for All Items in Numbers for 26 Aylsworth Ave., Bid No. 6206 (interior and exterior): 

________________________________________________________________________________ 

 

Bid Prices for All Items in Words for 26 Aylsworth Ave., Bid No. 6206 (interior and exterior): 

________________________________________________________________________________ 

 
We, the undersigned, submit this proposal for Lead Hazard Reduction – 26 Aylsworth Ave., Bid No. 6206 for the City 
of Woonsocket and certify and agree to all the terms and conditions contained herein. 

COMPANY NAME:    

ADDRESS:  

CITY, STATE, ZIP:  

PHONE:  

EMAIL:  

PRINT NAME:  

TITLE:  

SIGNATURE:  

DATE:  

 


































