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CITY OF WOONSOCKET, RHODE ISLAND

INVITATION TO BID FOR:
“Lead Hazard Reduction — 50 Alysworth Ave.”
BID No. 6208

For Planning & Development
City of Woonsocket is accepting bid proposals for the above-referenced project.

Bid Opening: Bids must be received by Woonsocket City Hall, Office of Purchasing, 169 Main
Street, Woonsocket, Rl 02895 prior to the bid opening date and time. On time bids will be publicly
opened and read aloud in the Harris Hall on the 3™ floor, located in Woonsocket City Hall,
promptly starting at 2:00 p.m. on Tuesday, February 20, 2024. Bids received after this deadline will
not be accepted and will be returned unopened to the sender.

Bid Submissions: All bids must be submitted in duplicate, placed in a sealed envelope and identified
with the following information: “Lead Hazard Reduction — 50 Alysworth Ave., Bid No. 6208.” Bids must
be prepared using the provided bid forms. All forms must be typed or printed and then signed and
dated in ink.

Project Components: the work shall include, but not be limited to: Lead hazard reduction of any
damaged areas which has been designated by the Lead Inspector in the U.S. Department of Housing
and Urban Development (HUD) regulated Comprehensive Environmental Lead Inspection (CELI).

Project Timeline: The project must commence within ten (10) business days of the award
notification date.

Pre-Bidding Event: A Mandatory site visit walk through will be held at 50 Alysworth Ave.,
Woonsocket, RI 02895 on Wednesday, February 7, 2024, at 12:00 p.m.

Nonresident Contractors: In accordance with Rhode Island General Law 44-1-6, nonresident
contractors are subject to a 3% withholding of the contract price to secure payment of any sales
tax, use tax, and/or income tax withheld that may be due the State of Rhode Island. WBE, MBE and
Section 3 contractors are encouraged to bid.

Bid: In conformance with the terms and conditions of these specifications including the Invitation to
Bid and other documentary forms therewith, the Bidder hereby proposes, offers, and agrees if this
bid be accepted within ninety (90) calendar days from the date of bid opening to do all things
necessary to fully perform and satisfy all terms, conditions and requirements of the subject
specifications.

Withdrawal of Bids: No bidder may withdraw their bid within ninety (90) days after the actual
time and date of the bid opening thereof.




Rejection of Bids: The City reserves the right to cancel this ITB, award on the basis of cost alone,
accept or reject any or all bids, in whole or in part. The City further reserves the right to waive as an
informality any irregularities contained in any bid not affecting substantial rights that may be in the
City’s best interest. Proposals found to be technically or substantially nonresponsive at any point in
the review process will be rejected and not considered further. Any such decision will be considered
final.

Bid Award: Upon selection of a winning contractor, the City of Woonsocket will send a bid award
notice to the awardee. The bid award notice will identify a point of contact from the City who will
assist the awardee in completing any pre-work requirements. Upon satisfactory meeting all the
obligations of the pre-wok requirements, the City of Woonsocket will issue a “Notice to Proceed” for
work to commence.

Individuals requesting interpreter services for the hearing impaired should call the Finance Director
at 401-762-6400 seventy-two (72) hours in advance of the bid opening deadline.

Thank you for your consideration of this invitation to bid and your participation in this bid process.

Published: January 31, 2024

X
Christine Chamberland
Finance Director
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DEFINITIONS
a. CELI - Comprehensive Environmental Lead Inspection

b. City: Whenever in this contract the word “City” is used, it shall be understood to refer to the
City of Woonsocket, in the State of Rhode Island.

c. Contractor: Whenever in this contract the word “Contractor” is used, it shall be understood to
refer to the Lead Hazard Contractor who is the party or parties of the second part of this
contract, or the representative of said party or parties. The Contractor must be licensed to
conduct lead hazard reduction work in regulated facilities.

d. Construction Specialist: Whenever in this contract the word “Construction Specialist” is used, it
shall refer to the Lead Hazard Construction Specialist for the City of Woonsocket.

e. Director: Whenever in this contract the word “Director” is used, it shall be understood to refer
to the Director of Planning & Development for the City of Woonsocket, acting either directly or
indirectly through any authorized designee, assistant, consultant, or inspector having either
general or immediate charge of the work, limited only by the limited duties entrusted to him.

f. Lead Hazard Program Manager: Whenever in this contract the word “Lead Hazard Program
Manager is used, it shall be understood to refer to as the person responsible for the day-to-day
operations of the City’s Lead Hazard Reduction Program in accordance with all City, State and
Federal regulations.

g. Lead Inspector: Whenever in this contract the word “Lead Inspector” is used, it shall be
understood to refer to Certified Environmental Lead Inspectors who per RIDOH, can conduct
Comprehensive Environmental Lead Inspections, Clearance Inspections, and Annual Re-
inspections and can issue Certifications of Lead-Free or Lead-Safe Status after these
inspections. They can conduct Clearance Inspections and issue Certifications of Acceptable
Clearance Status to Lead Hazard Control Firms for compliance with the Renovation, Repair, and
Painting Rule. They can also conduct Limited Environmental Lead Inspections to look for lead in
paint, drinking water, interior dust, or exterior soil.

h. RIDOH: Rhode Island Department of Health

i. Specifications: Whenever in this contract the word “Specifications” is used it shall be
understood to refer to the body of directions and all written or printed agreements and
instructions pertaining to the method and manner of performing the work and/or to the
guantities and qualities of the materials and work to be furnished under the Contract. The
Invitation to Bidders, Proposals, General Conditions, Special Conditions, if any, and Technical
Specifications are all a part of the “Specifications”.

j.  WLHP: Woonsocket Lead Hazard Program

Nomenclature: Whenever in the specifications or upon the plans the words directed, required,
ordered, designated, prescribed, or words of similar meanings are used, it shall be understood that
the words “by the Lead Construction Specialist” immediately following the word is intended.
Similarly, the words approval, acceptable, satisfactory, or words of similar meaning shall mean
approval by, acceptable to, or satisfactory to the Lead Hazard Program Manager, unless otherwise
stated.


https://health.ri.gov/healthrisks/poisoning/lead/for/leadhazardcontrolprofessionals/
https://health.ri.gov/healthrisks/poisoning/lead/about/renovationrepairandpainting/
https://health.ri.gov/healthrisks/poisoning/lead/about/renovationrepairandpainting/

INFORMATION TO BIDDERS
CITY OF WOONSOCKET
FINANCE DEPARTMENT

(401) 762-6400

1. RECEIPT AND OPENING OF PROPOSALS

Sealed bids/proposals will be accepted, and time stamped upon receipt in the Finance Department,
City of Woonsocket, 169 Main Street, Woonsocket, Rhode Island, 02895, until the time indicated on
the attached Advertisement for Bids, for the commodities, equipment or services listed in the
specifications. Bid/Proposals will be publicly read at the time specified in the advertisement.

Timeline - the following timeline is subject to revision:

RFP Issued 1/31/24
Walk Through 2/07/24
Proposal submittal deadline 2/20/24
Public Opening 2/20/24
Selection of firm 3/05/24

2. FORM OF BID

All contractors must use the bid sheet to submit their bids to the WLHP. A separate sheet with
itemized expenses can be attached to the bid sheet but only for the purpose of explaining costs that
have been listed on the bid sheet. Any item that is not in the bid sheet even if included on a separate
sheet will not be considered by WLHP.

3. SUBMISSION OF BIDS

Envelopes containing bids must be sealed and addressed to the Finance Department, Office of
Purchasing, City of Woonsocket, 169 Main St, Woonsocket, Rhode Island, 02895, and must be
marked with the name and address of the bidder. Proposals received prior to the time of opening
will be securely kept and unopened. No responsibility will be attached to an officer or person for the
premature opening of a proposal not properly addressed and identified.

4. RHODE ISLAND SALES TAX

The City is exempt from the payment of the Rhode Island Sales Tax under the 1956 General Laws of
the State of Rhode Island, 44-18-30, Paragraph 1, as amended.

5. FEDERAL EXCISE TAXES

The City is exempt from the payment of any excise tax or federal transportation taxes. The price of
the bid must be exclusive of taxes and will be so constructed.

6. ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the specifications or other documents will be made to any
bidder orally. Every request for such interpretation must be made in writing and addressed to the
purchasing agent, City of Woonsocket, 169 Main Street, Woonsocket, Rhode Island 02895.
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To be given consideration, all inquiries must be received by the date and time as noted in the
solicitation. If no date is provided in the solicitation, the City will gather any inquiries received and
will collectively respond to and publish those responses no later than seven (7) calendar days prior to
the date of the bid opening.

Any and all such inquiries, corrections, interpretations, and any supplemental instructions will be in
the form of written addenda. All addenda will be posted, at a minimum, on the City’s website, in the
“Bid Opportunities” section, beneath the specific corresponding solicitation. All addenda become
part of the specification document from their effective dates.

It is the bidder's responsibility to check for and download any and all posted addenda up to the bid
opening date and time.

Each bidder must ascertain, prior to submitting their Proposal that they have received all addenda
issued and must acknowledge the receipt in their submitted Proposal.

No addendum will be posted later than two (2) calendar days prior to bid opening date except for an
addendum, if necessary, postponing the opening date or the withdrawal of the solicitation.

Any written or oral instructions concerning a solicitation, unless supported by an addendum,
regardless of the source of that information, is non-binding, should not be relied upon and is not
considered part of the specification documents.

In the event there is a discrepancy between verbal communication and written communication, the
written communication will govern.

7. DELIVERY

All purchases related to this bid are to be delivered within the City of Woonsocket. Delivery is to be
supplied with a Purchase Order. No extra charges for delivery, handling or other services will be
honored. Only inside delivery and set-up, where required, willbe accepted. TAILGATE DELIVERIES
WILL BE REFUSED. The vendor must notify the City of Woonsocket 24 hours prior to delivery. All
claims for damage in transit shall be the responsibility of the successful bidder. The City will not make
payment on damaged goods, they must be replaced, or adjustments made at the option of the City.
The City of Woonsocket is only represented by the Finance Director in these matters and said director
shall be the only entity to negotiate any settlements. Deliveries must be made during normal
working hours.

8. Bidder must comply with all State Labor Laws.

9. The successful bidder must have all current taxes paid which are owed to the City of
Woonsocket and State of Rhode Island.



CITY OF WOONSOCKET
RHODE ISLAND
FINANCE DEPARTMENT
PURCHASING DIVISION

THE OFFICER OF THIS COMPANY, HEREBY, CERTIFIES THAT THIS COMPANY IS IN GOOD STANDING WITH
THE STATE OF RHODE ISLAND AND ALL THE REQUIRED RECORDS HAVE BEEN FILED WITH THE STATE.

NAME:

CORPORATION NAME:

BY: TITLE:

STREET ADDRESS:

CITY: STATE:
WITNESS: DATE:




CHARACTER OF WORK AND PERSONNEL

The work shall be executed in a careful and professional manner by properly trained and qualified
workers or craftsmen in strict accordance with the plans and/or specifications. Contractor shall
supply and maintain portable toilet units to accommodate the number of workers on the site.
Contractors shall hire competent and qualified workers. All machine operators, if needed, must have
valid and current Rhode Island operator’s license.

. SITEINVESTIGATIONS

Bidders must satisfy themselves through personal examinations of the location of the
proposed work and to the accuracy of the information contained in the specifications and
drawings The submission of any bid shall be accepted by the City as satisfactory proof that
the bidder as satisfied himself in this respect. He shall not, after the submission of this bid,
assert that there was any misunderstanding regarding the nature or amount of work to be
done.

. EXECUTION, CORRELATION, AND INTENT OF DOCUMENTS

The Contract Documents are complementary and what is called for by anyone shall be as
binding as if called for by all. The intention of the document is to include all labor and
materials, equipment, and transportation necessary for the proper execution of the work. All
costs of material, equipment and labor supplied by the Contractor which is incidental to the
acceptable completion of the project, shall be considered to have been included in the price
or prices quoted and no separate payments will be made.

. SPECIFICATIONS

It shall be the responsibility of the Contractor to study the specifications and other
instructions. He shall request clarification from the Lead Hazard Reduction Manager of any
errors, inconsistencies or omissions which may be discovered.

. USE OF PREMISES

The Contractor shall confine all apparatus to the roadway or property in which the work is
being performed and will not unreasonably encumber these premises with such apparatus,
materials, supplies and equipment. The contractor shall promptly remove and dispose of all
debris resulting from his operations. The contractor shall hold the City harmless from claims
by abutting and adjacent property owners for damages resulting from his operation.

. SUBCONTRACTORS

The Contractor shall notify the City, in writing, of the names of all subcontractors together
with a summary of the extent and character of the work to be done by each subcontractor.
The Proposal shall include a blank form to be used for this purpose where such
subcontractors have been selected by the bidder during the bidding period.

The City shall approve or disapprove subcontractors after award of general contract. The City
shall be notified before any changes in subcontractors during progress of the project.

. OBLIGATIONS AND LIABILITY OF CONTRACTOR

The Contractor shall take responsibility for the work done under this contract, for the protection

of all the work, and for preventing injuries and damage to property or utilities on or about the work.
The Contractor shall bear all losses sustained by him or by the City because of the quality or character
of the work, because the nature of the land differs from that which was estimated or expected, or
on account of the weather, conditions, or other causes. The Contractor shall assume the defense of
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all claims, regardless of Character against the contractor or the City. The contractor shall indemnify
and hold harmless the City, its officers, or agents, against all claims for injuries to persons,
corporations or property arising out of the work done under this contract; or groundless, false, or
fraudulent claims or claims relating to labor, and materials furnished for the work.

8. DIRECTION

The Planning Department and/or Lead Hazard Program Manager/Construction Specialist shall
confirm major directions, in writing, to the Contractor. Other directions, given verbally by the Lead
Hazard Program Manager or Construction Specialist, shall be confirmed only upon request.

9. CONTROL BY THE LEAD HAZARD CONSTRUCTION SPECIALIST

10.

11.

12.

13.

The Construction Specialist and/or Lead Hazard Program Manager shall have general supervision
and direction of the work. The Contractor shall abide by all orders, directions, and requirements,
and shall perform all work to the satisfaction of the Director of Planning & Development.

The Construction Specialist and/or Lead Hazard Program Manager shall have the authority to reject
all materials which do not conform to the contract; to approve the methods, manner and sequence
of all work; to determine the amount, quality, acceptability, and fitness of all parts of the work; and
shall interpret the plans, specifications and other contract documents, issue any extra work orders
and give final approval to the complete work.

The Construction Specialist and/or Lead Hazard Program Manager shall decide upon all questions
in connection with the work and shall within a reasonable time after presentation to him of such
guestions, make decision, in writing, relating to the execution and progress of the work or the
interpretation of the contract documents.

The Construction Specialist and/or Lead Hazard Program Manager shall have the authority to make
minor changes to the work, not involving extra cost, providing such changes are consistent with the
purpose of the work. No extra work shall be authorized without a written order from the Engineer,
except in an emergency that is endangering life or property. No claim for an addition to the
contract sum shall be valid unless so ordered.

COMMENCEMENT PROSECUTION AND COMPLETION

The Contractor will be required to commence work under this contract within 7days after signing the
contract the time limit specified therein after the date of the notice to proceed, to prosecute the
work with faithfulness and energy, and to complete the entire work under this contract by the limit
stipulated. The completion time is 7 days after commencement of work and the completion time
stipulated above shall include final cleanup of the premises.

EMPLOYMENT OF RESIDENTS

The Contractor shall employ residents of the City during the construction of the work under this
contract whenever possible.

NOTICE TO THE CITY OF LABOR DISPUTES

The Contractor shall immediately notify the Construction Specialist and/or Lead Hazard Program
Manager of any actual or potential labor disputes, whenever he has knowledge of such, which
might delay timely performance of the contract work.

SEPARATE CONTRACTS

The City reserves the right to let other contracts in connection with this work. The Contractor shall

afford other contractors’ reasonable opportunity for the introduction and storage of their materials

and the execution of their work. He shall properly connect and coordinate his work with their work.
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If any part of the Contractor's work depends upon the work of any other contractor for proper
execution or results, the Contractor shall inspect and promptly report to the Construction Specialist
and/or Lead Hazard Program Manager anydefects in such work that cause it to be unsuitable for
the proper execution or results. His failure to inspect or report such defects shall constitute an
acceptance of the other contractor's work as fit and proper for the reception of his work, except as
to defects which may develop in the other contractor's work after the execution of the Contractor's
work.

14. THE CITY'S RIGHT TO DO WORK

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this contract, the City, after written notice to the Contractor, may, without prejudice to any other
remedy the Contractor may have, make good such deficiencies, and may deduct the cost thereof
from the payment then or thereafter due the Contractor.

15. INTERFERENCE WITH OTHERS

The Contractor shall coordinate with the City’s refuse hauler, Waste Management of RI, to allow
access into the work zone for the service of trash, recycling, and yard waste collection during the
construction.

The Contractor shall not interfere with materials, appliances, or workmen of the City, Public Utility
Companies, or any other contractor, who may be performing work at the same sites. All contractors
and other parties involved shall have equal rights as far as practicable, to the use of all roads and
grounds, except as otherwise provided by these specifications. The decision of the Construction
Specialist and/or Lead Hazard Program Manager shall govern in cases of disagreement between
contractors or other parties regarding such use.

16. ASSIGNMENT

Neither party to the Contract shall assign the contract or sublet it without the written consent of
the other. The Contractor shall not assign any monies due or to become due to him hereunder,
without the previous written consent of the Construction Specialist and/or Lead Hazard Program
Manager.

17. PUBLIC SAFETY

The Contractor shall provide, erect, and maintain continually, seven day per week and twenty-four
hours per day, all necessary barricades, reflective signs, signals, flashing lights, etc., and take all
necessary precautions for the protection of the work and the safety of the public. A detailed safety
plan for the entire contract must be submitted to and approved by the Construction Specialist
and/or Lead Hazard Program Manager prior to commencement of work under this contract.

18. ACCIDENT PREVENTION

Precaution shall be exercised at all times until completion and acceptance for the protection of
private property and all persons, including employees. The safety provisions of applicable laws and of
local building and construction codes shall be observed. Machinery, equipment, and all hazards shall
be guarded or eliminated according to the best safety regulations and procedures.

19. PROTECTION OF EXISTING STRUCTURES, PROPERTY, UTILITIES, WORK AND VEGETATION

The Contractor shall arrange with all private property owners, public utility companies and all other
interested parties for the relocation, maintenance and/or protection of all private property, public
utility facilities, poles, fixtures, appurtenances, and service connections, within or adjacent to the
limits of construction or as directed by the Director of Planning & Development.
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The Contractor shall perform and carry out his work in such a manner as not to interfere with or
damage fixtures mentioned herein or as shown on the plans or discovered during construction which
are to be left within the limits of the project. The Contractor will preserve and protect all existing
vegetation, such as trees, shrubs, and grass on or adjacent to the site, which do not unreasonably
interfere with the construction as determined by the Director of Planning & Development.

The Contractor will be responsible for damage done to any telephone or power poles or transmission
lines; water mains, fire hydrants and appurtenances; gas mains or service connections; sewer mains,
building sewer connections and other appurtenances of a similar nature which are fixed or controlled
by the City, Public Utility Company, Private Corporation, or private person.

The Contractor will be responsible for all unauthorized cutting of trees and shrubs, including damage
due to careless operation of equipment, stockpiling of materials or tracking of grass areas by
equipment. The City will not be responsible for any delays or inconvenience to the Contractor in
carrying on his work in the above-mentioned manner and/or while the City, Public Utility Companies
or corporations are making necessary adjustment to their fixtures or appurtenances.

Damage to any kind of private or public property, not authorized in the contract, shall be repaired,
or restored promptly by or at the expense of the Contractor. The Contractor must assume all
responsibility for any delay or damage incurred due to working around or joining his work to fixtures
left in place. No separate payment will be made for protecting, maintaining, or repairing private
property. Any additional cost incurred shall be at the expense of the Contractor and shall be
considered as completely covered by and included in the contract prices for the various bid items
involved.

20. SUPERINTENDENCE BY CONTRACTOR

The Contractor shall give efficient supervision to the work, using his best skill and attention. He will
employ at the site of the work, during the entire performance thereof, a competent
superintendent and any necessary assistants who will be satisfactory to the Director of Planning &
Development. They shall not be changed, except with the consent of the Director of Planning &
Development, unless they cease to be in the employ of the Contractor. Such superintendents

shall represent and have full authority to act for the Contractor in his absence and all directions
given such superintendent shall be binding as if given to the Contractor.

21. INSPECTION

The work will be conducted under the general direction of the Construction Specialist and is subject
toinspection by his appointed inspectors in order to ensure strict compliance with the terms of the
Contract. No inspector is authorized to change any provision of the specifications without written
authorization from the Construction Specialist and/or Lead Hazard Program Manager nor shall the
presence or absence of an inspector relieve the Contractor form any requirements of the Contract.
Construction Specialist and/or Lead Hazard Program Manager shall make a thorough examination of
the work as soon as practicable after the completion of the entire work or any divisible part thereof
as may be designated in these specifications. Any work that will be buried, covered or concealed in
any way after its completion must be inspected by Construction Specialist and/or Lead Hazard
Program Manager or one of his appointed inspectors before such work is buried, concealed, or
covered. If any work should be covered without approval or consent of the Engineer, it must, if
required by the Director of Planning & Development, be uncovered for examination at the
Contractor's expense.

The Construction Specialist and/or Lead Hazard Program Manager may order re-examination of
guestionable work, and if so ordered, the Contractor must uncover the work. The City shall pay the

8



cost for re-examination and replacement if such work is found to be in accordance with the Contract
Documents. The Contractor shall be responsible for such costs if such work is found to be not in
accordance with the Contract Documents, unless he shall show that another contractor caused the
defect in the work. The City shall pay such costs if this is found to be the case.

The Contractor shall give written notice to the Director of Planning & Development instructions, by
drawings or otherwise, that will involve extra cost under this contract. He shall give such notice
before proceeding to execute the work or within a reasonable time after receiving such instructions,
except in the case of an emergency that shall endanger life or property. Provisions for changes in the
work shall then be made. No such claim for the cost of extra work shall be valid, unless made in this
manner.

22. SUSPENSION OF WORK

Construction Specialist and/or Lead Hazard Program Manager may suspend all or any part of the
work because of hazardous conditions caused by the Contractor's operation or whenever such
suspension is necessary to insure proper execution of the Contract.

Notice to suspend the work, or any part thereof, shall be given to the Contractor in writing. The City
shall reimburse the Contractor for the expense incurred the Contractor in connection with the work
under this Contract as a result of such suspension. The Contractor may abandon any portion of the
work suspended by the City, if the work or any part thereof is stopped by a written notice or if the
City does not give such written notice within seven (7) calendar days of the date fixed in the written
notice to suspend. The Contractor will then be entitled to the estimates and payments for all work
done on the portions of work so abandoned, if any.

23. RIGHT OF CANCELLATION

The City reserves the right to delete or cancel all or any part of the work as listed in the information
to Bidders or to delete or cancel any appurtenance or item thereof without recourse by the
Contractor. The award of this contract is dependent upon availability of GRANT FUNDS and the
successful completion of all Environmental Tier Reviews (ERR).

24. CITY'S RIGHT TO TERMINATE CONTRACT

The City reserves the right to terminate the contract; if the Contractor should be adjudge bankrupt;
if the Contractor should make a general assignment for the benefit of his creditors; if a receiver
should be appointed on account of the Contractor's insolvency; if the Contractor should persistently
or repeatedly refuse or fail to supply enough properly skilled workmen or proper materials, except
in cases for which an extension of time is provided; if the Contractor should fail to make prompt
payment to subcontractors or suppliers of material or labor; if the Contractor persistently and
repeatedly disregards laws, ordinances or the instructions of the Director of Planning &
Development; or should otherwise be guilty of a substantial violation of any provision of the
Contract. The Director of Planning & Development shall certify, in writing and without prejudice to
any other right or remedy, that sufficient cause exists to justify such action. Such notice shall be given
to the Contractor at least seven (7) days prior to termination of the Contract. The City shall take
possession of the premises and all material thereon immediately upon termination of the contract.
The Contractor shall not be entitled to receive any further payments until the work is finished. If the
unpaid balance of the contract price, including compensation for additional managerial and
administrative service, exceeds the expense for finishing the work, the City shall pay such excess to
the Contractor. If such expense shall exceed such unpaid balance, the Contractor shall pay the
difference to the City. The expenses and damages incurred by the City, as a result of the Contractor's
default, shall be certified by the Director of Planning & Development.

9



24. EXTENSION OF TIME

If the Contractor is delayed at any time in the progress of work by any act or neglect of the City or of
its employees; by changes ordered in the work; by strikes, lockouts, fire, unusual transportation
delays, unavoidable casualties, by any causes beyond the Contractor's control, by any delay
authorized by the Construction Specialist and/or Lead Hazard Program Manager pending arbitration,
or by any causes which the Construction Specialist and/or Lead Hazard Program Manager shall decide
to justify the delay, then the time of completion shall be extended for such reasonable time as the
Construction Specialist and/or Lead Hazard Program Manager may decide.

No such extension of time shall be made for delays which occur more than seven (7) days before a
written claim is made to the Director of Planning & Development. Only one claim is necessary in the
case of a continuing cause for delay.

This article does not exclude the recovery of damages for delays, by either party, under other
provisions of the Contract Documents.

25. CORRECTION OF WORK BEFORE FINAL PAYMENT

If the Contractor does not remove such condemned work and materials within a reasonable time,
fixed by the Lead Hazard Construction Specialist and/or by written notice, the City may remove them
and may store the material at the expense of the Contractor. If the Contractor does not pay the
expense of such removal within ten (10) days thereafter, the City may, following an additional ten
(10) days written notice, sell such materials at auction or at private sale. The City shall keep an
account of the net proceeds thereof, after deducting all the costs and expenses that should have
been borne by the Contractor.

27. INVOICES

The invoice will need to be submitted after the job has been approved by the Lead Hazard
Construction Specialist.

28. PAYMENTS

The total price bid shall include all costs for furnishing all materials, performing all the work, and
furnishing all the tools, equipment, overhead items, and incidentals necessary to complete the work.
The payment will be based upon the contract price except that the City may deduct and retain various
amounts to cover damages or claims.

29. PAYMENT WITHHELD

The City may withhold from final payment such payment as deemed necessary by the Lead Hazard
Program Manager to protect against loss of:

a. Defective work not remedied.
b. Claims filed or reasonable and probable evidence of claims to be filed.
c. Failure of the Contractor to properly make payments to subcontractors.
d. Damage to another Contractor.
Payment shall be made in the amount withheld when the above grounds are removed.
30. NOT ALL CONDITIONS MAYBE RELEVANT TO THIS BID

1. Regulatory Adherence: Services provided by the selected firm and its subcontractors shall be
performed in accordance with all applicable local, state, and federal laws, regulations, and
guidance, including RIDOH, RIDEM and USEPA.
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2. Liability & Insurance: The Department agrees to indemnify and hold the owner harmless

from any claims arising out of any act or omission (negligence) of the Department or its employees,
servants, agents, assigns, contractors, and representatives in the performance of the above-
described actions and that all contractors shall provide and maintain in full force and effect
insurance in which the City shall be named as an “additional insured.” Coverage shall be not less
than S1 million per occurrence and $2 million in aggregate.

3. Dig Safe: Contractor to make appropriate arrangements.

4. File Format: All final deliverables to be submitted in paper and electronic format unless
otherwise specified by the Department.

5. Response Preparation: The Department shall not assume liability for expenses incurred by a
respondent, or prospective respondent, in connection with the preparation or delivery of a
response, a finalist interview, or any other action related to this RFP’s selection process.

6. Payment: Payment shall be made on a reimbursement basis for services in the Scope-of-
Work.

7. By submitting a response to the RFP, each firm waives all rights to protest or seek remedies
whatsoever regarding any aspect of this RFP, the selection of a firm or firms with whom to
negotiate, the rejection of any or all offers to negotiate, or a decision to terminate
negotiations.

31. LEAD GENERAL REQUIREMENTS

All program and project requirements, rules and requlations are defined in the
contractor's protocols. Failure to comply may result in penalties, disciplinary actions
and possibly removal from the program.

WORK WRITE UP AND STRUCTURAL BUILDING PROCEDURES:

When not specified or clearly implied, the contractor's structural work must be done
in accordance with specific city and State of Rhode Island Building Codes. All products
installed must be done to the Manufacturer's Recommendation installation
instructions.

QUANTITIES AND MEASUREMENTS:

Any measurements included with this bid package are not guaranteed by the City of
Woonsocket Lead Program or the property owner. Neither the City of Woonsocket
Lead Program nor the property owner is responsible for exact measurements. All
guantities and measurements shall be field verified by each bidder. Contractor is
responsible for quantities. Unless noted in the submitted bid, contractor agrees to
complete the job without claims for additional work based upon discrepancies in
guantities and measurement.

MATERIALS:

All materials used in connection with this work write-up are to be new, of first quality
and without defects unless stated otherwise on the specifications or approved in
writing by the owner and the Construction Specialist.

LEAD SAFE CERTIFICATE:

Successful passage of a Post-Abatement Environmental Lead Inspection to Lead-Safe

status as defined in Section C 1.4 of the Rl Regulations is required at the completion of the
work and before final disbursement of funds for that property. If there are items that are not
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on the specifications attached that are needed to obtain a Lead-Safe Certificate, it is the contractor’s
responsibility to notify the construction specialist of any extra work required that may not be on the
original agreed upon specifications attached. Any change orders that require extra payment or extra
time must be approved in writing by and between the program manager, homeowner, and the
contractor.

COMMENCEMENT PROSECUTION AND COMPLETION

The Contractor will be required to commence work under this contract within the time limit
specified therein after the date of the notice to proceed, to prosecute the work with faithfulness
and energy, and to have the entire work substantially completed under this contract by the limit
stipulated. The Substantial Completion time is specified in TABLE A at the end of this section. The
Substantial Completion time stipulated above shall include final cleanup of the premises.

Table A
Time of Commence within 01 consecutive
Completion calendar days after the date of formal

execution of the contract and complete
within 07 days of commencement per
unit.

It is acknowledged that the Contractor’s failure to achieve Substantial Completion of the Work within
the Contract Time provided by the Contract Documents will cause the City to incur substantial
economic damages and losses of types and in amounts which are impossible to compute and
ascertain with certainty as a basis for recovery by the City of actual damages, and that liquidated
damages represent a fair, reasonable and appropriate estimate thereof. Accordingly, in lieu of actual
damages for such delay, the Contractor agrees that liquidated damages may be assessed and
recovered by the City as against Contractor and its Surety, in the event of delayed completion and
without the City being required to present any evidence of the amount or character of actual
damages sustained by reason thereof; therefore Contractor shall be liable to the City for payment of
liquidated damages in the amount of One Thousand Dollars (51,000) for each day that Substantial
Completion is delayed beyond the Contract Time as adjusted for time extensions provided by the
Contract Documents. Such liquidated damages are intended to represent estimated actual damages
and are not intended as a penalty, and Contractor shall pay them to City without limiting City’s right
to terminate this agreement for default as provided elsewhere herein.

NON-COMPLIANCE LIABILITY:

The contractor shall comply with all applicable Federal, State, and local regulations regarding the
work being performed and shall incur the costs of all fines and work requirements resulting from
non-compliance. The contractor shall indemnify and hold harmless the City of Woonsocket Lead
Program and the property owner from any such fine or work requirements resulting from non-
compliance. City of Woonsocket Lead Program reserves the right to stop work and shut down any
job where the contractor is violating any state regulation regarding the Rules and Regulations for
Lead Poisoning Prevention r23-24.6PB.
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CHANGE ORDERS:

Any additional change orders occurring after the contract signing will not be paid for and are not
valid UNLESS agreed upon in writing by the property owner, and the contractor. Additional time will
not be given to the contractor for any change of order unless agreed upon in writing in the change
order.

INSURANCE MINIMUMS:

Contractors Commercial General Liability Insurance
$1,000,000 per occurrence
$2,000,000 policy aggregate

Commercial Motor Vehicle Liability Insurance
$1,000,000 Combined Single Limit Per Occurrence

Worker's Compensation Insurance:

The Contractor shall furnish, to the Lead Hazard Program manager, verification of
Worker Compensation insurance according to Title 28, Chapter 29, of the RI Worker
Compensation Law upon award of the contract

Contractors Pollution Liability (CPL) insurance is required:
The Contractor shall furnish a copy to the Lead Hazard Program Manager upon award
of the contract.

THE CITY OF WOONSOCKET shall be included as an "additional insured" on all policies
except for Workers Compensation. Satisfactory evidence of insurance shall be
furnished prior to commencement of the work. Agent's cancelation policy must be
included.

CLEANING:

The contractor shall clean the entire house so as to ensure the property owner a Lead-
Safe home. After completion of all lead hazard reduction activities and removal of
containment except for critical barriers isolating work areas from no-work areas; HEPA
vacuum all surfaces; wet clean all surfaces wit allowable detergent (TSP) and rinse;
performing a second HEPA vacuuming. Repeat cleaning cycle as needed to achieve
compliance with RIDOH Lead Poisoning Prevention Regulations.

CONTRACTOR LICENSING:

All contractors performing Lead Hazard Reduction work must be licensed as a Lead
Hazard Reduction Contractor in accordance with Subpart D.1 of the RIDOH Lead
Poisoning Prevention Regulations.

LEAD WORKER PROTECTION:

Persons carrying out Lead Hazard Reduction activities must receive approved training
in accordance with the RIDOH Lead Poisoning Prevention Regulations and OSHA
worker protection regulations. All workers on any site containing lead must possess a
minimum of a 24hr Lead Workers License issued through the RIDOH.

13



SIGNAGE:
Install a prominent sign in appropriate language(s) at the front and rear entrances of the building
prior to starting any lead hazard reduction activity within.

SUPERVISOR TRAINING:

Lead Hazard Reduction Supervisors must be trained and licensed in accordance with the current
RIDOH Lead Poisoning Prevention Regulations. A 40hr licensed LHR Supervisor or licensed LHR
Contractor must be present on the job site at all times when lead hazard reduction work is being
performed.

INTERIOR CONTAINMENT:
Construct interior containment in accordance with RIDOH Lead Poisoning Prevention Regulations
as applicable.

EXTERIOR CONTAINMENT:
Provide exterior containment and cleanup as needed in accordance with RIDOH Lead Poisoning
Prevention Regulations as applicable.

HEAT GUNS:
No heat guns are allowed while conducting any work in the City of Woonsocket Lead Hazard
Reduction Program.

LEAD DEMO AND WASTE DISPOSAL:

All waste, both hazardous and non-hazardous, is to be managed in accordance with all applicable
Federal, State and local regulations. The Contractor and the Owner are jointly responsible for
ensuring that waste classified as hazardous is transported, manifested, and delivered by licensed
transports.

ONE YEAR MATERIAL & LABOR GUARANTEE:
All labor and material will be covered in full for a minimum of one year from the final clearance
date of the project.
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Specs By Location

1/30/2024

Address: 50 Alysworth Avenue Unit: Copmmon Areas
Location: 1 - General Conditions Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab

1

9001

**LEAD GENERAL REQUIREMENTS** 1.00 EA

WORK WRITE UP AND STRUCTURAL BUILDING
PROCEDURES:

When not specified or clearly implied, the contractor's structural
work must be done in accordance with specific city and state
building codes or nationally recognized "BOCA" codes. All
products installed must be done to the Manufacturer's
Recommendation installation instructions.

QUANTITIES AND MEASUREMENTS:

Any measurements included with this bid package are not
guaranteed by the Woonsocket Lead Program or the property
owner. Neither the Woonsocket Lead Program nor the
property owner is responsible for exact measurements. All
quantities and measurements shall be field verified by each
bidder. Contractor is responsible for quantities. Unless noted
in the submitted bid, contractor agrees to complete the job
without claims for additional work based upon discrepancies in
quantities and measurement.

MATERIALS:

All materials used in connection with this work write-up are to
be new, of first quality and without defects unless stated
otherwise on the specifications or approved in writing by the
owner and the Construction Specialist. Unless otherwise noted
windows are provided by the program.

LEAD SAFE CERTIFICATE:

Successful passage of a Post-Abatement Environmental Lead
Inspection to Lead-Safe status as defined in Section C 1.4 of
the RI Regulations is required at the completion of the work
and before final disbursement of funds for that property. If
there are items that are not on the specifications attached that
are needed to obtain a Lead-Safe Certificate, it is the
contractors responsibility to notify the construction specialist of
any extra work required that may not be on the original agreed
upon specifications attached. Any change orders that require
extra payment or extra time must be approved in writing by and
between the program manager, homeowner and the contractor.

NON-COMPLIANCE LIABILITY:

The contractor shall comply with all applicable Federal, State
and local regulations regarding the work being performed and
shall incur the costs of all fines and work requirements resulting
from non-compliance. Contractor shall indemnify and hold
harmless the Woonsocket Lead Program and the property
owner from any such fine or work requirements resulting from
non-compliance. Woonsocket Lead Program reserves the
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location: 1 - General Conditions Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab

right to stop work and shut down any job where the contractor
is violating any state regulation regarding the Rules and
Regulations for Lead Poisoning Prevention [r23-24.6PB].

CHANGE ORDERS:

Any additional change orders occurring after the contract
signing will not be paid for and are not valid UNLESS agreed
upon in writing by the property owner, and the contractor.
Additional time will not be given to the contractor for any
change order unless agreed upon in writing in the change
order.

INSURANCE:

The Contractor shall furnish evidence of a comprehensive
public liability insurance coverage plan protecting the property
owner for not less than $300,000.00 in the event of bodily injury
including death and $50,000.00 in the event of property
damage arising out of work performed by the contractor.

CLEANING:

The contractor shall clean the entire house so as to ensure the
property owner a Lead-Safe home. After completion of all lead
hazard reduction activities and removal of containment except
for critical barriers isolating work areas from no-work areas;
HEPA vacuum all surfaces; wet clean all surfaces wit allowable
detergent (TSP) and rinse; performing a second HEPA
vacuuming. Repeat cleaning cycle as needed to achieve
compliance with RIDOH Lead Poisoning Prevention
Regulations.

CONTRACTOR LICENSING:

All contractors performing Lead Hazard Reduction work must
be licensed as a Lead Hazard Reduction Contractor in
accordance with Subpart D.1 of the RIDOH Lead Poisoning
Prevention Regulations.

LEAD WORKER PROTECTION:

Persons carrying out Lead Hazard Reduction activities must
receive approved training in accordance with the RIDOH Lead
Poisoning Prevention Regulations and OSHA worker protection
regulations.

HANG SIGN:

Install a prominent sign in appropriate language(s) at the front
and rear entrances of the building prior to starting any lead
hazard reduction activity within.

SUPERVISOR TRAINING:

Lead Hazard Reduction Supervisors must be trained and
licensed in accordance with the current RIDOH Lead Poisoning
Prevention Regulations. A licensed LHR Supervisor or
licensed LHR Contractor must be present on the job site at all
times when lead hazard reduction work is being performed.

INTERIOR CONTAINMENT:
Construct interior containment in accordance with RIDOH Lead
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location: 1 - General Conditions Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab

Poisoning Prevention Regulations as applicable.

EXTERIOR CONTAINMENT:

Provide exterior containment and cleanup as needed in
accordance with RIDOH Lead Poisoning Prevention
Regulations as applicable.

HEAT GUNS:
No heat guns are allowed while conducting any work in the
Woonsocket Lead Hazard Reduction Program.

LEAD DEMO AND WASTE DISPOSAL:

All waste, both hazardous and non-hazardous, is to be
managed in accordance with all applicable Federal, State and
local regulations. The Contractor and the Owner are jointly
responsible for ensuring that waste classified as hazardous is
transported, manifested and delivered by licensed transports.

ONE YEAR MATERIAL & LABOR GUARANTEE:

All labor and material will be covered in full for a minimum of
one year from the final clearance date of the project.

Location Total:

Location: 2 - Side Common Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
2 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

3 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 200 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location:

Spec #

2 - Side Common Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

4 9537-DPD THRESHOLD(S): STRIP AND RECOAT 1.00 EA

Location:

Spec #

SIDE A 1ST FLOOR DOOR CASE/JAMB
SIDE A 2ND FLOOR DOOR JAMB

Strip paint/finish to bare wood; prep, apply primer/sealer and
two full coats of floor grade paint/finish. Consult Minimum
Standards for Materials.

SIDE A 2ND FLOOR DOOR CASE/JAMB

Location Total:

3 - Basement Entry Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

5 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

6 9450-DPD WINDOW TRIM - STABILIZE & RECOAT 1.00 EA

7 9454-DPD WINDOW(S): REPLACE W/ VRW 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE B WINDOW JAMB

Remove and dispose of interior stops, parting bead and sash,
sash weight system; open weight pocket panel & HEPA/Vac
cavity; fill cavity with insulation and replace panel. Remove and
dispose of storm windows. Install a virgin vinyl, 1 over 1, DH,
DG VRW, with latch(es) (2 each if > 30"), night latches; insulate
gap between new vinyl frame and existing wood jamb, header
and sill; prime & install new interior stops; caulk interior and
exterior joints and frame to eliminate air infiltration. If existing
window stops are coated with varnish and in good condition
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location: 3 - Basement Entry Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
they may be re-installed. If interior stops were painted then
prime and install new window stops. Window installation should
be level and plumb. Apply primer/sealer, and full finish coat of
paint to interior stop, sill, header and side jambs. Paint color
and finish to match existing. Consult Minimum Standards for
Materials.
SIDE B WINDOW
8 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA
After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.
SIDE C DOOR JAMB
Location Total:
Location: 4 - Side B 1st Floor Porch Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
9 9120-DPD EXTERIOR: CONTAINMENT SYSTEM 1.00 EA
Establish & maintain containment according to RI Department
of Environmental Management Air Pollution Control Regulation
#24. Containment system shall be adequate to keep paint
chips from contaminating the yard, play equipment, shrubbery,
etc. and also to contain new paint spray and drips. Dispose of
construction debris and vacuum paint chips.
10 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA
After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.
SIDE D DOOR JAMB
11 9491-DPD DOOR(S): STABILIZE & RECOAT 1.00 EA

Stabilize and prep door(s). Strip paint from hinge barrels and
tighten hinges and other hardware by tightening or replacing
screws. Apply full coat of primer/sealer and single topcoat to
match existing color and finish. Consult Minimum Standards
for Materials.

SIDE C DOOR
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location: 4 - Side B 1st Floor Porch Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
12 9629-DPD EXT. METAL: STABILIZE & RECOAT 1.00 SF

Stabilize and prep exterior metal. Apply full metal primer and
single coat of metal finish. Owner selection of color. Consult
Minimum Standards for Materials.

SIDE D VENT
Location Total:
Location: 5 - Side B 2nd Floor Porch Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
13 9120-DPD EXTERIOR: CONTAINMENT SYSTEM 1.00 EA

Establish & maintain containment according to RI Department
of Environmental Management Air Pollution Control Regulation
#24. Containment system shall be adequate to keep paint
chips from contaminating the yard, play equipment, shrubbery,
etc. and also to contain new paint spray and drips. Dispose of
construction debris and vacuum paint chips.

14 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 200 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE C/D DOOR JAMB

15 9491-DPD DOOR(S): STABILIZE & RECOAT 1.00 EA
Stabilize and prep door(s). Strip paint from hinge barrels and
tighten hinges and other hardware by tightening or replacing
screws. Apply full coat of primer/sealer and single topcoat to
match existing color and finish. Consult Minimum Standards
for Materials.

SIDE C DOOR

16 9537-DPD THRESHOLD(S): STRIP AND RECOAT 1.00 EA

Strip paint/finish to bare wood; prep, apply primer/sealer and
two full coats of floor grade paint/finish. Consult Minimum
Standards for Materials.

SIDE D DOOR THRESHOLD

Location Total:

Location: 6 - House Body Approx. Wall SF: 0 Ceiling/Floor SF: 0
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Address: 50 Alysworth Avenue Unit: Copmmon Areas

Location:

Spec #

6 - House Body Approx. Wall SF: 0

Spec Quantity

Ceiling/Floor SF: 0

Units Unit Price

Total Price

Trade:

9

Environmental Rehab

17

18

19

20

Trade:

9122

EXTERIOR GROUND CONTAINMENT 1.00

Attach two layers of 12' wide 6 mil polyethylene sheeting to the
building perimeter with staples or furring strips extending 10'
past the work area. Construct a work site perimeter curb of 4"
x 4" timbers wrapped under the containment. Create an outer
barrier of flags or plastic tape 3' on center, 20' form work site.
Close and lock all windows and doors from the interior on the
work site elevation. Remove and replace daily.

9477-DPD BASEMENT WINDOW(S): INSTALL VR W W/NEW FRAME 8.00

Establish containment for interior and exterior work areas.
Remove and dispose of existing frame and sash. Construct
new frame assembly according to Program Drawing DWG
8-01; fill gaps between framing and frame with
mortar/insulation/caulk/hydraulic cement/limited expansion
sealant; install primed exterior stops. Install hopper or slider
type (owner's choice), DG window; insulate gap between
window frame and new vinyl window. Frame and window
installation should be level and plumb; caulk seams and joints
to eliminate air infiltration. HEPA Vac/Clean both interior and
exterior work areas. Consult Minimum Standards for Materials.

SIDE B & D CELLAR WINDOWS

9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE C DOOR JAMB

9537-DPD THRESHOLD(S): STRIP AND RECOAT 1.00

10

Strip paint/finish to bare wood; prep, apply primer/sealer and
two full coats of floor grade paint/finish. Consult Minimum
Standards for Materials.

SIDE C DOOR THRESHOLD

Carpentry

EA

EA

EA

EA

21

3550

PORCH LATTICE--REPLACE 200.00
Dispose of any existing lattice around porch crawl space.

Frame opening with 1"x 4" preservative treated pine with

vertical members 24" on center. Install 1/4"x 2" vinyl lattice on

frame.

SIDE ABD LATTICE

SF

Location Total:
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Unit Total for 50 Alysworth Avenue, Unit Copmmon Areas:

Address: 50 Alysworth Avenue Unit: Unit 1 Front
Location: 1 - Rm #1 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab

22 9129-DPD INTERIOR: FINAL CLEAN 1.00

Location:

Spec #

Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.

2 - Rm #2 Living Room Approx. Wall SF: 0

Spec Quantity

EA

Location Total:

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

23 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

24 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00

Location:

Spec #

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE D DOOR JAMB

3 - Rm #3 Kitchen Approx. Wall SF: 0

Spec Quantity

EA

EA

Location Total:

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

25 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

EA
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Address: 50 Alysworth Avenue Unit: Unit 1 Front

Location:

Spec #

3 - Rm #3 Kitchen Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

26 9494-DPD DOOR(S): PLANE EDGES & TOUCH UP 1.00

Location:

Spec #

Plane door edges and/or strip jamb to eliminate friction points
so that a min.1/8" gap is open between jambs, threshold and
door. Touch up door edges and jamb where necessary;
paint/sealer to match existing color and finish. Consult
Minimum Standards for Materials.

SIDE C DOOR

EA

Location Total:

4 - Rm #4 Bathroom Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

27 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

28 9450-DPD WINDOW TRIM - STABILIZE & RECOAT 1.00

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex

EA

EA
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Address: 50 Alysworth Avenue Unit: Unit 1 Front

Location:

Spec #

4 - Rm #4 Bathroom Approx. Wall SF: 0

Spec Quantity  Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

paint.
SIDE B WINDOW SILL/JAMB

29 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE ADOOR JAMB

30 9494-DPD DOOR(S): PLANE EDGES & TOUCH UP 1.00 EA

Location:

Spec #

Plane door edges and/or strip jamb to eliminate friction points
so that a min.1/8" gap is open between jambs, threshold and
door. Touch up door edges and jamb where necessary;
paint/sealer to match existing color and finish. Consult
Minimum Standards for Materials.

SIDEADOOR

Location Total:

5 - Rm #5 Bedroom Approx. Wall SF: 0

Spec Quantity  Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

31 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

32 9165-DPD CLOSET(S): STABILIZE & RECOAT ALL SURFACES 1.00 EA

Stabilize and prep all components and surfaces inside the
closet excluding the door; spot prime and apply full single finish
coat to match existing color and finish. Consult Minimum
Standards for Materials.

SIDE A CLOSET
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Address: 50 Alysworth Avenue Unit: Unit 1 Front

Location: 5 - Rm #5 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF:

Spec # Spec Quantity  Units Unit Price

0

Total Price

Trade: 9 Environmental Rehab

33 9450-DPD WINDOW TRIM - STABILIZE & RECOAT 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE B WINDOW SILL/JAMB

34 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE B DOOR CASE/JAMB

35 9547-DPD TRIM: STABILIZE & RECOAT 1.00 EA

Stabilize and prep trim; fully prime/seal and caulk seams; apply
full finish coat to match existing color and finish. Consult
Minimum Standards for Materials.

ALL BASEBOARDS

Location Total:

Unit Total for 50 Alysworth Avenue, Unit Unit 1 Front:

Address: 50 Alysworth Avenue Unit: Unit 1 Rear

Location: 1- Rm #1 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF:

Spec # Spec Quantity  Units Unit Price

0

Total Price

Trade: 9 Environmental Rehab

36 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
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Address: 50 Alysworth Avenue Unit: Unit 1 Rear

Location: 1 - Rm #1 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.
37 9162-DPD CEILING: SPOT TREATMENT 1.00 EA
Stabilize and prep spot treatment areas; spot prime and spot
finish. Finish coat to match existing color and finish. Consult
Minimum Standards for Materials.
ALL PREVIOUSLY PAINTED CEILINGS INCLUDING CLOSET
38 9547-DPD TRIM: STABILIZE & RECOAT 1.00 EA
Stabilize and prep trim; fully prime/seal and caulk seams; apply
full finish coat to match existing color and finish. Consult
Minimum Standards for Materials.
ALL BASEBOARDS INCLUDING CLOSET
Location Total:
Location: 2 - Rm #2 Living Room Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
39 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.
Location Total:
Location: 3 - Rm #3 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
40 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
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Address: 50 Alysworth Avenue Unit: Unit 1 Rear

Location: 3 - Rm #3 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
inspection.
41 9547-DPD TRIM: STABILIZE & RECOAT 1.00 EA

Stabilize and prep trim; fully prime/seal and caulk seams; apply
full finish coat to match existing color and finish. Consult
Minimum Standards for Materials.

SIDE C CLOSET BASEBOARD

Location Total:

Location: 4 - Rm #4 Kitchen Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
42 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6.

Location Total:

Location: 5 - Rm #5 Bathroom Approx. Wall SF: 0 Ceiling/Floor SF: 0
Spec # Spec Quantity  Units Unit Price Total Price
Trade: 9 Environmental Rehab
43 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

44 9162-DPD CEILING: SPOT TREATMENT 1.00 EA

Stabilize and prep spot treatment areas; spot prime and spot
finish. Finish coat to match existing color and finish. Consult
Minimum Standards for Materials.

ALL PREVIOUSLY PAINTED CEILINGS
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Address: 50 Alysworth Avenue Unit: Unit 1 Rear

Location:

Spec #

Location Total:

6 - Rm #6 Dining Room Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

45 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Location:

Spec #

Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to RI Lead
Regulations § 13.6.

Location Total:

7 - Rm #7 Entry Foyer Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

46 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

47

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE C DOOR CASE/JAMB

Location Total:

Unit Total for 50 Alysworth Avenue, Unit Unit 1 Rear:

Address: 50 Alysworth Avenue Unit: Unit 2 Front

Location:

1 - Rm #1 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF

. 0
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Address: 50 Alysworth Avenue Unit: Unit 2 Front

Location:

Spec #

1 - Rm #1 Bedroom Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

48 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

49 9450-DPD WINDOW TRIM - STABILIZE & RECOAT 1.00

Location:

Spec #

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE A WINDOW CASING

EA

EA

Location Total:

2 - Rm #2 Living Room Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade: 9

Environmental Rehab

50 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

51 9450-DPD WINDOW TRIM - STABILIZE & RECOAT 1.00

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water

EA

EA
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Address: 50 Alysworth Avenue Unit: Unit 2 Front

Location:

Spec #

2 - Rm #2 Living Room Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade:

9

Environmental Rehab

52

53

to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE B WINDOW STOP

9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE A DOOR CASE/JAMB

9547-DPD TRIM: STABILIZE & RECOAT 1.00

Location:

Spec #

Stabilize and prep trim; fully prime/seal and caulk seams; apply
full finish coat to match existing color and finish. Consult
Minimum Standards for Materials.

ALL BASEBOARDS

EA

EA

Location Total:

3 - Rm #3 Kitchen Approx. Wall SF: 0

Spec Quantity

Units

Ceiling/Floor SF: 0

Unit Price

Total Price

Trade:

9

Environmental Rehab

54

55

9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block

EA

EA
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Address: 50 Alysworth Avenue Unit: Unit 2 Front

Location:

Spec #

3 - Rm #3 Kitchen Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec Quantity  Units Unit Price Total Price

Trade: 9

Environmental Rehab

Location:

Spec #

saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE B DOOR JAMB

Location Total:

4 - Rm #4 Bathroom Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec Quantity  Units Unit Price Total Price

Trade: 9

Environmental Rehab

56 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Upon completion of all lead hazard reduction activities and

floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to

achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.

Location Total:

Unit Total for 50 Alysworth Avenue, Unit Unit 2 Front:

Address: 50 Alysworth Avenue Unit: Unit 2 Rear

Location:

Spec #

1 - Rm #1 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec Quantity  Units Unit Price Total Price

Trade: 9

Environmental Rehab

57 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Location:

Spec #

Upon completion of all lead hazard reduction activities and

floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.

Location Total:

2 - Rm #2 Kitchen Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec Quantity  Units Unit Price Total Price

Trade: 9

Environmental Rehab

58 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
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Address: 50 Alysworth Avenue Unit: Unit 2 Rear

Location:

Spec #

2 - Rm #2 Kitchen Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

Location:

Spec #

Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.

Location Total:

3 - Rm #3 Bathroom Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

59 9129-DPD INTERIOR: FINAL CLEAN 1.00 EA

Location:

Spec #

Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6.

Location Total:

4 - Rm #3 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF:

Spec Quantity  Units Unit Price

0

Total Price

Trade: 9

Environmental Rehab

60 9123-DPD INTERIOR: FULL CONTAIN & CLEAN 1.00 EA

Protect occupant's belongings from dust and debris
contamination by covering w/ 6 mil. plastic sheeting or by
moving furniture and belongings to a safe area. Upon
completion of work, remove and dispose of floor and furniture
containment and clean to clearance inspection standards.
Upon completion of all lead hazard reduction activities and
floor/furniture containment removal, HEPA Vac/wet clean/HEPA
Vac all surfaces. Repeat cleaning cycle as necessary to
achieve clearance inspection standards. Refer to Rl Lead
Regulations § 13.6. When unit/area is declared lead-safe by
inspector and/or program, remove containment barriers and
move furniture back into place. 14.8 for containment
requirements and Section 13.6 for cleaning and clearance
inspection.

61 9490-DPD DOOR TRIM/JAMB - STABILIZE & RECOAT 1.00 EA

After establishing any required floor containment with
polyethylene sheeting, wet mist defective paint area with water
to the point of saturation. Lightly scrape all loose paint.
Feather edges with a wet, 100-grit sponge sanding block
saturated with deglossing agent. Wash with detergent solution,
rinse, allow to dry and HEPA vacuum any paint chips, dust and
debris. Spot prime and top coat with premium acrylic latex
paint.

SIDE C CLOSET DOOR CASING
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Address: 50 Alysworth Avenue Unit: Unit 2 Rear

Location: 4 - Rm #3 Bedroom Approx. Wall SF: 0 Ceiling/Floor SF: 0

Spec # Spec Quantity  Units Unit Price Total Price

Location Total:

Unit Total for 50 Alysworth Avenue, Unit Unit 2 Rear:

Address Grand Total for 50 Alysworth Avenue:

Bidder:
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CITY OF WOONSOCKET
RHODE ISLAND
FINANCE DEPARTMENT

BID PROPOSAL

The undersigned bidder has carefully examined the site of the work described herein has become familiar
with local conditions and the character and extent of the work/ has carefully examined the Specifications
and the site plan the undersigned bidder has provided to date of the contract which are acknowledged to
be a part of this proposal/ the special provisions, the proposal form, the form of contract agreement, and
form of contract bond, and thoroughly understands their stipulations, requirements and provisions.

The undersigned bidder has determined the quality and quantity of equipment and materials required, has
investigated the location, and determined the sources of supply of materials required, has investigated
labor conditions, and has arranged for the continuous prosecution of the work herein described.

The undersigned bidder hereby agrees to be bound by the award of the contract and if awarded the
contract on this proposal to execute after the notice of award, the required contract agreement and the
required contract bond, of which contract this proposal, the plans for the work, and the specifications as
above indicated, shall be a part.

The undersigned bidder further agrees to provide all necessary equipment, tools, labor, incidentals and
other means of construction to do all the work and furnish all materials of the specified requirements which
are necessary to complete the work in accordance with the proposal, the plans and the specifications and
agrees to accept therefore, as payment in full, the unit prices for the various items described in the
specifications and set forth in the proposal. Any "extra" or "force account work" which includes any
Contractor-owned machinery or special equipment other than small tools, for use of which is approved by
the 